Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

001-60R67 Highways - Executed

Bridge deck overlay, bridge deck joint repairs and traffic signal modification on Grand Avenue over Des Plaines River Road in the Village of River Grove. (SN 016-0855).

Reg / Dist	Count	ties Stat	e Job#	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1	Cook	C-9 ²	-200-12	STPL0HM(568)	136A-BR	2(11)	FAU 1376	Bridges	1-78742-0000
Award Per 45	riod	Mentor Prote	Ū	Hot Mix Asphalt-Smal No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Completi	on Date	Calendar Days	Working 50	•	3E % .00	VBP % 0.00	Prequalification Waiver No

002-62A26 Highways - Deleted

PAVEMENT WIDENING ON RAND ROAD TO PROVIDE FOR A NEW SOUTHBOUND RIGHT TURN LANE AT THE INTERSECTION OF RAND ROAD AND DUNDEE ROAD.

Reg / Dist Cou	nties State Job	# Federal Project #	Section #	Routes	Major Work Categorie	s PPS#
1 / 1 Cook	C-91-113-1	5			Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Sma		II Business Initiative	Target Market Program	QP Certification
45	No	No	No Wantin a Bassa	DDE 0/	No VDD %	N/A
Pre-Bid Meeting No	Completion Dat 10/01/2020	e Calendar Days	Working Days 5	DBE % Pending	VBP % Pending	Prequalification Waiver No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

003-62F95 Highways - Executed

Superstructure replacement, substructure rehabilitation, roadway lighting, underdeck lighting and drainage improvements on I-94 at Montrose Avenue. (SN 016-0852)

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1/1	Cook	C-91-090-18	NHPPXG1Q(992)	267-010	1.3-B-R	FAI 94	Bridges	1-77960-0000
Award Per	iod Men	tor Protégé	Hot Mix Asphalt-Sma	II Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Me	eeting C	ompletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No	1	0/30/2020		5		15.00	0.00	No

004-62G94 Highways - Executed

Bridge overlay and joint repair on the structure carrying IL 72 westbound over the EJandJ Railroad in the Village of Hoffman Estates. (SN 016-0502)

Reg / Dist 1 / 1	Coun Cook			Federal Project # NHPPQR92(242)	Section 2018-053		Routes FAP 341	Major Work Categor Bridges	ies PPS# 1-80471-0000
Award Per 45	riod	Mentor No	Ū	Hot Mix Asphalt-Smal No	l Batch	Small Bu	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 30) Days	DBE % 15.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

005-62H21 Highways - Executed

6.9 miles of overlay, patching with precast concrete slabs and pedestrian ramp improvements on IL 72 (Higgins Road) from Commonwealth Drive to Glen Lake Road in the Villages of Hoffman Estates, Schaumburg and South Barrington.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1 / 1	Cook		C-91-214-19	NHPPDCK8(437)	2018-070)-RS	FAP 341	Pavement	1-79498-0000
Award Peri	riod	Mentor No	Ū	Hot Mix Asphalt-Small No	Batch	Small Busines	ss Initiative Ta No	•	QP Certification N/A
Pre-Bid Me No	eeting	_	pletion Date 1/2020	Calendar Days	Working 5	Days DB 13.	E % 00		Prequalification Waiver No

006-62J31 Highways - Executed

Construction of a concrete retaining wall on the west side of I-290 between Van Buren and Jackson; mainline pavement near southbound I-90/94 to westbound I-290 ramp; demolition of existing Jackson Boulevard Bridge at I-90/94. (SN 016-0588).

Reg / Dist Coun	ties State Job #	Federal Project #	Section #	!	Routes	Major Work Categories	PPS#
1 / 1 Cook	C-91-410-19	NHPPZYCH(319)	2019-054-	-l	FAI 90	Bridges	1-78691-9000
					FAI 94		
					FAI 290		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative T	arget Market Program (QP Certification
45	No	No		No	N	lo ol	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No	12/18/2020		10	17.	00	1 00.0	No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

007-62J37 Highways - Executed

Pavement replacement at the culvert carrying US 14 over the ditch south of Oak Grove Road in the City of Harvard. (SN 056-0263)

Reg /	/ Dist Co	unties	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ries PPS#
1/1	Mo	Henry	C-91-421-19	N/A	2019-060	D-I	FAP 066	Bridges	0-02174-1007
Awar	rd Period	Mento	r Protégé	Hot Mix Asphalt-Sma	II Batch	Small Bu	usiness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-E	Bid Meetir	ig Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					20		0.00	0.00	No

008-62J58 Highways - Rejected

Sweeping various expressway and arterial highways throughout District 1.

009-62J76 Highways - Executed

3.2 miles of tree removal, selective clearing, grubbing, tree pruning, chain link and wood fence removal, sign removal and metal structure removal along Wood Street from south of 159th Street to north of 138th Street within the City of Harvey and Villages of Dixmoor and Riverdale.

Reg / Dist	Counties	State Job # Feder	eral Project#	Section #	Routes	Major Work Categories	PPS#
1/1	Cook	C-91-042-20 STPD	D3XD(048)	2019-127-I	FAU 2857	Miscellaneous	1-90046-0000
						Landscaping	

Award Period	Mentor Protégé	Hot Mix Asphalt-Sma	III Batch Small B	Susiness Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting No	Completion Da 05/15/2020	te Calendar Days	Working Days 5	DBE % 17.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

010-64M32 Highways - Withdrawn

TRAFFIC SIGNAL UPGRADES AT THE INTERSECTION OF ALPINE RD AND CLEVELAND DR; AND REMOVAL OF THE SIGNALS AT LOUISIANA RD.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/2	Winnebago	C-92-059-17			Electrical	N/A

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 Pending Pending No

011-64N92 Highways - Executed

PAVEMENT PATCHING ON US 20 FROM 6TH ST IN EAST DUBUQUE TO DUNN RD.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

2 / 2 Jo Daviess C-92-090-19 N/A D2 PP 2020-1 FAP 301 Pavement 0-02174-2005

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 0.00 0.00 No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

012-64N93 Highways - Executed

PAVEMENT PATCHING ON IL 38 FROM PHILL RD TO I-39 EAST OF ROCHELLE.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

2 / 2 Ogle C-92-091-19 N/A D2 PP 2020-2 FAP 567 Pavement 0-02174-2006

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 0.00 0.00 No

013-64N94 Highways - Executed

PAVEMENT PATCHING ON COUNTY HOME RD FROM 113TH AVE TO 175TH AVE/KNOXVILLE RD S OF COAL VALLEY.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 2 Rock Island C-92-092-19 N/A D2 PP 2020-3 FAS 206 Pavement 0-02174-2007

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 0.00 0.00 No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

014-66961 Highways - Deleted

Removal and replacement of SN 046-0087, Larry Power Rd over I-57.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 3 Kankakee C-93-103-12 Bridges 3-40600-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No NO N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 100 Pending Pending No

015-66E50 Highways - Executed

3P milling and resurfacing on IL 38 from the Ogle County line to John Huber Parkway. Other work includes guardrail with stabilization, shoulder stone, detector loop installation, pavement marking, and raised reflectors.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2/3 DeKalb C-93-040-15 NHPP64S6(541) 34 RS-6 FAP 567 Pavement 3-03819-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 45 12.00 0.00 No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

016-66F60 Highways - Executed

Remove and replace culvert SN 027-2509 that carries a tributary to Spring Creek under IL 115, located 7.2 miles S of US 24.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/3	Ford		C-93-099-16	STPP3T5(466)	(108)CR-	-2509	FAP 798	Bridges	3-27115-2509
Award Peri	iod	Mentor I No	•	Hot Mix Asphalt-Smal l No	l Batch	Small Busines		Farget Market Program	QP Certification N/A
Pre-Bid Me No	eeting		pletion Date 1/2020	Calendar Days	Working 10	Days DB 11.	E % 00	VBP % 0.00	Prequalification Waiver No

017-66F70 Highways - Executed

Removal and replacement of SN 038-0039, reconstruction of adjacent pavement, and associated earthwork and traffic control of US 45 over Prairie Creek.

Reg / Dist	Countie	s State Job #	Federal Project #	Section a	#	Routes	Major Work Categorie	s PPS#
2/3	Iroquois	C-93-045-19	STP6EE4(825)	(36BR-1)	BR	FAS 317	Bridges	3-38039-0100
Award Peri	iod M	•	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program No	QP Certification
Pre-Bid Me		Completion Date		Working 75	Days DE	BE % .00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

018-66F75 Highways - Executed

No

Deck replacement and beam repair on SN 050-0201 carrying US 52 over Indian Creek, located 2.1 miles E of IL 23.

60

Reg / Dist	Counties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categor	ies PPS#
2/3	LaSalle	C-93-053-19	STPPT7R(411)	(124BR)E	BR	FAP 607	Bridges	3-50201-0000
Award Peri		•	Hot Mix Asphalt-Sma	all Batch		iness Initiative	Target Market Program	QP Certification
5	No		No		No		No	N/A
Pre-Bid Me	eting Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
lo	10/3	31/2020		20		10.00	0.00	No
ea / Dist	Counties	State .loh #	Federal Project #	Section a	#	Routes	Major Work Categor	ies PPS#
/ 3	LaSalle		NHPP5CM1(168)	(50-8VB)		FAI 39	Bridges	3-50163-0000
			, ,	,			-	3-50164-0000
ward Peri	iod Mento	r Protégé	Hot Mix Asphalt-Sma	all Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
5	No		No		No		No	N/A
Pre-Bid Me	oting Co	npletion Date	Calendar Days	Working	Davs	DBE %	VBP %	Prequalification Waiver

2.00

0.00

No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

020-66J86 Highways - Executed

Bridge deck concrete sealing at various bare concrete bridge decks.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

2 / 3 Various C-93-070-19 STPYHK6(357) D3 BRIDGE DECK VARIOUS Bridges 3-27357-2000

SEALING FY 2020

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 0.00 0.00 No

021-66K27 Highways - Executed

Removing and replacing expansion joints, removing and replacing bridge deck overlay and PPC I-beam repairs on SN's 027-0052 and 027-0053 carrying I-57 over Big Four Creek 2.37 miles S of IL 9.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 3 Ford C-93-113-19 N/A (27-38B)BRR FAI 57 Bridges 0-02174-3003

3-27052-0010

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 65 0.00 0.00 No

022-66K43 Highways - Rejected

District wide tree removal on state maintained routes as needed.

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

023-68B62 Highways - Executed

Pre-Bid Meeting

Yes

Add shoulders, culvert extensions, and resurface IL 117 from CR 700N near Eureka to N of Raymond St in Goodfield.

Completion Date Calendar Days

10/31/2020

Reg / Dist	Counties Woodford		Federal Project # HSIP-STPKMQU (815)	Section (114)SR	# CLV,RS-4	Routes FAP 702	Major Work Categories Pavement	PPS # 4-40610-1402
Award Peri	iod Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busi No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting Com	npletion Date	Calendar Days	Working 110	•	DBE % 10.00	VBP % 0.00	Prequalification Waiver No
	5 ,		, , ,	vigation li	ghtning, deco	orative lighting, a	and scour countermeasures to	o SN 090-0001 (Murray Baker
Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	S PPS#
3/4	Tazewell	C-94-111-15	NHPPY4TH(575)	90(10D-1	I)BRR	FAI 74	Bridges	4-00330-0010 4-00330-0050 4-00330-0090
Award Peri	iod Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busi	noss Initiativo	Target Market Program	QP Certification

DBE %

2.00

VBP %

0.00

Working Days

15

Prequalification Waiver

No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

025-68F17 Highways - Executed

Inspection, maintenance, and repair of existing lighting and electrical facilities at various locations.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 4 Various C-94-007-20 N/A D4 ELECTRICAL 2020 VARIOUS Electrical 0-02174-4012

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 65 0.00 0.00 No

026-70545 Highways - Executed

Bridge replacement, bridge removal/demolition on IL 130 over the Embarras River.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 5 Douglas C-95-038-10 STP7XGM(102) (12B-15D)BR FAP 808 Bridges 5-52880-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 110 3.00 0.00 No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

027-70B38 Highways - Deleted

Bridge replacements under mattis ave. NW of Champaign.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 5 Champaign C-95-038-15 Bridges 5-52954-1000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 11/30/2020 10 Pending Pending No

028-70B98 Highways - Deleted

Bridge replacement under US 150 NW of Champaign.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 5 Champaign C-95-038-16 Pavement 5-52954-2000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 11/30/2020 10 Pending Pending No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

029-70E06 Highways - Executed

Six spot locations of bridge painting on I-74.

Re	eg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#

3 / 5 Vermilion C-95-050-19 NHPP3YFN(792) D5 BRIDGE PAINTING FAI 74 Bridges 0-01373-5002

2020-1

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No QP-1 & QP-2

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 140 0.00 0.00 No

030-70E09 Highways - Executed

Weigh in Motion Data Collection System on FAI-74 approximately 1.0 mile west of Oakwood.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 5 Vermilion C-95-058-19 STP8EKK(831) D5 WIM 2020-1 FAI 74 Miscellaneous 0-02112-5001

Landscaping Electrical

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

031-70E35 Highways - Executed

Tree removal and seeding on I-74 Westbound at Farmer City exit and on US 45 at NCL of Thomasboro.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
3/5	Champaign	C-95-020-20	N/A		REMOVAL	FAI 74	Miscellaneous	0-02065-5001
	DeWitt			2020-1		FAP 800		
Award Peri	od Mentor	Protégé H	lot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program (QP Certification
45	No	N	No		Yes		No I	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	03/31/2020		10	0.00	0.00	No

032-72H83 Highways - Deleted

Resurfacing, geometric design improvements, signal improvements and ADA ramp improvements on US 54 / IL 106 through Pittsfield. This project also includes pavement patching at the Pittsfield Weigh Station.

Reg / Dist Co		State Job # C-96-060-15	•	Section #	#	Routes	Major Work Categories Pavement	s PPS# N/A
Award Period 45	Mentor P No	•	Hot Mix Asphalt-Small No	Batch	Small Bu No	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meetin No	g Comp	oletion Date	Calendar Days	Working 160	Days	DBE % Pending	VBP % Pending	Prequalification Waiver No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

033-72J45 Highways - Executed

Replacing the bridge carrying IL96 over Sheridan Creek, 0.9 miles south of Nauvoo (SN 034-0020).

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categori	es PPS#
4 / 6	Hanco	ock	C-96-004-17	STPZIW8(204)	(120)B-6		FAP 510	Bridges	6-00629-0000
Award Peri	iod	Mentor I	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No		08/10	/2020		10	7.0	00	0.00	No
No		08/10	1/2020		10	7.0)()	0.00	NO

034-72J99 Highways - Executed

Resurfacing, traffic signal upgrades, ADA sidewalk ramps and HMA shoulders at the intersection of US 24 and US 67 on the west side of Rushville.

Reg / Dist Cou 4 / 6 Schu		# Federal Project # 7 NHPP-HSIPANZP (122)	Section # (11RS-5 & 87RS-4) TS	Routes SW, FAP 310 FAP 317	Major Work Categori Pavement	es PPS# 6-60118-0000 6-60118-0100
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma No	all Batch Small Bu No	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Da	e Calendar Days	Working Days 50	DBE % 4.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

035-72K07 Highways - Executed

Deck replacement on IL 123 over I-55. (SN 084-0171)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #

4 / 6 Sangamon C-96-071-17 NHPPLVRH(022) (84-1)D, (150)RS-2 FAI 55 Bridges 6-01009-0000

6-01009-0100

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program	QP Certification
---	------------------

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 110 7.00 0.00 No

036-72K44 Highways - Executed

Bridge deck patching on main spans, hydroscarification and microsilica overlay on approach spans, minor polymer concrete repairs on joints, reseal silicone joints and install new floor drains on approach spans of the structures carrying IL 100/106 over the Illinois River at Florence. (SN 086-0001)

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categorie	s PPS#
4 / 0	0	O 00 050 40 OTD5554/700\	(00) DDD D ID	E A D 7 C 7	Duidere	0.00007.0000

4 / 6 Scott C-96-052-18 STP5554(706) (20) BDR, BJR FAP 757 Bridges 6-00987-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
--------------	----------------	-----------------------------	---------------------------	-----------------------	------------------

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 08/15/2020 6.00 0.00 No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

037-72L33 Highways - Executed

Painting of four bridges on I-55 around Springfield. (SN 084-0099, 084-0088, 084-0100, 084-0020)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------	----------	-------------	-------------------	-----------	--------	-----------------------------

4 / 6 Sangamon C-96-069-19 NHPPV91T(286) D6 BDGE PAINTING FAI 55 Bridges 0-01373-6001

2019

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No QP-1 & QP-2

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 80 4.00 0.00 No

038-72L39 Highways - Executed

Patching and resurfacing on Old IL 121 beginning at IL 136 and continuing south for 6.1 miles.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Logan C-96-013-20 N/A (109, 110) Q-1, PP FAS 1774 Pavement 0-02174-6013

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Pregualification Waiver

No 20 7.00 0.00 No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

039-72L40 Highways - Executed

0.56 miles of HMA surface removal and replacement on County Highway 3 from just south of I-72 to just north of I-72.

Reg / Dist	Count	ties S	tate Job #	Federal Project #	Section	#	Routes	Major Work Categories	s PPS#
4/6	Pike	С	-96-014-20	N/A	(75-5) RS	S-2	FAS 601	Pavement	0-02174-6014
Award Peri 45	od	Mentor Pr No	•	Hot Mix Asphalt-Small Yes	Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Compl	letion Date	Calendar Days	Working 15	•	BE % 00	VBP % 0.00	Prequalification Waiver No

040-74321 Highways - Executed

Superstructure replacement for the structure carrying IL 16 over Richland Creek, approximately 2.3 miles west of IL 32. (SN 087-0024)

Reg / Dist 4 / 7	Coun Shelb			Federal Project # 8 NHPPSMMZ(455)	Section (11BR-1		Routes FAP 325	Major Work Catego Bridges	ries PPS# 7-50205-0000
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Sma No	II Batch	Small B No	usiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	npletion Date	Calendar Days	Working	g Days	DBE % 7.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

041-74859 Highways - Executed

One new superstructure and one new bridge deck (SN 025-0080 and SN 025-0081) on US 45 approximately 5 miles and 5.3 miles south of IL 37.

Reg / Dist	Counties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categori	es PPS#
4 / 7	Effingham	C-97-085-18	NHPPFJZY(701)	(3BR-2,3	BR-3)BR	FAP 328A	Bridges	7-74500-1200
Award Perio	od Men	tor Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	s Initiative	Target Market Program	QP Certification
45	No	I	No		No		No	N/A
Pre-Bid Mee	eting C	ompletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No				100	4.0	0	0.00	No

042-74873 Highways - Executed

Sealing 53 bridge decks on various routes in Lawrence, Wabash, Wayne and Edwards Counties.

Reg / Dist Cour 4 / 7 Vario		Federal Project # 8 STPJKAA(688)	Section # D7 BR DECK SEA 2020-1	Routes LING VARIOUS	Major Work Categori Bridges	es PPS# 7-50355-2020
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma l	II Batch Small Bu No	ısiness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting No	Completion Date	e Calendar Days	Working Days 55	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

043-74912 Highways - Executed

Concrete over lay of the bridge deck and bridge deck repairs on SN 051-0053 carrying US Business 50 over the Embarras River, east of Lawrenceville.

Rea / Dis							
iteg / Dis	st Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categor	ies PPS#
4 / 7	Lawrence	C-97-043-19	STPHQA0(978)	D7 BRIDGE REPAIRS 20		Bridges	0-01290-7001
Award Pe	eriod Mento	r Protégé	Hot Mix Asphalt-Small	Batch Sn	nall Business Initiative	Target Market Program	QP Certification
45	No		No	No)	No	N/A
Pre-Bid N	Meeting Co	mpletion Date	Calendar Days	Working Da	ys DBE %	VBP %	Prequalification Waiver
No				65	6.00	0.00	No
026-007	~ <i>,</i>						4, 025-0030, 026-0091, 026-0074
Rea / Dis	st Counties	State Job #	Federal Project #	Section #	Routes	Maior Work Categor	
_	st Counties Fayette		Federal Project # STP97HA(952)	Section # D7 BRIDGE	Routes PAINTING VARIOUS	Major Work Categor Bridges	
_			•			•	ies PPS#
4 / 7	Fayette Effingham	C-97-002-20	•	D7 BRIDGE 2020-1	PAINTING VARIOUS	•	ies PPS# 0-01373-7001
4 / 7 Award Pe	Fayette Effingham	C-97-002-20 r Protégé	STP97HA(952)	D7 BRIDGE 2020-1	PAINTING VARIOUS	Bridges	ies PPS# 0-01373-7001 0-01373-7002
Reg / Dis 4 / 7 Award Pe 45 Pre-Bid M	Fayette Effingham eriod Mento No	C-97-002-20 r Protégé	STP97HA(952) Hot Mix Asphalt-Small No	D7 BRIDGE 2020-1 Batch Sn	PAINTING VARIOUS nall Business Initiative	Bridges Target Market Program	ies PPS # 0-01373-7001 0-01373-7002 QP Certification

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

045-74927 Highways - Executed

Cleaning and painting two bridges: 1) SN 012-0025 carrying US 40 over I-70, 2 miles west of the state line; 2) SN 012-0041 carrying TR-107 over I-70, 0.75 miles west of IL 1.

Reg / D	ist Cou	nties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
4/7	Clarl	(C-97-003-20	NHPP78VV(775)	D7 BRIDGE PAINTING 2020-2	FAI 70	Bridges	0-01373-7003
Award	Dariod	Mentor	Protégé l	-lot Miv Δenhalt-Small	Ratch Small Rusing	ee Initiativa Tai	rget Market Program	OP Cortification

Awaru Periou	Mentor Protege	not with Aspiralt-Silial	i batcii Siliali bu	Siliess illitiative	ranget market Program	QF Certification
45	No	No	No		No	QP-1 & QP-2
Pre-Bid Meeting	Completion Date	e Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
	•		0 ,			

046-76E13 Highways - Executed

6.79 miles of interstate resurfacing and bridge repairs on I-255 from IL 15 to Collinsville Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	S PPS#	
5/8	St. Clair	C-98-274-18	NHPPUI98(917)	82-(3,2,1)RS	FAI 255	Bridges	8-00170-0000	
								8-00170-4000	
								8-00170-6000	
								8-00170-7000	
Award Perio	od Ment	or Protégé l	Hot Mix Asphalt-Small	Batch	Small Busin	ness Initiative	Target Market Program	QP Certification	
45	No	I	No		No		No	N/A	
Pre-Bid Mee	eting Co	ompletion Date	Calendar Days	Working	Days I	OBE %	VBP %	Prequalification Waiver	
Yes	11	/24/2020		10	2	20.00	0.00	No	

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

047-76J85 Highways - Deleted

ADA improvements on US 50 from 3rd Street to Seven Hills Road in O'Fallon.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	St. Clair	C-98-223-18			Pavement	N/A

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 100 Pending Pending No

048-76L31 Highways - Deleted

ADA improvements on IL 161 from Clinton Street to 11th Street in New Baden., ADA improvements along IL 161 from Clinton Street to 11th Street in New Baden.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/8	Clinton	C-98-179-18			Miscellaneous	N/A

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 85 Pending Pending No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

049-76M28 Highways - Executed

Tree removal along Old US 50 from Koch Lane to Hilmes Road.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section a	‡	Routes	Major Work Categories	PPS#
5/8	Clinton	ו	C-98-049-19	N/A	24-1TR-1		FAS 1780	Miscellaneous	N/A
Award Peri		Mentor F	•	Hot Mix Asphalt-Small	Batch		ss Initiative	. 3	QP Certification
45		No		No		Yes	- 04		N/A
Pre-Bid Me	eting	Comp	oletion Date	Calendar Days	Working	Days DB	8E %	VBP %	Prequalification Waiver
No					30	0.0	0	0.00	No

050-76N33 Highways - Executed

Weed spraying along I-64, I-55, I-55/70, I-255, I-270 and IL 255 in various counties of District 8.

Reg / Dist Cou 5 / 8 Varie	nties ous	State Job # C-98-068-20		Section DIST 8 V SPRAYII		Routes VARIOUS	Major Work Categories Miscellaneous	PPS # 0-02065-8001
Award Period 45	Mentor No		Hot Mix Asphalt-Small No	Batch	Small Busine No		3	QP Certification N/A
Pre-Bid Meeting No		npletion Date 0/2020	Calendar Days	Working	Days DB 0.0	E % 0		Prequalification Waiver

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

051-78431 Highways - Executed

9.6 miles of resurfacing on IL 13 from Swanwick Road to just north of IL 154.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/9	Perry	C-99-060-14	STPIKK5(567)	102RS-5,103RS-3	FAP 103	Pavement	9-00355-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	07/17/2020			1.00	0.00	No

052-78458 Highways - Executed

Replacement of the bridge carrying IL 15 over Elk Horn Creek, approximately 4.4 miles east of the Washington County line. (SN 041-0020)

Reg / Dist	Count	ies State Job	# Federal Project #	Section :	# Routes	Major Work Categor	ies PPS#
5/9	Jeffers	on C-99-023-1	5 STPX1M3(255)	12B-2	FAP 821	Bridges	9-79760-0100
Award Per	riod	Mentor Protégé	Hot Mix Asphalt-Sma	II Batch	Small Business Initiative	Target Market Program	QP Certification
45		No	No		No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			90	10.00	0.00	No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

053-78520 Highways - Deleted

5/9	ties State Job #	N/A	Section #	Routes	Major Work Categories	6 PPS#
Award Period		Hot Mix Asphalt-Smal		nall Business Initiative	. 3	QP Certification
45 Pre-Bid Meeting	No Completion Date	No Calendar Davs	No Working Da v	vs DBE %		N/A Prequalification Waiver

No Pending Pending No

054-78675 Highways - Executed

Replacement of the box culvert carrying IL 142 over a drainage ditch, approximately 0.2 miles northwest of Delafield. (SN 033-7031)

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
5/9	Hamil	ton	C-99-098-18	STPHGSH(403)	114(CR-	1)	FAP 849	Bridges	9-00804-0000
Award Per 45	riod	Mentor No	J	Hot Mix Asphalt-Small No	Batch	Small Busine		Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 15	Days DB	8 E % 0	VBP % 0.00	Prequalification Waiver No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

055-78732 Highways - Executed

Inserting culvert liners at three locations: 1) SN 100-7039 on IL 148 approximately 2 miles northwest of I-57 near Neber Road in Williamson County; 2) SN 041-7075 on IL 15 approximately 0.2 miles west of Shepherd Lane in Jefferson County; 3) SN 041-7076 on IL 15 approximately 0.3 miles east of Shepherd Lane in Jefferson County.

Reg / Dist	Count	ties State	Job #	Federal Project #	Section	#	Routes	Major Work Categori	ies PPS#
5/9	Jeffers	son C-99-0	070-19	NHPP-STPF54Y	41CLV-2	2,15-2(CLV-1)	FAP 726	Bridges	9-00715-2000
	Willian	nson		(270)			FAP 821		9-00755-0000
Award Peri	od	Mentor Protég	jé	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Completion	n Date	Calendar Days	Working	Days Di	BE %	VBP %	Prequalification Waiver
No					15	0.0	00	0.00	No

056-70E34 Highways - Executed

One mile of patching on I-74 (EB and WB) from G-Street to E of US 150/IL 1 in Danville.

Reg / Dist 3 / 5	Count Vermi		State Job # C-95-019-20	Federal Project # N/A	Section : D5 CM P	# PATCH 2020-3	Routes FAI 74	Major Work Categorie Pavement	es PPS# 0-02174-5010
Award Peri 45	iod	Mentor No	Ū	Hot Mix Asphalt-Small No	l Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 15	Days DE	BE % 00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

057-78636 Highways - Executed

Convert existing intersection of Cambria Road and Herrin Road into a roundabout. Includes HMA surface removal, PCC pavement, HMA surfacing and storm sewers.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/9	Williamson	C-99-051-18	HSIP8271(123)	(20,2-1)N-1	FAS 907	Pavement	0-00815-9001
					FAS 908		

Award Period	Mentor Protégé	Hot Mix Asphalt-Smal	I Batch	Small Busi	iness Initiative	Target Market Program	QP Certification
45	No	No	1	No		No	N/A
Pre-Bid Meeting No	Completion Date	e Calendar Days	Working I	Days	DBE % 8.00	VBP % 0.00	Prequalification Waiver No

058-78754 Highways - Executed

4.4 miles of tree removal on IL 37 from just south of the Casey Fork to Campground Road, north of Bonnie.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
5/9	Jeffer	son	C-99-007-20	HSIPNQMG(850)	(41-8,1,2	2)TR-1	FAS 2826	Miscellaneous	9-02200-2912
Award Per 45	riod	Mentor No	•	Hot Mix Asphalt-Smal No	l Batch	Small Busin No	ness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting		npletion Date 1/2020	Calendar Days	Working	,	DBE % 0.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

059-46536 Highways - Executed

Pre-Bid Meeting

No

Replacing reflectors and raised pavement marker castings within the limits shown.

Completion Date

11/13/2020

Calendar Days

Reg / Dist 3 / 5	Counti Various		State Job # M-60-019-20	Federal Project # N/A	Section : D 5 REFI 20-24		Routes PL VARIOUS	Major Work Categories Miscellaneous	6 PPS # 0-01596-5001
Award Per i 15		Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busi No		· ·	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No		10/01	/2020				0.00	0.00	No
	Н							0.00	
060-46906		lighways	- Executed	roads and parking lots, o	drainage i			/ramp upgrades, and all othe	
060-46906 Resurfacir	ng and re	lighways econstru	- Executed	roads and parking lots, o	drainage i	mprovement			r necessary work.
060-46906	ng and re	lighways econstrud	- Executed	Federal Project #	Section	mprovement	s, ADA sidewalk	/ramp upgrades, and all othe	r necessary work.

DBE %

2.00

VBP %

0.00

Working Days

Prequalification Waiver

No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

No

Routes

N/A

Major Work Categories PPS #

061-46909 Highways - Executed

HMA resurfacing; campground, roadway, and parking improvements; parking lot improvements; and other miscellaneous improvements in the park.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
3/5	Vermilion	C-30-024-18	N/A	KICKAP	OO 2019	PARK ROAD	Pavement	0-02150-5001
							Miscellaneous	
Award Per	iod Mento	r Protégé	Hot Mix Asphalt-Smal	ll Batch	Small Busine	ss Initiative Tar	get Market Program	QP Certification

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	2.00	0.00	No

No

062-46902 Highways - Executed

Reg / Dist Counties

No

No

State Job # Federal Project #

45

Remove and replace three span structures SN 032-7004 and SN 032-7099 carrying Price street over the landM Canal, seal and stripe parking lots, and other associatd work at the William G. Stratton State Park in Morris.

Section #

2/3	Grund	ly C-30-017-	18 N/A	STRAT	ΓON 2018	PARK ROA	D Miscellaneous Bridges	0-02150-3001
Award Pe 45	eriod	Mentor Protégé No	Hot Mix Asphalt-Sma No	III Batch	Small Bu	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid M No	leeting	Completion Date 08/28/2020	te Calendar Days	Workin 10	g Days	DBE % 5.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

063-62J56 Highways - Executed

Pre-Bid Meeting

No

Completion Date Calendar Days

Temporary traffic control setup on various state-maintained expressway and arterial routes throughout District 1 on a work order basis.

Reg / Dist 1 / 1	Counties Various	State Job # C-91-444-19	Federal Project # N/A	Section 3 2019-067		Routes VARIOUS	Major Work Categorie Electrical	s PPS# N/A
Award Per 45	riod M N	J	Hot Mix Asphalt-Small No	Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eeting	Completion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No		12/31/2021	_		-	0.00	0.00	No
Surveillan Reg / Dist		•	55 (Lorenzo Rd to Joliet Federal Project #	Rd) and I- Section :	,	OUS 30). Routes	Major Work Categorie	s PPS#
1 / 1	Will	C-91-073-20	•	2019-139		FAI 55	Electrical	N/A
		0 0 1 0 1 0 2 0	,,			FAI 80		
Award Per	riod M	entor Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
		_					= =	

DBE %

3.00

VBP %

0.00

Working Days

40

Prequalification Waiver

No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

065-46301 Highways - Delete

1.89 miles of the Grand Illinois Trail - Burnham Greenway Bike Path. From the William W. Powers State Conservation Area to the intersection of Brainard Ave and Avenue "O" in Cook County.

Reg / Dist 1 / 1	Countie Cook	S State Job C-30-002		deral Project #	Section	#	Routes	Major Work Categories Pavement	9 PPS # 0-01730-1025
Award Per i 45		lentor Protégé lo	Hot N	Mix Asphalt-Small	Batch	Small Bus	siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me	eting	Completion D	ate C	alendar Days	Working	Days	DBE %	VBP %	Prequalification Waive
No					55		Pending	Pending	No
		cal Roads - Exec ersection of Bliss		Illinois Route 47 in	the Villag	ge of Sugar	Grove.		
Reconstru	ct the inte	ersection of Bliss	Road at		the Villag		Grove.	Major Work Categories	s PPS#
Reconstru	ct the inte	ersection of Bliss	Road at	deral Project #	Section : 13-00026	#		Major Work Categories Pavement	PPS # 1-21715-0000
Reconstru Reg / Dist 1 / 1	Countie Kane	ersection of Bliss State Job	Road at • # Fec •14 SVI	deral Project #	Section : 13-00026 (SUGAR	# 6-00-CH GROVE)	Routes FAP 520	Pavement	
Reconstru Reg / Dist 1 / 1 Award Peri	Countie Kane	ersection of Bliss State Job C-91-290	Road at • # Fec •14 SVI	deral Project # P2(110)	Section : 13-00026 (SUGAR	# 6-00-CH GROVE)	Routes FAP 520	Pavement	1-21715-0000
Reconstru Reg / Dist 1 / 1 Award Peri	Countie Kane iod N	ersection of Bliss State Joh C-91-290 Ientor Protégé	Road at # Fec -14 SVF Hot N	deral Project # P2(110) Mix Asphalt-Small	Section : 13-00026 (SUGAR	# 6-00-CH GROVE) Small Bus	Routes FAP 520	Pavement Target Market Program No VBP %	1-21715-0000 QP Certification

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

067-61F32 Local Roads - Withdrawn

Reconstruction of Main Street from Van Nortwick Avenue to Water Street and IL 31 from Elm Street to First Street in the City of Batavia.

Reg / Dist	Count	ies S	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	PPS#
1 / 1	Kane	C	C-91-322-12					Pavement	1-21264-0000
Award Peri	iod	Mentor P No	•	Hot Mix Asphalt-Small No	Batch	Small Bus	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Comp 11/15/2	letion Date 2020	Calendar Days	Working 10	Days	DBE % Pending	VBP % Pending	Prequalification Waiver No

068-61F63 Local Roads - Executed

Construction of HMA path on Riverwoods Road between Daniel Wright School and Whytegate Park and construction of a sidewalk along Westminster Way from the CDW Path west for 0.07 miles, located in the Village of Lincolnshire.

Reg / Dist	Counti	es State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
1 / 1	Lake	C-91-221-18	L3JG(391)	18-00024	-00-BT	FAU 2698	Pavement	0-01730-1005
				(LINCOLI	NSHIRE)	MUN 4390		1-22258-0000
Award Peri	od	Mentor Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No	No		No		No I	N/A
Pre-Bid Me	eting	Completion Date	Calendar Days	Working	Days DI	BE %	VBP %	Prequalification Waiver
No					0.0	00	0.00	No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

069-61F88 Local Roads - Deleted

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

1 / 1 DuPage C-91-230-18 Miscellaneous 1-22219-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Pregualification Waiver

No 35 Pending Pending No

070-61F97 Local Roads - Executed

Work consists of sidewalk removal and replacement and the installation of pedestrian signals on Ridgeland Avenue from 110th Street to 102nd Place with an omission from 109th Street to 107th Street, located in the Village of Chicago Ridge.

Reg / Dist Counties	State Job # Federal P	roject # Sect	tion # Route	tes Major Work Categories P	PS#
---------------------	-----------------------	---------------	--------------	-----------------------------	-----

1/1 Cook C-91-170-17 WD0U(038) 14-00052-00-MS FAU 2781 Miscellaneous 1-11020-0013

(CHICAGO RIDGE)

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 09/25/2020 10 16.00 0.00 No

071-61F99 Local Roads - Rejected

Roadway resurfacing and vertical curve corrections on Lily Lake Road from Stone Drive to Wegner Drive in Nunda Township.

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

072-61G04 Local Roads - Executed

Resurfacing Nerge Road from Mitchell Trail to Devon Avenue and IL 53 from south of Huntington Drive to north of Devon Avenue in the Village of Elk Grove Village.

Reg / Dist	Count	ties State	Job#	Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#
1 / 1	Cook	C-91-	011-20	GS27(524)		9-00-RS(ELK	FAU 1346	Pavement	1-22269-0000
					GROVE	VILL)	FAU 2578		
Award Per	iod	Mentor Proté	gé	Hot Mix Asphalt-Sma	II Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Completio	n Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No		07/31/2020			5	2	2.00	0.00	No

Section #

073-61G07 Local Roads - Executed

State Job # Federal Project #

Reg / Dist Counties

Sidewalk construction, covered bicycle shelter, bike racks and bike repair stations on Burlington Avenue west of Dubois Avenue (Congress Park Metra Station) and on Forest Avenue north of Burlington Avenue (Brookfield Metra Station) on the Village of Brookfield.

Routes

Major Work Categories PPS #

ricg / Dist Coun		" I caciai i lojcot "			Noutes	major Work Gategori	05 110 11
1 / 1 Cook	C-91-294-1	8 DFK0(929)	17-00130- (BROOKF		METRA STATIONS	Miscellaneous	1-11020-0021
Award Period 45	Mentor Protégé No	Hot Mix Asphalt-Sma No		Small Busine No	ss Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meeting	Completion Dat	e Calendar Days	Working I	Days DE	BE %	VBP %	Prequalification Waiver
No			15	0.0	00	0.00	No

074-87548 **Local Roads - Rejected**

Replace the deck on a three span, non-continuous composite steel wide flange bridge carrying CH 40 over Sugar Creek, located 2.7 miles east of IL 1.

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

075-89744 Local Roads - Executed

Replace bridge carrying Smithville Road over Copperas Creek, located 0.6 miles west of Trivoli Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categorie	es PPS#
3 / 4	Peoria	C-94-039-18	3 V1RV(937)	14-00005	5-05-BR	FAS 1381	Bridges	4-10557-0000
Award Perio	od Mento	or Protégé	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Mee	eting Co	mpletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver

10.00

0.00

No

076-89748 Local Roads - Active

No

Replace bridge carrying Kickapoo Creek Road over an unnamed tributary to Kickapoo Creek, located 0.10 miles north of Adams Street.

70

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	s PPS#
3 / 4	Peoria	ı	C-94-093-18	CW95(678)	16-00006	6-00-BR	FAU 6576	Bridges	4-10587-0000
Award Peri	od	Mentor	Protégé I	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative T	arget Market Program	QP Certification
45		No	1	No		No	N	lo	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					80	7.0	0	0.00	No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

077-89762 Local Roads - Executed

Full Depth reclamation with emulsified asphalt and cement and surface profiling and 2" HMA from IL 164 to 300th Avenue in Alexis.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
3 / 4	Warre	en	C-94-032-19	A1LK(479)	18-0013	9-00-RS	FAS 405	Pavement	4-10639-0000
Award Peri	iod	Mentor No	J	Hot Mix Asphalt-Smal l No	Batch	Small Busin No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eting	Com	npletion Date	Calendar Days	Working 30	_	BE % .00	VBP % 0.00	Prequalification Waiver No

078-93734 Local Roads - Executed

Removal and replacement of guardrail and terminals on various routes within Mason County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categori	es PPS#
4 / 6	Masor	า	C-96-004-20	GZFT(566)	17-00067	7-00-SP	VARIOUS	Miscellaneous	0-00104-6002
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					90	4	.00	0.00	No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

079-95851 Local Roads - Executed

Replace bridge carrying TR 371 over Hurricane Creek, located 4.5 miles West of Vandalia.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------	----------	-------------	-------------------	-----------	--------	-----------------------------

4 / 7 Fayette C-97-056-18 36X0(087) 15-02129-00-BR TR 371 Bridges 7-10790-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 8.00 0.00 No

080-95862 Local Roads - Withdrawn

Replace bridge carrying CH 19 over Lake Mattoon, located 1.5 miles north of Neoga.

Reg / Dist Cou	unties State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
----------------	--------------------	-------------------	-----------	--------	-----------------------------

4 / 7 Cumberland C-97-053-19 W949(544) 14-00079-00-BR CH 19 Bridges 7-10731-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 Pending Pending No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

081-64L16 Highways - Executed

Pedestrian "ADA" ramps a various locations in Oregon and Polo.

Reg / Dist			Federal Project #	Section		Routes	Major Work Categor	
2/2	Ogle	C-92-038-18	NHPP-STP3WKD	D2 SW 2	2016-3	FAP 316	Miscellaneous	2-53504-0000
			(350)			FAP 17A		2-53504-0001
						FAP 742		2-53504-0002
Award Per	riod Mentor	Protégé	Hot Mix Asphalt-Small	l Batch	Small B	usiness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Me	eeting Con	npletion Date	Calendar Days	Working	g Days	DBE %	VBP %	Prequalification Waiver
No				90		2.00	0.00	No
082-64N78 WASHING	,	s - Executed AT VARIOUS	LOCATIONS IN DISTR	ICT 2.				
Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#
2/2	Various	C-92-067-19	STPV7IL(961)	D2 BC 2	020-1	VARIOUS	Bridges	2-26001-0000
Award Per	riod Mentor	Protégé	Hot Mix Asphalt-Small	l Batch	Small B	usiness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Me	eeting Con	npletion Date	Calendar Days	Working	g Days	DBE %	VBP %	Prequalification Waiver

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

083-64N81 Highways - Executed

Washing nineteen (19) bridges in various locations in District 2.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	S PPS#
2/2	Variou	as	C-92-070-19	STPQ17U(474)	D2 BC 2	020-4	VARIOUS	Bridges	2-26001-0200
Award Peri	iod	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busine No	ess Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 20	•	BE % 00	VBP % 0.00	Prequalification Waiver No

084-61F17 Local Roads - Executed

Construction of a 10 foot wide asphalt trail, concrete sidewalks, pipe culverts, pavement markings and landscaping. Project begins on 131st Street just west of Francisco Avenue easterly on 131st Street to Francisco Avenue, then north along Francisco Avenue continuing east on Vermont Street to Chatham Street and south to Canal Street. At Canal Street the project heads east along the south side of the Cal-Sag Channel terminating at Ashland Avenue, located in the City of Blue Island.

Reg / Dist	Count	ties Sta	te Job#	Federal Project #	Section #	ŧ	Routes	Major Work Categories	PPS#
1 / 1	Cook	C-9	91-093-16	` '	08-00178 ISLAND)	-03-BT (BLU	E CAL-SAG TRAIL	Pavement	1-11020-0001
Award Peri 45	iod	Mentor Pro No	•	Hot Mix Asphalt-Small No		Small Busin No	ess Initiative		QP Certification N/A
Pre-Bid Me No	eting	Complet	tion Date	•	Working 40	•	BE % 0.00		Prequalification Waiver No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

Routes

Major Work Categories PPS #

085-61G03 Local Roads - Executed

Reg / Dist Counties

Replace the superstructure and repairs to the substructure. Project is located north of Park View Drive in the City of North Lake.

Section #

State Job # Federal Project #

/ 1	Cook	C-91-071-	18 NLZX(856)	14-00086 (NORTH		MUN 2005	Bridges	1-21556-0000
ward Pe	riod	Mentor Protégé	Hot Mix Asphalt-Sma	II Batch	Small Bu	ısiness Initiative	Target Market Program	QP Certification
5		No	No		No		No	N/A
re-Bid M	eeting	Completion Da	te Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
lo				65		11.00	0.00	No
		ocal Roads - Execuand components, p		install gua	ardrail and	traffic barrier term	inals at various locations in	Winnebago County.
Remove (guardrail	and components, p		install gua		traffic barrier term	inals at various locations in Major Work Categor	Ç
Remove (guardrail	and components, p	olace HMA shoulders and	J	#			Ç
Remove (Reg / Dist	guardrail Count Winne	and components, p	lace HMA shoulders and # Federal Project #	Section : 17-00637	# 7-00-GR	Routes VARIOUS	Major Work Categor	ies PPS#
Remove (Reg / Dist 2 / 2 Award Per	guardrail Count Winne	and components, page State Job bago C-92-071-	place HMA shoulders and # Federal Project # 18 NMYM(658)	Section : 17-00637	# 7-00-GR	Routes VARIOUS	Major Work Categor Miscellaneous	ies PPS# 0-00104-2001
Remove of Reg / Dist 2 / 2 Award Per 15	guardrail Count Winne	and components, prices State Job bago C-92-071- Mentor Protégé	# Federal Project # 18 NMYM(658) Hot Mix Asphalt-Sma	Section : 17-00637	# 7-00-GR Small B u No	Routes VARIOUS	Major Work Categor Miscellaneous Target Market Program	ies PPS# 0-00104-2001 QP Certification

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

087-85688 Local Roads - Executed

Replace the bridge carrying Poplar Grove Road over the Kishwaukee River, located at the northeast city limits of Belvidere.

Reg / Dist	Count Boone			Federal Project # 0ADL(367)	Section : 17-00093		Routes FAU 5011A	Major Work Categorion	es PPS# 2-10548-0000
Award Pe		Mentor Protég	jé l	Hot Mix Asphalt-Small			siness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid M No	eeting	Completio 11/20/2020		Calendar Days	Working 20	Days	DBE % 2.00	VBP % 0.00	Prequalification Waiver No
088-87706	6 L	ocal Roads - E	recuted	1					
Construct Ottawa.	tion of a	shared-use-pat		-	destrian b	ridge over I	-80, located west	of IL 23 from Stevenson Ro	oad to Etna Road in the City of
Ottawa.		·	n and t	he construction of a peo		J			·
		ies State	n and t	-	Section : 17-00168 (OTTAW	# 3-00-BR	-80, located west Routes FAP 68	of IL 23 from Stevenson Ro Major Work Categori Bridges	·
Ottawa. Reg / Dist	Count LaSalle	ies State	n and t Job # 018-20	he construction of a peo	Section : 17-00168 (OTTAW	# 3-00-BR A)	Routes FAP 68	Major Work Categori	es PPS#
Ottawa. Reg / Dist 2 / 3	Count LaSalle	ies State e C-93-	h and t Job # 018-20 jé l	he construction of a peo Federal Project # HXLL(151)	Section : 17-00168 (OTTAW	# 3-00-BR A)	Routes FAP 68 siness Initiative	Major Work Categori Bridges	es PPS# 0-01730-3001

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

089-97693 Local Roads - Executed

Replace bridge carrying Jimtown Road over Elkhorn Creek.

Reg / Dist Co	ounties St	tate Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------	------------	------------	-------------------	-----------	--------	-----------------------------

5 / 8 Washington C-98-342-16 75NJ(010) 14-14118-00-BR TR 187 Bridges 8-10617-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 15.00 0.00 No

090-97709 Local Roads - Executed

Installation of traffic signals, widening of radius and sidewalks on Union Hill Road at Longacre Drive in the City of Fairview Heights.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

5 / 8 St. Clair C-98-349-12 RSYP(172) 12-00038-01-TL FAU 9167 Electrical 8-11020-0005

(FAIRVIEW HGHTS)

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 45 20.00 0.00 No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

091-97712 Local Roads - Executed

Resurfacing Broadway Street from Helvetia Drive to Iberg Road in the City of Highland.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
5/8	Madis	on	C-98-325-16	XR6R(307)	16-00069 (HIGHLA		FAU 8846	Pavement	8-10630-0000
Award Perio	od	Mentor No	•	Hot Mix Asphalt-Small No	Batch	Small Busines No		Target Market Program No	QP Certification N/A
Pre-Bid Med No	eting	Com	pletion Date	Calendar Days	Working 55	Days DB 20.	E % 00	VBP % 0.00	Prequalification Waiver No

092-97714 Local Roads - Executed

Replace bridge carrying Fairmont Avenue over Canteen Canal, located north of Fairway Blvd. in the City of Collinsville.

· ·	unties idison	State Job # C-98-350-16	Federal Project # XHLS(765)	Section: 16-00102 (COLLIN	2-00-BR	Routes MUN 42	Major Work Categorie Bridges	es PPS# 8-10634-0000
Award Period 45	Mento i No	· ·	Hot Mix Asphalt-Small No	Batch	Small Bus No	iness Initiative	Target Market Program No	QP Certification N/A
Pre-Bid Meetir No	ig Cor	npletion Date	Calendar Days	Working 25	Days	DBE % 10.00	VBP % 0.00	Prequalification Waiver No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

093-97715 Local Roads - Executed

Resurface 6th Street from Madison Avenue to Edwardsville Road, located in the City of Wood River.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
5/8	Madis	on	C-98-326-16	1V1P(159)	16-00051 (WOOD I		FAU 9008	Pavement	8-10627-0000
Award Peri 45	iod	Mentor No	ŭ	H <mark>ot Mix Asphalt-Small</mark> No	Batch	Small Busine No		Target Market Program No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 40	•	BE % 00	VBP % 0.00	Prequalification Waiver No

094-87695 Local Roads - Executed

Pavement widening and reconstruction from a two-lane section to a four-lane section with a bi-directional turn lane and the rehabilitation and construction of a new bridge span to carry the Wisconsin Central Ltd. Railway over the widened roadway. The project is located on Ridge Road from south of McEvilly Road to Minooka Road/Mondamin Street in the Village of Minooka.

Reg / Dist Cour	ities :	State Job#	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
2 / 3 Grun	dy (C-93-010-19	ZX7F(566)	11-00134	-02-WR	FAU 384	Pavement	3-10466-0000
								3-10466-0010
								3-10466-0030
Award Period	Mentor F	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative T	arget Market Program	QP Certification
45	No	1	No		No	N	0	N/A
Pre-Bid Meeting	Comp	oletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No				190	6.0	00	0.00	No

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

095-97707 Local Roads - Executed

1.02 miles resurfacing on Hickory Street from 16th Street to Noleman Street, and on 16th Street from Hickory Street to Wabash Avenue in Centralia.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Marion C-98-356-16 AZK2(774) 16-00087-01-RS VARIOUS Pavement 8-10616-0000

(CENTRALIA)

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 18.00 0.00 No

01A-DI029 Aeronautics - Executed

Rehabilitate Electrical System for Runway 12/30 and Airfield Signs

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

2 / 2 Lee C73 4258 DIXON MUNICIPAL 317SBGPTBD Electrical

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 45 0.00 0.00 No

02A-MA031 Aeronautics - Rejected

Reconstruct Terminal Aircraft Parking Apron

Letting Date: November 08, 2019 Volume 022, No. 040

Current Date: November 18, 2025

03A-FR043 Aeronautics - Executed

Security and Fencing Improvements

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

2 / 2 Stephenson FEP 4667 ALBERTUS 317SBGPTBD Miscellaneous

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No NO N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 2.00 0.00 No

1LR- DNR - Active

Reg / Dist Counties Project # Name Major Work Categories

0 / 0 SANGAMON UNION FUEL #5 RECLAMATION

PROJECT

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No Pending Pending No