

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

001-60Y00 Highways - Executed

Construction of the Intelligent Transportation System infrastructure including a new Comm. Hut, LED lighting for U/P expwys, retrofit of existing HMLTs with LED, and fiber optic cables for the Jane Byrne interchange corridor along I-90/94/290.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-280-14	NHPPUPN7(071)	2014-009L	FAI 90 FAI 94 FAI 290	Electrical	1-78691-1650

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/30/2022		10	6.00	0.00	No

002-62F18 Highways - Executed

Drainage improvement, and ADA improvements at the drainage ditch along the N side of FAU Fullerton Ave from Sarah St to Silver Creek Dr in Franklin Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-254-17	N/A	0101.1-DR-1	FAU 1381	Pavement	1-79145-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	15.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

003-62H64 Highways - Executed

Culvert headwall repair in the Village of Schiller Park.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-274-19	N/A	2018-122-I	FAU 2710	Bridges	0-02174-1004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

004-62H71 Highways - Executed

Bridge repair project on IL-83 at Sanitary and Ship Canal.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-308-19	NHPPZTC3(414)	2018-139-BR	FAP 344	Bridges	1-79804-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	5.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

005-62J43 Highways - Executed

Designed overlay and ADA improvements on US 52 from Eden Ln to E of Joyce Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-431-19	NHPPD0ZJ(289)	2019-081-RS&SW	FAP 607	Pavement	1-80261-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	19.00	0.00	No	

006-62J36 Highways - Executed

Bridge deck overlay and joint repairs on IL 72 over the Fox River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-420-19	NHPPHFEM(436)	2019-059-BR	FAP 341	Bridges	1-80475-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	2.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

007-62J59 Highways - Executed

Designed overlay including milling and resurfacing, installation of shoulder rumble strips, and other safety and drainage improvements along I-90 from IL 43 to I-94.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-002-20	NHPP35N3(515)	2019-082-RS&T	FAI 90	Pavement	1-79426-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	Yes	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/15/2021		5	17.00	0.00	No	

008-62J67 Highways - Executed

Designed overlay and pedestrian ramps on US 41 from 31 ft SE of the centerline of Kedzie Ave to 44 ft N of the centerline of Foster Ave.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-014-20	STPJP7S(383)	2019-119-RS&SW	FAU 3729	Pavement	1-80422-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	12.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

009-62J70 Highways - Executed

SMART Overlay and ADA improvements on US 6 from IL-50 to E of I-294.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-018-20	NHPP7KQM(686)	2019-116-RS&SW	FAP 351	Pavement	1-80383-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	17.00	0.00	No	

010-62J80 Highways - Executed

HMA Design Overlay of Touhy Ave from 240 ft W of the intersection of Lee St, E to 100 ft E of US-14.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-024-20	NHPP4ZLH(286)	2019-106-RS&SW	FAP 341	Pavement	1-79065-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/24/2021		5	17.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

011-62J82 Highways - Executed

Smart Overlay and ADA improvements on US 12 from IL 19 to N of US 20.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-026-20	NHPPTT9T(943)	2019-104-RS&SW	FAP 330	Pavement	1-80381-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/18/2021		5	21.00	0.00	No	

012-62J94 Highways - Executed

SMART overlay, ADA improvements, and milled rumble strips on IL 47 from IL 64 to Seavey Rd. The net length of this project is approximately 7.9 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-029-20	NHPP1EA5(727)	2019-092-RS&SW	FAP 326	Pavement	1-80373-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	12.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

013-62J96 Highways - Executed

Centerline joint repair and patching project on US 20 that starts at Plank Rd and extends E for 7.4 miles to a point approximately 80 ft W of the centerline of Shales Pkwy.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook Kane	C-91-030-20	NHPPJS0A(992)	2019-090-RS	FAP 345	Pavement	1-80385-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	11.00	0.00	No

014-62K06 Highways - Executed

Landscape repair work at various expressway and primary locations in District 1.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-062-20	N/A	2019-110-LS	VARIOUS	Miscellaneous	0-02174-1005

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	06/30/2023			0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

015-62K10 **Highways - Withdrawn**

Dead tree removal along expressway and arterial routes of District One. , Dead tree removal along expressway and arterial routes of District One.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-066-20	N/A			Miscellaneous	0-02175-1002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2022			Pending	Pending	No	

016-62K20 **Highways - Withdrawn**

Improvements to bridge parapet, joint, steel, and wingwall on I-55 over BRC RR in Chicago. , Improvements to bridge parapet, joint, steel, and wingwall on I-55 over BRC RR in Chicago.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-099-20	N/A			Bridges	1-79339-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	Pending	Pending	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

017-62K22 Highways - Executed

ADA improvements along various state routes in Dupage and Will Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage Will	C-91-111-20	N/A	2019-145-SW	VARIOUS	Pavement	1-80547-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	0.00	0.00	No

018-62K23 Highways - Executed

Bridge repairs and improvements on various bridges over I-290 from 25th Ave to Ridgeland Ave.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-100-20	N/A	2019-151-BR	FAI 290	Bridges	0-02174-1015 1-80594-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			95	15.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

019-62K34 Highways - Executed

Bridge deck repairs including full and partial depth bridge deck patching, and the removal of existing asphalt over the patches on I-80 from Center St to Rowel Ave in Joliet.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-118-20	N/A	2019-162-BR	FAI 80	Bridges	0-02174-1017
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/28/2020		5	2.00	0.00	No	

020-62K35 Highways - Withdrawn

Permanent protective shield installation on IL 53 bridges over IL 62, US 14 and RR, Palatine Rd, Kirchoff Rd, Anderson Dr, as well as Fulton Market St bridge over I-90/I-94. , Permanent protective shield installation on IL 53 bridges over IL 62, US 14 and RR, Palatine Rd, Kirchoff Rd, Anderson Dr, as well as Fulton Market St bridge over I-90/I-94.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-119-20	N/A			Bridges	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	Pending	Pending	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

021-62K50 Highways - Executed

Bridge deck repairs and shoulder reconstruction on I-55 over IL 53, Joliet Rd, and S Madison St in Bolingbrook and Burr Ridge.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-143-20	N/A	2019-177-BR	FAI 55	Bridges	1-80754-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			85	13.00	0.00	No	

022-62K54 Highways - Executed

Pavement patching including asphalt surface removal, HMA surface course, pavement patching, and placement of pavement markings on I-55 from S of I-80 to S of Weber Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-156-20	N/A	2019-181-PP	FAI 55	Pavement	1-79525-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/30/2020		5	8.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

023-62K57 Highways - Executed

Light tower and foundation removal, install new light poles, metal foundations, LED luminaires, conduits, cables, excavation and site restorations at US 14 at IL 31 in Crystal Lake.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-159-20	N/A	2019-184-L	FAP 305	Electrical	1-79681-3000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/20/2020		10	8.00	0.00	No	

024-64J28 Highways - Executed

2.44 miles cold milling, pavement patching, and HMA resurfacing in Carbon Cliff .

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Rock Island	C-92-082-14	NHPPMBXD(240)	130RS	FAP 595	Pavement	2-29695-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	4.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

025-64M42 Highways - Executed

Cold milling, pavement patching, and HMA resurfacing on US 30 from French Creek E of Morrison to Emerson Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Whiteside	C-92-029-19	NHPPVLCJ(170)	(15,16)RS-3	FAP 309	Pavement	2-30131-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	4.00	0.00	No	

026-64M45 Highways - Executed

Cold milling, pavement patching, and HMA resurfacing on IL 26 from Bloody Gulch Rd in Dixon to US 30.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-085-19	NHPPGBUG(713)	101RS-6	FAP 316	Pavement	2-20273-0000 2-29810-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	4.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

027-64N36 Highways - Executed

Dowel bar retrofit, pavement patching, profile diamond grind pavement, and pavement marking from Buckley Dr in Rockford to 0.4 mile E of Shaw Rd on US BUS 20.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago Boone	C-92-036-20	NHPPYACW(910)	(2Y-1,L)PP	FAP 517	Pavement	2-20354-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	2.00	0.00	No

028-64N59 Highways - Executed

Cold milling, pavement patching, and HMA resurfacing on westbound US 20 from 0.6 mile W of IL 26 to 0.6 mile W of Springfield Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-086-19	NHPPL3KU(512)	177-(3,4,4-1)-1RS	FAP 301	Pavement	2-20339-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	4.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

029-66A87 Highways - Executed

7.27 miles of 3P milling and resurfacing on IL 116 from 0.7 mile E of IL 47 in Saunemin to W of Cullom.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-044-11	STPQVLV(815)	(114)RS-5,(115)RS-4	FAP 681	Pavement	3-11653-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	6.00	0.00	No	

030-66B75 Highways - Executed

Milling and resurfacing 3.75" of HMA binder and surface on the mainline (3P Designed Overlay) with guardrail upgrades and drainage improvements. It begins from 0.2 mile S of I-57 to IL 79.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee Iroquois	C-93-024-12	STPMJ9E(620)	138RS-4 & 139RS-6	FAP 840	Pavement	3-04546-0040
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	6.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

031-66B80 Highways - Executed

3P milling and resurfacing of 3.75" with guardrail replacement from E city limits of Cornell to IL 116 in Pontiac.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-029-12	NHPP-STP6I0I(196)	(103,104,105)RS-4	FAP 68	Pavement	3-02353-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	6.00	0.00	No	

032-66D56 Highways - Executed

3P milling and resurfacing (Designed Overlay) from IL 18 to West Fork Mazon River, 1.4 miles W of I-55.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-064-14	STP1NFL(508)	(16,17,28)RS-3	FAP 649	Pavement	3-01753-0010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	7.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

033-66E15 Highways - Executed

7.18 miles of milling and resurfacing 2.5" of HMA on IL 54 from IL 115 in Roberts to Spring Creek and updating guardrail at 2 structures.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Iroquois Ford	C-93-151-14	STPW3T3(507)	(113,112)RS-3	FAP 71	Pavement	3-05427-0030

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	7.00	0.00	No

034-66J73 Highways - Rejected

3P milling and resurfacing (Standard Overlay) on SBI 23 from Coltonville Rd to Highland Dr in Sycamore.

035-66K30 Highways - Executed

5.76 miles of SMART overlay consisting of milling and resurfacing of 2" of HMA and additional ADA, guardrail, and drainage improvements from E of IL 40 to Hazelwood Dr in Wyandot.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-118-19	STPPJNT(923)	(9,10,11)RS-4	FAS 1248	Pavement	3-00606-0050

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	7.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

036-66K72 Highways - Executed

4.15 miles of 3.75" HMA milling and resurfacing with spot guardrail updating and culvert cleaning on IL 9 from the McLean County Line to just W of IL 47 in Gibson City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-037-20	STPSFB1(835)	19(RS-5)	FAP 693	Pavement	3-00927-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	7.00	0.00	No	

037-68953 Highways - Executed

2.88 miles of HMA cold-in-place, milling and resurfacing along US Rte 24 in Lewistown with minor drainage work and ADA requirements.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Fulton	C-94-044-10	NHPPRF3H(402)	20RS-2;19RS-4;18RS-5	FAP 317	Pavement	4-00188-0160
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	5.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

038-68E88 Highways - Executed

Repair to ramps on I-474 at Airport Rd and US Rte 24 interchanges in Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-036-19	N/A	(72-3,4)PP,RS-2	FAI 474	Pavement	0-02174-4013
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No		12		0.00	0.00	No	

039-68E90 Highways - Executed

Bridge deck sealing on various bridges.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-038-19	STHPA2(720)	D4 BRIDGE DECK SEALING 2020	VARIOUS	Bridges	4-00201-2000 4-00201-2001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	0.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

040-68F01 Highways - Executed

4 miles of microsurfacing on US 24 from the eastern city limits of Astoria to west of Izaak Walton Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Fulton	C-94-056-19	NHPPNYF2(409)	16RS-6; 17RS-4	FAP 317	Pavement	4-02024-1919
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

041-68F04 Highways - Executed

Pavement markings on various routes in various counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-051-19	N/A	D4 PAVEMENT MARKINGS 2020	VARIOUS	Miscellaneous	0-02174-4006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	0.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

042-68F16 Highways - Executed

8 miles of microsurfacing on IL 110/US 67 from 0.4 mile S of N 2100 Rd to N of 40th Ave in Warren and McDonough Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	McDonough Warren	C-94-006-20	NHPPW6C6(620)	(36,37-2)RS-3	FAP 310	Pavement	4-02024-1913

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

043-68F22 Highways - Executed

Resurfacing on IL 61 from IL 336 to CH 24 in Colmar.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	McDonough	C-94-019-20	STPH42P(409)	105RS-4	FAP 542	Pavement	4-05517-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	4.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

044-68F25 Highways - Executed

10.5 miles of microsurfacing on US 136/IL 336 from the Hancock County Line to IL 336; IL 110/IL 336 from US 136 W to 0.5 mile S of US 136, W of Maccomb.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	McDonough	C-94-022-20	NHPPDDCU(209)	55[1,2]RS	FAP 315 FAP 407	Pavement	4-02024-1918
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

045-68F42 Highways - Executed

Ramp metering along the entrance ramp from Fayette St to Eastbound I-74 in Peoria.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-052-20	HSIPYZT2(444)	[(72-9)R-1]I	FAI 74	Pavement	4-02120-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/16/2020		5	0.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

046-68F48 Highways - Executed

Bridge painting along the I-39 corridor in Woodford County on SNs 102-0058, 102-0059, 102-0060, 1020061, and 1020062.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Woodford	C-94-058-20	NHPPM4QN(653)	102[(2HVB)BR;HB-1;HB;HB-2]BP	FAI 39	Bridges	0-01373-4001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	QP-1		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/25/2020			0.00	0.00	No	

047-68F56 Highways - Executed

Light pole replacement, luminaire replacement, and miscellaneous electrical work at various locations.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Various	C-94-070-20	N/A	D4 LIGHTING UPGRADE 2020	VARIOUS	Electrical	0-02174-4015
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

048-70D63 Highways - Executed

321.6 ft of bridge deck repairs on SN 010-0056 carrying IL 47 over I-72.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-023-19	NHPP7SPS(287)	(10-70)BR	FAI 72	Bridges	5-53275-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	3.00	0.00	No	

049-70D65 Highways - Executed

Bridge deck overlay of FAI 39 from 2100 N to 2200 N at Hudson.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-024-19	NHPPXTG6(386)	(57-3B-1)BDS	FAI 39	Bridges	5-53277-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	4.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

050-70D80 Highways - Executed

Driving lane inlay on FAI 74 approximately 1.3 miles W of Champaign County Line to 0.2 mile W of IL Rte 47 in Mahomet.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Piatt Champaign	C-95-065-19	NHPP6ZWR(540)	(74,10-4,1)RS-2	FAI 74	Pavement	5-53284-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	4.00	0.00	No

051-70E11 Highways - Executed

7.288 miles of Bituminous Surface Treatment A-1 on IL 105 from SCL of Bement.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Piatt	C-95-059-19	STPDTQK(900)	(7S,8,28)RS-4	FAP 741	Pavement	5-53294-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	2.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

052-70E15 Highways - Executed

Bridge joint replace/repair, bridge deck repairs to SN 057-0022 and 057-0023.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-066-19	NHPP2KKM(387)	(57-5)BJR	FAI 55	Bridges	0-01290-5001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	2.00	0.00	No	

053-70E31 Highways - Withdrawn

Resurfacing (SMART) 0.3 mile W of I-55 to Old Route 66 W of Chenoa. , Resurfacing (SMART) 0.3 mile W of I-55 to Old Route 66 W of Chenoa.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-016-20	N/A			Pavement	0-02174-5006
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	Pending	Pending	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

054-70E60 Highways - Executed

Districtwide smart work zone technology.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Various	C-95-072-20	HSIPAQ6T(564)	D5 SWZT 2020-1	VARIOUS	Electrical	0-00815-5003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	01/01/2022			0.00	0.00	No	

055-72G70 Highways - Executed

10.6 miles of designed overlay and ADA improvements on IL 29 from south of Velma Road, south of Taylorville, to north of Magnolia Street in Pana.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian	C-96-040-14	NHPP18WT(336)	(2) RS-6, SW	FAP 75	Pavement	6-00422-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	8.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

056-72K45 Highways - Executed

ADA improvements at various locations along IL 16 and IL 127 in Hillsboro.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Montgomery	C-96-053-18	NHPPD26F(035)	(21, 104, 105) SW	FAP 325 FAP 42A	Pavement	6-00784-0500

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	5.00	0.00	No

057-72L45 Highways - Executed

Joint replacement and deck overlay on SN 059-0053 carrying the Shipman Blacktop over Hurricane Creek, 9.6 miles north of IL 16.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-023-20	STP4BCR(897)	(6) BDR	FAS 735	Bridges	6-01414-0050

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	3.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

058-72L52 Highways - Executed

Milling, resurfacing, addition of 4- HMA and 4- aggregate shoulders, improvement of existing entrances and guardrail on US 51 / IL 16 in the City of Pana.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Christian	C-96-033-20	NHPPCGRH(196)	(43) RS-9	FAP 322	Pavement	6-01212-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	5.00	0.00	No	

059-72L60 Highways - Executed

Culvert replacement on Old US 36 from east of the Scott / Morgan County line to east of Jacksonville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan Scott	C-96-045-20	N/A	(22,23) DR	FAS 1610	Bridges	0-02174-6024
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

060-72L61 Highways - Executed

Culvert replacement from 1.8 miles north of the Brown / Pike County line to 0.5 miles south of the Brown / Pike County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Brown Pike	C-96-046-20	N/A	(18) CR, (18G) CR-1	FAP 554	Bridges	0-02174-6022

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	Yes	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

061-72L69 Highways - Executed

Deck slab repair, approach slab repair and expansion joints repair on SN 059-0013 carrying IL 111 over Lick Creek and SN 059-0014 carrying IL 111 over Bear Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-058-20	N/A	(107)BDR-1,BJR-1 (125)BDR,BJR	FAP 608	Bridges	0-02174-6031

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

062-72L70 Highways - Executed

Deck repairs on SN 085-0004 carrying IL 103 over Town Branch and SN 085-0005 carrying IL 103 over Crane Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Schuyler	C-96-059-20	N/A	(101, 102) BDR, BJR, BRR	FAP 612	Bridges	0-02174-6028
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

063-72L71 Highways - Executed

Deck patching and joint repair on SN 084-0042 carrying IL 29 NB over South Fork Sangamon River, 2.4 miles east of I-55.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-060-20	N/A	(6) BDR, BJR	FAP 75	Bridges	0-02174-6021
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

064-74542 Highways - Executed

8.3 miles of patching, milling, resurfacing, aggregate wedge shoulders and culvert replacement on US 40 in Greenup.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Cumberland	C-97-007-12	STPHMMN(199)	(F-X,E-X)RS-1 & (CF-X)RS-2	FAS 1707	Pavement	7-51660-0000 7-51660-0500
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	3.00	0.00	No	

065-74575 Highways - Executed

2.2 miles of patching, milling, resurfacing, ADA sidewalk upgrades and curb and gutter replacement on IL 121 from 0.2 miles west of 300E to 20th Street in Mattoon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-099-12	NHPPJWVX(808)	(56CS,34CS,19)RS-1	FAP 320	Pavement	7-50220-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	6.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

066-74897 Highways - Executed

Furnishing and installing overhead sign trusses and closed-circuit television cameras along various routes and rest areas throughout District 7. Also includes furnishing and installing equipment and software to connect DMS and CCTV to Operations Office.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-026-19	N/A	D7 ITS 2020	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2021			0.00	0.00	No	

067-74907 Highways - Executed

4.8 miles of patching and resurfacing on US 45 from Jacee Avenue to 0.23 miles south of IL 37.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Effingham	C-97-036-19	NHPPMJMC(218)	(1 & 1Z)RS	FAP 328A	Pavement	7-50892-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			105	6.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

068-74923 Highways - Executed

3.7 miles of patching, milling, resurfacing, curb and gutter improvements and minor structure improvements on IL 1 from the Wabash County line to the White County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Edwards	C-97-085-19	NHPP97F7(041)	6Z,6,5,97-2 RS-2	FAP 332	Pavement	7-50929-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	6.00	0.00	No	

069-74928 Highways - Executed

Bridge deck patching, approach pavement patching and new bridge joints at 4 structures on IL 16 west of Charleston. SN 015-0015 and 015-0016 carrying IL 16 over Eastern Illinois RR; SN 015-0017 and 015-0018 carrying IL 16 over Riley Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-004-20	N/A	D7 BRIDGE REPAIRS 2020-4	FAP 91	Bridges	0-02174-7004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	0.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

070-74930 Highways - Executed

17.1 miles of patching on I-70 from 3.2 miles east of the Bond County line to the Brownstown Weigh Station.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-006-20	N/A	D7 PATCHING 2020-2	FAI 70	Pavement	0-02174-7007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

071-74934 Highways - Executed

9 miles of patching on I-57 from MP 182 to MP 191 and 0.2 miles of patching on Old IL 316 from D Street to A Street in Charleston.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Coles	C-97-010-20	N/A	D7 PATCHING 2020-6	FAP 57 FAU 7619	Pavement	0-02174-7011
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

072-74937 Highways - Executed

A-2 surface treatment at three locations in Clay, Jasper and Effingham Counties and sealing the parking lot at the District 7 headquarters in Effingham.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-013-20	N/A	D7 PARKING LOT SEAL 2020-1	VARIOUS	Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

073-74952 Highways - Executed

4.8 miles of cape seal with bump removal and patching on US 50 from Beaver Pond Ditch to the Indiana state line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-97-029-20	NHPPN7CA(309)	(51-24) & (51-24-2) PVMT PRSV	FAP 327	Pavement	7-51073-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	3.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

074-74954 Highways - Executed

4.3 miles of HMA surface removal and microsurfacing on US 40 / IL 185 from 0.1 miles east of US 51 to the frontage road west of Brownstown.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Fayette	C-97-031-20	STPDAQD(390)	(23-2)(W,V) PVMT PRSV	FAP 752	Pavement	7-51062-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	3.00	0.00	No	

075-74955 Highways - Executed

4.6 miles of microsurfacing on US 51 from 0.8 miles south of US 36 to 0.3 miles east of US Business 51, southwest of Decatur.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-032-20	NHPPAICK(456)	(58-20) PVMT PRSV	FAP 322A	Pavement	7-51071-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	0.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

076-74967 Highways - Executed

4.4 miles of crack and joint sealing on US 45 from 0.2 miles south of IL 121 to East 11th Street in Neoga.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Cumberland	C-97-047-20	STP5VPI(894)	(13,14,14-IZ)PVMT PRSV	FAP 824 FAS 1652	Pavement	7-52714-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

077-74968 Highways - Executed

7 miles of patching, milling, resurfacing, aggregate shoulders and shoulder rumble strips on IL 49 from just south of Tyler Avenue in Casey to the Cumberland County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clark	C-97-048-20	STP17K5(401)	(111,112)RS-3	FAP 832	Pavement	7-51070-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			45	3.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

078-74970 Highways - Executed

0.8 miles of new HMA shoulders on US 45 from the southern edge of Hord to Bible Grove Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Clay	C-97-050-20	N/A	D7 SHOULDER REPAIRS 2020-1	FAP 328	Pavement	0-02174-7014
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

079-76K76 Highways - Executed

0.8 miles of deck sealing on the Clark Bridge carrying US 67 over the Mississippi River from Alton, IL to West Alton, MO.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-077-19	NHPPKCB3(863)	100B-BDS-3	FAP 304	Bridges	8-00297-3000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2020			5.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

080-76L22 Highways - Executed

3.8 miles of milling, resurfacing and 4' HMA shoulders on IL 160 from IL 140 to Herman Street in Grantfork.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-170-18	STPOUDI(436)	105RS-2	FAP 692	Pavement	8-00401-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	10.00	0.00	No	

081-76L23 Highways - Executed

2.9 miles of resurfacing on IL 158 / IL 177 from 0.3 miles west of the IL 158 Junction to County Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-171-18	STPSXC3(566)	29RS-3, 1ZRS-4	FAU 9251 FAS 1848 FAU 9377	Pavement	8-00508-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	10.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

082-76L90 Highways - Executed

28 miles of patching on I-57 from the Jefferson County line to the Fayette County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Marion	C-98-321-18	N/A	61-(1,2,3,4,5,6)PP-1	FAI 57	Pavement	8-00787-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	10.00	0.00	No	

083-76M40 Highways - Executed

Bridge deck repairs, joint replacement and deck overlay on IL 161 at Walnut Street and ICG/BandN RR (SN 061-0079).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Marion	C-98-070-19	STPUJ9P(300)	8-2VB-2	FAP 805A	Bridges	0-01290-8001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	15.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

084-76N21 Highways - Executed

Bridge repair, joint repair and deck overlay on Lebanon Road over Schoenberger Creek, west of IL 161 (SN 082-0258).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-061-20	STPCVIV(515)	147-BR-3	FAU 9162	Bridges	8-00790-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	10.00	0.00	No	

085-76N25 Highways - Executed

0.1 miles of resurfacing along IL 156 bridge approach pavements at Prairie Du Long Creek Road (SN 067-0039).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Monroe	C-98-065-20	N/A	105RS-2	FAP 829	Pavement	0-02174-8008
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	10.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

086-76N28 Highways - Executed

0.5 miles of resurfacing on IL 160 from 0.1 miles south of Trestle Road to US 40 in the City of Highland.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-069-20	N/A	42RS-4	FAP 690	Pavement	0-02174-8017
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	12.00	0.00	No	

087-76N32 Highways - Rejected

Resurfacing and patching of Old US 50 from Hilmes Road to Carter Street and patching on Old US 50 from Carter Street to IL 127.

088-76N44 Highways - Executed

Bridge painting along IL 143 at NandW, ICG and Cornrail Railroad, 0.3 miles east of IL 3 (SN 060-0212).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-090-20	NHPP4YDH(556)	1-VB-BP-1	FAP 789	Bridges	0-01373-8003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	QP-1 & QP-2		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			75	0.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

089-76N45 Highways - Executed

Bridge painting along I-270 over MCT Nickel Plate Bike Trail, 1.4 miles east of IL 157 (SN 060-0051 and 060-0052).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-091-20	NHPPLGF3(688)	60-4VB-BP-1	FAI 270	Bridges	0-01373-8002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	0.00	0.00	No	

090-76N46 Highways - Executed

Bridge painting on US 50 over North Walnut Street in Breese (SN 014-0066 and 014-0067)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Clinton	C-98-092-20	NHPP9E2E(410)	14-14HB-2-BP-1	FAP 327	Bridges	0-01373-8001
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	QP-1 & QP-2	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	5.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

091-78749 Highways - Executed

Installing retroreflective backplates on traffic signals along IL 149 and IL 13 from 20th Street in Murphysboro to US 45 in Harrisburg.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Various	C-99-092-19	HSIP5ZVJ(398)	D9 SIGNAL BACKPLATE 2020-1	VARIOUS	Electrical	9-02200-3030
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	0.00	0.00	No	

092-78759 Highways - Executed

7.6 miles of patching, HMA surface removal, resurfacing, rumble strips and aggregate shoulders on IL 34 from the Pope County line to just north of IL 146.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Hardin	C-99-015-20	STPX5NQ(435)	(3,4,6)RS-5	FAP 778	Pavement	9-00528-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	2.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

093-78762 Highways - Executed

23.5 miles of HMA surface removal, HMA surface course, HMA binder course, PCC sidewalks, paint pavement marking and raised reflective pavement markers on IL 127 from IL 146 in Jonesboro to IL 3 in Alexander County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Alexander Union	C-99-018-20	STP4C22(368)	(23,16,17,15,21,19,136) RS-2	FAS 1907	Pavement	9-00671-0000 9-00839-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	3.00	0.00	No	

094-78764 Highways - Executed

7.2 miles of resurfacing on US 45 / IL 34 from Locust Street in Harrisburg to IL 142 in Eldorado.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-020-20	NHPPTQMM(123)	29RS-3	FAP 332	Pavement	9-00816-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	3.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

095-78765 Highways - Executed

1.1 miles of HMA surface removal and resurfacing on IL 146 from the Mississippi River Bridge to Bader Lane in East Cape.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Alexander	C-99-021-20	NHPPMGSJ(873)	(101-1,101)RS-8	FAP 312	Pavement	9-00815-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	3.00	0.00	No	

096-78767 Highways - Executed

Installation of radar detection at the intersection of IL 149 / IL 127 and 5th Street in Murphysboro.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-026-20	N/A	D9 TRAFFIC SIGNAL 2020-1	FAP 331 FAS 1909	Electrical	0-02174-9015
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

097-78781 Highways - Executed

75 feet of paved shoulder removal, HMA shoulders, permanent sheet piling and earth excavation to repair the existing slope on US 51 just north of the Big Muddy River Bridge (SN 039-0065).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-052-20	N/A	3SLP-2	FAP 322	Pavement	0-02174-9017
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

098-64P10 Highways - Executed

Microsilica concrete overlay and deck patching on SN 101-0166 carrying US 20 WB over Grove Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-010-20	NHPPCM16(960)	(17R-1BR)BDR	FAP 301	Bridges	2-20276-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

099-64P32 Highways - Executed

Maintain and service all Intelligent Transportation System equipment located in the Department's Districts 2 and 3 to ensure the safety of the motoring public.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-049-20	N/A	D2 ITS 2020	VARIOUS	Electrical	0-01110-2000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	06/30/2022			0.00	0.00	No	

100-66K45 Highways - Executed

3P milling and resurfacing (designed overlay) and ADA from Bureau County Line to IL 251 in Mendota.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	LaSalle	C-93-136-19	STP9BDD(929)	(22)RS-6	FAP 587	Pavement	3-03450-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	6.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

101-66K58 Highways - Executed

Milling 3" and resurfacing 3.75" on the first mile, the rest of the project will be milled and resurfaced with 3.75" of HMA. The city of Princeton will participate with milling and resurfacing the parking lanes and ADA improvements. Minor drainage improvements are included. The project length is 1.34 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-039-20	STP6T7W(135)	(116, 117)RS-4, SW	FAU 5645	Pavement	3-56456-0020
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	6.00	0.00	No	

102-62K21 Highways - Executed

Bridge Deck Overlay and Bridge Repairs on I-57 over Little Calumet River in Dixmoor.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-109-20	NHPP0C9T(916)	2019-150-BR	FAI 57	Bridges	0-01290-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/30/2020		5	3.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

103-66968 Highways - Executed

3P milling and resurfacing on FAP 613 (US 34) from Henry County Line to 1200N Rd in Bureau County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-116-09	STP3SBM(620)	7RS-2 & 8RS-5	FAP 613	Pavement	3-03406-0070
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	4.00	0.00	No	

104-66J41 Highways - Executed

Milling and resurfacing 2.75" on mainline pavement and parking located mainly on IL 23 from Sycamore and ending in Genoa. ADA improvements, guardrail updates , and minor drainage work are also included.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-089-18	NHPPQL3Q(714)	(25, 26, 18CS)RS-1	FAP 324	Pavement	3-02319-0050
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	7.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

105-66J63 Highways - Executed

3.069 miles of milling and resurfacing from 0.1 mile N of Armour Rd in Bourbonnais to IL 17 in Kankakee.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kankakee	C-93-040-19	NHPPGGGF(118)	(15, 15X)RS-1	FAP 330	Pavement	3-04546-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			105	7.00	0.00	No	

106-70D73 Highways - Executed

Rest area improvement at Funks Grove Rest Area.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	McLean	C-95-031-19	NHPP6C4C(089)	D5 NHFP 2020-1	FAI 55	Pavement	5-53279-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	2.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

107-70E40 Highways - Executed

25.55 miles of patching Macon/DeWitt to 2.9 miles S of I-74/US 51 interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	DeWitt McLean	C-95-024-20	N/A	D5 CM PATCH 2020-5	FAP 322	Pavement	0-02174-5013

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			20	0.00	0.00	No

108-72E00 Highways - Executed

4.8 miles of milling, resurfacing, shoulder reconstruction and guardrail on US 136 from 0.3 miles west of I-155 to East Union Road. Also includes microsilica overlay, median replacement, preformed joint strip seal and formed concrete repair on SN 054-0079.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-020-11	NHPPNLCI(100)	(116)RS-6(117)RS-9(54 -10)BDR-1	FAP 315	Pavement	6-00548-0000 6-00548-0100 6-00548-0200

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			70	7.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

109-72E23 Highways - Executed

3 miles of resurfacing on I-155 from 2 miles south of US 136 to the Tazwell County line. Also includes bridge repair on SN 054-0078 carrying Emden Road over I-155.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-051-11	NHPP8EYA(864)	(54-4) RS-4, BRR, BDR, BJR-1	FAI 155	Pavement	6-00662-0000 6-00662-0200
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	6.00	0.00	No	

110-72H51 Highways - Executed

New bridge decks and slope wall repairs on I-72 over Wabash Avenue and on I-72 over NSRR in Springfield. (SN 084-0127, 084-0128, 084-0148, 084-0149)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-024-15	NHPPZMDR(822)	(84-9-3)I,P	FAI 72	Bridges	6-00213-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/01/2020		10	6.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

111-72L49 Highways - Executed

Patching on various routes in Macoupin County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Macoupin	C-96-028-20	N/A	D6 PATCHING MACOUPIN 2019	VARIOUS	Pavement	0-02174-6020
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

112-68A81 Highways - Executed

Resurfacing on IL 29 from 0.2 mile S of Cloverdale Rd in Chillicothe to Dickison Run Creek, N of IL 6 in Peoria County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-040-12	NHPPA059(293)	8RS-6,9RS-3;10RS-7	FAP 318	Pavement	4-07219-0600
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	2.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

113-68C92 Highways - Executed

Intersection improvement at IL Rte 40 and Lake Ave in Peoria. (Offset left turn lanes.)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-115-15	HSIPQKL7(938)	(130-2)N-1	FAP 646	Pavement	4-40610-2118
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	5.00	0.00	No	

114-68D41 Highways - Executed

Replacement of both structures carrying I-74 over French Creek, Class B patching, variable depth milling, placement of HMA, HMA shoulders, and placement of pavement markings in Knox County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Knox	C-94-017-17	NHPPNJ6S(279)	48[30B]BR	FAI 74	Bridges	4-00332-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			115	6.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

115-68F20 Highways - Executed

Replacement of traffic signal mast arms at various locations in Peoria and Tazewell Counties.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Tazewell Peoria	C-94-017-20	NHPP4AHK(521)	D4 MAST ARM REPLACEMENT 2020	VARIOUS	Electrical	0-01492-4001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

116-74917 Highways - Executed

Patching, milling and HMA resurfacing on Old US 36 (Eldorado) from the Sangamon County line to US 36.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-072-19	STPDDVH(407)	(13X),14,15,16,RS-2	FAU 7381 FAS 631	Pavement	7-51090-4000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			90	3.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

117-76J71 **Highways - Deleted**

Milling and filling mainline, parking lanes, and shoulders, guardrail improvements, ADA upgrades, storm sewer, and scour mitigation under SN 079-0002; along IL 3 from 0.2 miles south of 1st Street in Ruma to the Monroe County line. , Milling and filling mainline, parking lanes, and shoulders, guardrail improvements, ADA upgrades, storm sewer, and scour mitigation under SN 079-0002; along IL 3 from 0.2 miles south of 1st Street in Ruma to the Monroe County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Randolph	C-98-228-18				Pavement	8-00316-0000 8-00316-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	Pending	Pending	No	

118-72L68 **Highways - Executed**

Drainage improvements and patching on IL 106 from IL 96 to 0.1 miles east of IL 96.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-057-20	N/A	(15) PP-1, DR-1	FAS 2600	Pavement	0-02174-6036
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

119-76M58 Highways - Executed

Maintenance and service of all ITS equipment at various locations throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-091-19	N/A	DIST 8 ITS 2021-1	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2021			0.00	0.00	No	

120-76M60 Highways - Executed

Repair and maintenance of highway lighting and traffic signals at various locations throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-093-19	N/A	DIST 8 L TS 2021-1	VARIOUS	Electrical	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2021			0.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

121-76N20 Highways - Executed

Patching at various locations throughout District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-060-20	N/A	DIST 8 PATCHING 2020-1	VARIOUS	Pavement	8-89313-2000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/31/2021			15.00	0.00	No	

122-76N35 Highways - Executed

Weed spraying along I-64, I-55, I-55/70, I-255 and IL 255 in District 8.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Various	C-98-074-20	N/A	DIST 8 WEED SPRAYING 2020-3	VARIOUS	Miscellaneous	0-02065-8003
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2020			0.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

123-76N66 Highways - Executed

12 miles of resurfacing on I-270 from 0.5 miles east of IL 3 to 0.5 miles east of I-55/70.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-112-20	N/A	60-(1,2,3,4,5)-1RS-6	FAI 270	Pavement	8-00343-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/30/2020		5	10.00	0.00	No	

124-46541 Highways - Executed

Pavement marking on various routes in various counties in District 6.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Various	M-60-027-20	N/A	D-6 HT PVMNT MRK RPR 20-29	VARIOUS	Miscellaneous	0-01473-6002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/30/2020			0.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

125-62D42 Highways - Executed

Bridge removal, roadway widening and sidewalk improvements on Pulaski Road at Ford City Drive in the City of Chicago. (SN 016-0750)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-015-17	NHPP62JZ(021)	1919-N(16)	FAP 368	Pavement	1-77871-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	Yes	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			100	19.00	0.00	No	

126-62G85 Highways - Executed

Removal and replacement of the culvert, constructing a new culvert under a driveway, filling existing culvert under roadway, guardrail removal and replacement. (SN 099-0450,SN 099-0441)

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-272-18	STPTWID(341)	2018-O63-CR&D	FAP 531	Pavement	1-79237-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	10/30/2020		10	15.00	0.00	No	

127-62H79 **Highways - Rejected**

Traffic Signal modernization and Traffic Signal Retroreflective Backplate Installation at various locations in the City of Joliet.

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

128-62J17 Highways - Executed

Drainage improvements on routes IL 47, IL 31, IL 19, IL 58 and US 41 in the Village of Algonquin, Niles, Roselle, Skokie and Unincorporated McHenry County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-372-19	N/A	2019-039-T	VARIOUS	Miscellaneous	1-80360-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	0.00	0.00	No	

129-62K31 Highways - Executed

Bridge repair, bridge joint repair, and bridge deck overlay on the structure carrying Ashland Ave at Cal Sag Channel in Blue Island.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-114-20	N/A	2019-159-BR	FAU 2857	Bridges	1-79974-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	0.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

130-64M07 Highways - Executed

1.49 miles of HMA resurfacing and ADA improvements on BUS Rte US 20 (West State Street) from Merdian Rd to Springfield Ave in Rockford.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Winnebago	C-92-034-18	NHPPU7V4(761)	40RS-4	FAP 303	Pavement	2-29195-0100
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			70	5.00	0.00	No	

131-64N35 Highways - Executed

Cold milling, pavement patching, and HMA resurfacing on IL 2 from Pines Rd to Jefferson St in Oregon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-035-20	NHPPP41F(135)	(37,38)RS-7	FAP 742	Pavement	2-14901-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	4.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

132-64N58 Highways - Executed

Cold milling, pavement patching, and HMA resurfacing on eastbound US 20 0.6 mile W of IL 26 to IL 75.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Stephenson	C-92-087-19	NHPPL15M(340)	(177-3,4)RS	FAP 301	Pavement	2-20340-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	4.00	0.00	No	

133-66K92 Highways - Executed

Furnishing and installing stone dumped riprap to armor existing foreslope erosion on NB I-180 0.2 mile S of TR 281 (SN 006-0126).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Bureau	C-93-070-20	N/A	(06-1)SCR	FAI 180	Miscellaneous	0-02174-3017
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	0.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

134-70B38 Highways - Executed

Bridge replacements under mattis ave. NW of Champaign.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-038-15	NHPPW12X(328)	(10-34HB-3)BR&(10-5-1HB)BR-1	FAI 57 FAI 74	Bridges	5-52954-1000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	07/30/2021		10	6.00	0.00	No

135-70B98 Highways - Executed

Bridge replacement under US 150 NW of Champaign.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-038-16	NHPPF9TY(264)	(10-34HB)BR-1	FAI 57	Bridges	5-52954-2000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	07/30/2021		10	6.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

136-70E28 Highways - Executed

0.041 Mile of pavement removal, earth excavation, and jointed PCC pavement at the sign shop parking lot in Paris.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Edgar	C-95-009-20	N/A	SIGN SHOP LOT 2020-1	SIGN SHOP PARKING LOT	Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	2.00	0.00	No	

137-72F27 Highways - Deleted

Culvert replacement and resurfacing on IL 123 just east of IL 29 and Old IL 29 just south of IL 123.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-042-12				Pavement	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	08/15/2020		20	Pending	Pending	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

138-72G46 Highways - Executed

4.9 miles of milling, resurfacing, bridge repair and bridge joint repair on I-55 from north of the Glenarm interchange to 0.2 miles south of the Lake Springfield Bridge, and on East Lakeshore Drive from west of Hunt Road to 0.6 miles north of Chatham Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Sangamon	C-96-010-14	NHPP415U(209)	(84-4-2)RS-1(84-4-3) RS)BRR,BJR	FAI 55	Pavement	6-01256-0000 6-01256-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			95	7.00	0.00	No

139-74710 Highways - Rejected

Pavement patching, milling, HMA resurfacing, traffic signals and traffic control.

140-46907 Highways - Rejected

Resurfacing of roadway and parking areas, dump station improvements, aggregate resurfacing of camp sites, drainage improvements and site lighting at Wolf Creek State Park, northwest of Windsor.

141-46908 Highways - Executed

Replacement of a 3-span structure (SN 064-9900) with a 3-span, 128'-4" PCC I-beam structure, at Fort Massac State Park in Metropolis.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Massac	C-30-023-18	N/A	FT MASSAC 2019		Bridges	0-02150-9001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			65	14.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

142-46910 Highways - Executed

Resurfacing of the park roads and parking lots, pavement marking, sidewalk upgrades, the replacement of culverts and campsite paving at multiple locations: Fort Kaskaskia State Historic Site in Ellis Grove; Pierre Menard Home State Historic Site in Ellis Grove; and Fort De Chartres State Historic Site in Prairie Du Rocher.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Randolph	C-30-025-18	N/A	KASKASKIA AND DE CHARTERS 2020		Pavement	0-02150-8001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			40	0.00	0.00	No

143-74779 Highways - Rejected

9.3 miles of milling, patching, resurfacing, HMA and aggregate wedge shoulders on US 51 from 0.5 miles north of the Shelby County line to the US Business 51 interchange southwest of Decatur.

144-61G43 Local Roads - Executed

Construction of a multi-use path adjacent to Reed Road from Vine Street to IL 47 in the Village of Huntley.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-257-19	008E(135)	17-00045-00-BT (HUNTLEY)	MUN 606	Pavement	0-01730-1057

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

145-85685 Local Roads - Executed

Resurfacing, sidewalk replacement, and pavement markings on various routes in City of Dixon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-035-19	LYHQ(054)	18-00179-00-RS (DIXON)	VARIOUS	Pavement	2-10554-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	2.00	0.00	No	

146-87702 Local Roads - Executed

Resurfacing and sidewalk replacement on Lew Street from Church Street to Main Street in the city of Plano.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Kendall	C-93-017-19	ANE2(321)	15-00044-00-FP (PLANO)	FAU 6473	Pavement	3-10653-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			50	9.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

147-87724 **Local Roads - Deleted**

Replace the bridge carrying CH 2 over Wall Town Drainage Ditch, 5 miles west of Loda. , Replace the bridge carrying CH 2 over Wall Town Drainage Ditch, 5 miles west of Loda.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Ford	C-93-012-20	N/A			Bridges	3-10630-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			45	Pending	Pending	No	

148-87729 Local Roads - Executed

Replace the bridge carrying TR 41D over Mud Creek, 2.5 miles southeast of Blackstone.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Livingston	C-93-017-20	XFEJ(654)	18-28129-00-BR	TR 41D	Bridges	3-10634-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	3.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

149-89772 Local Roads - Executed

Sidewalk remmoval and replacement including ADA ramps on various routes in the City of Colchester.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	McDonough	C-94-010-20	V0SL(623)	19-00103-00-SW (COLCHESTER)	VARIOUS	Miscellaneous	0-01753-4004
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

150-89773 Local Roads - Executed

Construction of new sidewalks and a refuge island, signing and lighting improvements on IL 91, located south of Copperfield Drive in the Village of Dunlap.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Peoria	C-94-011-20	YPHN(839)	19-00027-00-SW (DUNLAP)	FAS 1380	Miscellaneous	0-01753-4006 4-10657-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

151-91590 Local Roads - Executed

Sidewalk construction on John Street from Allen Steet to Water Street in Farmer City.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	DeWitt	C-95-005-20	V8NG(291)	19-00059-00-SW (FARMER CITY)	FAS 2495	Miscellaneous	0-01753-5003 5-10481-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	1.00	0.00	No	

152-93735 Local Roads - Executed

Reconstruction of East State Street from Mauvaisterre Street to Clay Street in Jacksonville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Morgan	C-96-016-19	1BG2(776)	17-00126-00-RS (JACKSONVILLE)	FAU 8172	Pavement	0-01730-6007 6-10843-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			120	6.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

153-93738 Local Roads - Executed

Rehabilitate the bridge carrying CH 6 over Salt Creek, 2.0 miles north of Chestnut.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Logan	C-96-003-20	2YPC(578)	16-00059-01-BR	FAS 557	Bridges	6-10745-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			80	6.00	0.00	No	

154-93739 Local Roads - Executed

Guardrail and traffic barrier replacement at various locations throughout Montgomery County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Montgomery	C-96-001-19	13UV(370)	17-00140-00-GR	VARIOUS	Miscellaneous	0-00104-6005 6-10845-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			125	5.00	0.00	No	

155-93742 Local Roads - Rejected

Bituminous surface treatment on various routes throughout Pike County.

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

156-93744 Local Roads - Executed

Resurfacing CH 7 from the Christian County line to Nokomis Blacktop.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Montgomery	C-96-103-18	BEBZ(072)	09-00132-00-RS	FAS 645	Pavement	6-10399-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	6.00	0.00	No	

157-95861 Local Roads - Executed

Reconstruction of Broadway Street from IL 121 to West Main Street in Mt. Zion.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-061-18	BDBQ(641)	14-00030-00-PV (MT. ZION)	FAU 7459	Pavement	0-01190-7001 7-10738-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			110	7.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

158-95868 Local Roads - Executed

Construction of 7" PCC pavement on Highland Avenue from Lincoln Street to Rector Avenue and on Rector Avenue from Highland Avenue to Mefford Drive in Robinson.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Crawford	C-97-068-19	PVXF(934)	10-0072-00-PV (ROBINSON)	FAU 8301 FAU 8322	Pavement	7-10654-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			50	7.00	0.00	No

159-95870 Local Roads - Executed

Replace the bridge carrying Taylor Road over Ward Branch, 0.6 miles south of IL 48 in Decatur.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Macon	C-97-060-19	NYLK(883)	18-00805-00-BR (DECATUR)	FAU 7426	Bridges	7-10867-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			125	7.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

160-97724 Local Roads - Executed

Resurfacing Sullivan Drive from 0.1 mile south of Longacre Drive to Frank Scott Parkway in Belleville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-331-16	PFIL(104)	16-00268-05-RS	FAU 9167	Pavement	8-10641-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	15.00	0.00	No	

161-97726 Local Roads - Rejected

Sidewalk construction at various locations in the city of Carrollton.

162-97728 Local Roads - Executed

Guardrail replacement at various locations throughout Greene County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Greene	C-98-001-19	IFWK(944)	17-00097-00-GR	VARIOUS	Miscellaneous	0-00104-8002 8-10720-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			65	15.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

163-97729 Local Roads - Executed

Resurfacing Seven Hills Road from O'Fallon Troy Road to State Street in the City of O'Fallon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-016-22	LNL0(017)	18-00036-05-RS (O'FALLON)	FAU 9172	Pavement	8-10710-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/31/2020			0.00	0.00	No	

164-99636 Local Roads - Executed

Replace the bridge carrying TR 181 over Gowdy Creek, 1 mile northwest of Enfield.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	White	C-99-511-17	1YPK(657)	16-04129-00-BR	TR 181	Bridges	9-10564-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	0.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

165-99641 Local Roads - Executed

Soil cement base with an A-3 bituminous surface treatment on CH 6 from 800 North Road to Dale Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Hamilton	C-99-518-11	GB0Q(893)	10-00108-00-FP	FAS 2878	Pavement	9-10439-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

166-99642 Local Roads - Executed

Resurfacing Crenshaw Road from Skyline Road to Pease Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Williamson	C-99-028-20	3FCP(937)	19-00157-00-RS	TR 219C	Pavement	9-10620-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			20	11.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

167-62D36 Highways - Executed

Project 14,023 LF. Pavement widening, pavement reconstruction, construction of a turnabout, curb and gutter, sidewalk, proposed drainage. replacement of a box culvert with three box culverts and two retaining walls.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	McHenry	C-91-003-17	NHPP-HSIPLGMW (759)	2016-092B&R	FAP 525	Pavement	0-00815-1000 0-00815-1001 1-77872-0000 1-77872-1000 1-78296-0000 1-79012-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	Yes	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/31/2021		5	19.00	0.00	No

168-60D77 Highways - Executed

Roadway Construction and ramp rehab. Includes replace. concrete deck, bearings expansion joint and wingwalls. Substructure will be repaired. Project 3,709 LF. , Project 3,709 LF. Roadway reconstruction and ramp bridge rehab. Replacement of concrete deck, bearings, expansion joint and wingwall. Substructure will be repaired.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-096-08	NHPPILU4(941)	1516I-1	FAP 330	Bridges	1-70737-0200

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	Yes	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/22/2020		10	21.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

169-62A76 Highways - Executed (In combination with 170-62A77)

9,508 FT Construction and widening the Kennedy mainline Expwy NB from Roosevelt Rd. to Lake/Madison Sts, construction/rehab. of 10 ret. walls total, lighting, ITS, interstate resurfacing from the north. project limits to Ohio St through Hubbard's Cave.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-310-15	NHPPAPXQ(831)	2015-019R	FAI 94 FAI 90 FAI 290	Pavement	1-78691-1690

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	Yes	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/30/2022		10	20.00	0.00	No

170-62A77 Highways - Executed (In combination with 169-62A76)

Construction and wideing the Kennedy mainline Expwy SB from Lake/Madison St. to Roosevelt Rd., rehab. of 3 exist. ret. walls, lighting, ITS, interstate resurfacing from the north limits to Ohio St. thru Hubbard's Cave. Construction of detention storage under the AIS.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Cook	C-91-311-15	NHPPFB4M(631)	2015-018R	FAI 94 FAI 90 FAI 290	Pavement	1-78691-1695

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	Yes	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	11/30/2022		10	21.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

171-74904 Highways - Executed

5.9 miles of patching, milling, resurfacing, aggregate wedge shoulder and culvert replacement on IL 250 from US 50 in Sumner to 0.7 miles west of Bridgeport Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Lawrence	C-97-033-19	STPT9CA(801)	(2,3)RS-3	FAS 1806	Pavement	7-50236-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	3.00	0.00	No	

172-74938 Highways - Executed

Washing and sealing the bridge deck on SN 093-0021 carrying IL 15 over the Wabash River in Mt. Carmel.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Wabash	C-97-014-20	NHPPJVCS(904)	D7 BRIDGE CLEAINING 2020-1	FAP 827	Bridges	0-01290-7002
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	0.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

173-60V40 Highways - Executed

Intersection channelization and new traffic signal on US-6. (Maple Rd.) at Gougar Rd. Proposed intersection lighting.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Will	C-91-559-12	CMAQ-STPIYJA (627)	33N-2(12)	FAU 297	Pavement	1-77894-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	16.00	0.00	No	

174-64P12 Highways - Executed

Removal of dead trees along state maintained routes.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Various	C-92-012-20	N/A	D2 TR 2020-1	VARIOUS	Miscellaneous	0-02065-2000 0-02174-2010
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	03/31/2021			0.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

175-61G06 Local Roads - Executed

Construction of a PCC multi-use path, curb and gutter, culvert extension, storm sewer and pavement markings. Located on the east side of IL 83 from Bryn Mawr Avenue to Foster Avenue in Bensenville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	DuPage	C-91-403-19	9CSZ(029)	17-00097-00-BT (BENSENVILLE)	FAP 344	Pavement	1-11020-0019 1-22268-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/25/2020		5	17.00	0.00	No	

176-85693 Local Roads - Executed

Resurfacing 4th Avenue from Galena Avenue to Lincoln Highway in Dixon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Lee	C-92-078-19	X3H4(717)	19-00180-00-RS (DIXON)	FAU 5494	Pavement	2-10564-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			60	2.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

177-85694 Local Roads - Executed

Replace the bridge carrying Water Road over Mill Creek, 5.0 miles northeast of Leaf River.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Ogle	C-92-050-19	KT7J(580)	08-03119-00-BR	TR 49	Bridges	2-10555-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			40	0.00	0.00	No	

178-87733 Local Roads - Rejected

Construction of a raised median, sidewalk replacement, curb and gutter, flashing beacons, pedestrian push buttons and pavement markings on IL 17 from Orchard Road to Hunter Avenue in Kankakee.

179-87736 Local Roads - Executed

Sidewalk replacement and construction, and pavement martings at various locations in Mazon.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	Grundy	C-93-023-19	TEPF(960)	18-00010-00-SW (MAZON)	VARIOUS	Miscellaneous	0-01730-3009
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

180-89774 Local Roads - Executed

Sidewalk replacement, new sidewalks, solar signing and pavement markings on South Street from Dixon Street to Jones Street, and Dixon Street at South Street in Stronghurst.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	Henderson	C-94-012-20	1CQK(724)	19-00235-00-SW (STRONGHURST)	SOUTH STREET	Miscellaneous	0-01753-4002

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

181-93741 Local Roads - Executed

Construct PPC sidewalk along Wall Street from 15th Street to 4th Street in Beardstown.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Cass	C-96-015-20	KKHW(759)	19-00079-00-SW (BEARDSTOWN)	FAU 7778	Miscellaneous	0-01753-6001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

182-93743 Local Roads - Executed

Replace the bridge carrying North 900th Avenue over Tournear Creek, 0.8 miles east of Plainville Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Adams	C-96-041-19	TLZ5(707)	11-02116-00-BR	TR 419	Bridges	6-10730-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			35	3.00	0.00	No	

183-97722 Local Roads - Executed

Replace the bridge carrying Pin Oak Road over Little Mooney Creek, 0.50 miles east of Edwardsville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-352-16	LYCT(586)	16-00183-00-BR	CH 42	Bridges	8-10637-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			90	20.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

184-97727 Local Roads - Executed

Resurfacing on Hanover Road from the GMandO Railroad to IL 3, and construction of right turn lane from Hanover Road onto southbound IL 3.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Monroe	C-98-010-20	0X73(686)	18-00052-04-PV	FAS 854	Pavement	8-10687-0000 8-10687-0010 8-11020-0017

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			35	8.00	0.00	No

185-99640 Local Roads - Executed

Construction of ADA Ramps on IL 149 from 21st Street to 22nd Street in Murphysboro

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Jackson	C-99-086-19	W5FM(310)	19-00077-00-SP (MURPHYSBORO)	FAP 331	Miscellaneous	0-01753-9001

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			30	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

186-61G02 Local Roads - Executed

New construction/extension of Longmeadow Parkway from west of Sandbloom road to IL 25, and construction of a new bridge over Sandbloom Road in Carpentersville

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Kane	C-91-190-18	XGDF(875)	18-00215-21-BR	FAU 2298	Pavement	1-22270-0000 1-22270-0010

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	07/31/2021		10	16.00	0.00	No

187-85645 Local Roads - Executed

Replace the bridge carrying Ideal Road over the BNSF Railroad and reconstruction of IL 40 at Ideal Road, 2.0 miles northwest of Milledgville.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 2	Carroll	C-92-067-06	V2AD(707)	03-00083-00-BR	FAS 1084	Bridges	2-50000-0000 2-50000-0010 2-50000-0020

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			185	3.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

188-89771 Local Roads - Executed

Sidewalk replacement, construction of a segmental block wall and pavement markings on Grant Street at McArthur School in Macomb.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 4	McDonough	C-94-009-20	KQ0U(544)	19-00157-00-SW (MACOMB)	GRANT STREET	Miscellaneous	0-01753-4001 4-10655-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/14/2020			0.00	0.00	No

189-93745 Local Roads - Executed

Microsurfacing TR 401 from IL 336 to the west corporate limits of Bowen, and Micorsurfacing FAS 432 from South Street in Augusta to the Adams County line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Hancock	C-96-055-20	8V4M(620)	17-00133-01-PP	TR 401 FAS 432	Pavement	6-10844-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			15	0.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

190-97678 Local Roads - Executed

Resurfacing, curb and gutter replacement, sidewalks, pavement markings on Pearl Street from the Kansas City Southern Railroad tracks to Humbert Road in Godfrey.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-320-16	TE68(707)	16-00032-00-RS (GODFREY)	FAU 8953	Pavement	8-10621-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	Yes	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			30	18.00	0.00	No	

191-97725 Local Roads - Executed

Resurfacing on State Street from 0.1 miles north of Delmar Avenue to 0.1 mile south of Rozier Street in Alton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Madison	C-98-330-16	Q09H(382)	16-00238-00-RS (ALTON)	FAU 8994	Pavement	8-10640-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			55	15.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

192-99635 Local Roads - Executed

Replace the bridge carrying Hagen Road over Indian Creek, 2.0 miles northwest of Eldorado.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Saline	C-99-518-15	7F6B(840)	14-04121-00-BR	TR 276	Bridges	9-10537-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

193-99637 Local Roads - Executed

Replace the bridge carrying Wilderness Retreat Road over Cooper Creek, 3.0 miles west of Mill Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 9	Union	C-99-546-04	MTPX(564)	04-01179-00-BR	TR 90	Bridges	9-10046-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			25	0.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

194-87730 Local Roads - Executed

Construction of a multi-use trail from existing Great Western Trail to Pleasant Street. The project is located within the DeKalb County Forest Preserve District, in the City of Sycamore and unincorporated Dekalb County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
2 / 3	DeKalb	C-93-021-19	KLJK(070)	18-P4006-01-BT	GREAT WESTERN TRAIL	Bridges	0-01730-3003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			80	8.00	0.00	No

195-76N18 Highways - Executed

Bridge joint repairs and HMA overlay with bridge repairs on IL 127 / IL 140 over East Fork Shoal Creek, 0.2 miles west of Greenville (SN 003-0051 and SN 003-0057).

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	Bond	C-98-058-20	STPJVIB(370)	139BR-2	FAP 42	Bridges	8-00738-0000

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			100	10.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

196-62K09 Highways - Executed

Weed spraying at various locations within District One.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
1 / 1	Various	C-91-065-20	N/A	2019-135-LS	VARIOUS	Miscellaneous	0-02174-1009
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	12/31/2021			0.00	0.00	No	

197-72H83 Highways - Executed

Resurfacing, ADA ramp improvements, signal improvements and geometric design improvements on US 54 / IL 106 through Pittsfield. Also includes pavement patching at the Pittsfield Weigh Station.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 6	Pike	C-96-060-15	NHPP-HSIPP3Z4 (920)	(20,107)RS-8, ADA	FAP 321	Pavement	0-01536-6001 6-00686-0000 6-00686-0200 6-00686-0300
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			180	6.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

198-70C64 Highways - Executed

Bridge superstructure replacements over ICRR/TR 158 (Oak St) and over FAU 7169 Market St in Champaign.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	Champaign	C-95-020-17	NHPPF866(342)	(14-1)BR,(14HB-2)BR-1	FAI 74	Bridges	5-53183-0000 5-53183-1000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	11/01/2022		15	6.00	0.00	No	

199-91579 Local Roads - Executed

Resurfacing Center Street from Adams Street to VanBuren Street, and from Woodlawn Street to Washington in the City of Clinton.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
3 / 5	DeWitt	C-95-093-18	3PEB(248)	18-00056-00-RS (CLINTON)	FAU 7333 FAU 7335	Pavement	0-01190-5002 5-10470-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	09/21/2020		35	0.00	0.00	No	

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

200-74958 Highways - Executed

District-wide repair and/or replacement of steel plate beam guardrail damaged by motorists.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
4 / 7	Various	C-97-035-20	N/A	D7 GUARDRAIL 2020-1	VARIOUS	Miscellaneous	N/A
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No	07/31/2020			0.00	0.00	No	

201-76N24 Highways - Executed

2.4 miles of patching on 6th Street from IL 177 to IL 161.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS #
5 / 8	St. Clair	C-98-064-20	N/A	248PP-1	FAU 9379	Pavement	0-02174-8007
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification		
45	No	No	Yes	No	N/A		
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver	
No			15	15.00	0.00	No	

202-62K36 **Highways - Rejected**

The improvement consists of Litter/Debris Removal from the edge of the pavement to the Pedestrian Barrier adjacent to the State-Owned Expressway. 200 miles in length.

203-62K39 **Highways - Rejected**

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian Barrier I-94 (Edens Expressway)/US 41 (Skokie Hwy) expressway from Clavey Rd to I-90 (Kennedy Expwy). 147 miles in length.

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

204-62K40 Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the Pedestrian Barrier on I-90; I-90/94 expressways from W of US 12/45 Mannheim Rd to Congress Pkwy. 185 miles in length.

205-62K41 Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on I-90/94 (Dan Ryan Expy) from Congress Pkwy to I-57/I-94 Bishop Ford Expy). 360 miles in length.

206-62K42 Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on I-57 expressway from I 94 (Dan Ryan Expwy) to I-80. 275 miles in length.

207-62K43 Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on 1) FAI 94: I-94 from I-90/94 (Dan Ryan Expwy) to I-80; 2) FAP 341: Stony Island from I-94 to US 12(95th St); 3) FAU 1574: 103rd St from Cottage Groove to Stony Island. 175 miles in length.

208-62K44 Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on I-80 Expwy from I-294 to I-355. 325 miles in length.

209-62K45 Highways - Rejected

The improvement consists of Litter/Debris Removal from the edge of the pavement to the pedestrian barrier on I-80 Expwy from I-355 to Kendall County Line. 240 miles in length.

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

01A-TR009 Aeronautics - Executed

Airfield Pavement Maintenance including Crack Sealing and Re-Marking

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
2 / 2	Carroll	SFY 4650 TRI-TOWNSHIP	317SBGPTBD	Pavement Miscellaneous

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
90	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		28		0.00	0.00	No

02A-WH014 Aeronautics - Executed

Rehabilitate Runway 18/36 lighting circuits

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories
2 / 2	Whiteside	SQI 4766 WHITESIDE COUNTY	317SBGPTBD	Electrical

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
90	No	No	No	No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		68		1.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

03A-ED019 Aeronautics - Executed

Rehabilitate Partial Parallel Taxiway to Runway 9/27

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
3 / 5	Edgar	PRG 4558 EDGAR COUNTY	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		27		3.00	0.00	No

04A-LK013 Aeronautics - Rejected

Obstruction Evaluation, Obstruction Removal, and Runway Threshold Remarking

05A-VA021 Aeronautics - Executed

Rehabilitation of Airport Entrance Road and Auto Parking Lot

Reg / Dist	Counties	IL Project #	Federal Project #	Major Work Categories		
4 / 7	Fayette	VLA 4737 VANDALIA MUNICIPAL	317SBGPTBD	Pavement		
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
90	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No		37		6.00	0.00	No

Letting Summary Report

Letting Date: April 24, 2020 Volume 023, No. 012

Current Date: May 31, 2026

1LR-M1906 DNR - Active

Remedial Reclamation of the Richardson C.C. abandoned mine site by the Illinois Department of Natural Resources using federal Abandoned Mine Land Funds

Reg / Dist	Counties	Project #	Name	Major Work Categories		
0 / 0	Saline	AML-GSIE-1906	Richardson C.C. Phase II Remedial Reclamation Project	Miscellaneous	Landscaping	Earthwork
Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
Yes				0.00	0.00	No
