Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

001-62A80 Highways - Executed

(0.45 miles) the type of work is Bridge Replacement in McHenry County, over Kishwaukee River: SN 056-0025.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	S PPS#
1/1	McHe	nry	C-91-321-15	NHPP4WP9(637)	(105XB)	B-R	FAP 326	Bridges	1-76037-0000
Award Peri	iod	<b>Mentor</b> No	Protégé	<b>Hot Mix Asphalt-Smal</b> l No	Batch	Small Busines	ss Initiative Ta	•	<b>QP Certification</b> N/A
Pre-Bid Me No	eting	_	npletion Date 4/2022	Calendar Days	<b>Working</b> 15	Days DB 25.	<b>E %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

002-62J35 Highways - Executed

(0.09-Mile) Improvement of US 14 over Fox River consists of bridge deck overlay and joint repairs, located in the Village of Fox River Grove and Village of Cary.

Reg / Dist	Count	ies St	tate Job#	Federal Project #	Section #	‡	Routes	Major Work Categories	S PPS#
1/1	McHer	nry C-	-91-419-19	NHPP38RN(839)	2019-058	-BR	FAP 305	Bridges	1-80476-0000
Award Perio	od	Mentor Pr	otégé F	Hot Mix Asphalt-Small	Batch	Small Busines	s Initiative	Target Market Program	QP Certification
45		No	١	No		No	I	No	N/A
Pre-Bid Me	eting	Comple	etion Date	Calendar Days	Working	Days DBI	≣ %	VBP %	Prequalification Waiver
No					65	14.0	00	0.00	No

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

003-62K81 Highways - Executed

ADA Improvements to sidewalk curb ramps to make compliant with PROWAG. Located at 26th Street and Ridgeland Avenue in the City of Berwyn, all in Berwyn Township.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
1 / 1	Cook		C-91-199-20	N/A	2020-010	)-SW	VARIOUS	Miscellaneous	1-78752-0411
Award Peri	iod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Smal</b> l No	Batch	Small Busines Yes	ss Initiative	. 3	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting	Com	pletion Date	Calendar Days	Working 65	Days DB 16.	<b>E %</b> 00		<b>Prequalification Waiver</b> No

004-62K82 Highways - Executed

ADA Improvements to sidewalk curb ramps to make compliant with PROWAG. Located at 26th Street and Ridgeland Avenue in the City of Berwyn, all in Berwyn Township.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	<b>‡</b>	Routes	<b>Major Work Categories</b>	PPS#
1 / 1	Cook		C-91-200-20	N/A	2020-011	-SW	VARIOUS	Miscellaneous	1-78752-0401
Award Per 45	riod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busines Yes		0	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	<b>Working</b> 60	Days DB	<b>E %</b> 00		<b>Prequalification Waiver</b> No

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

005-62K83 Highways - Executed

ADA improvement project located along various State maintained routes within Bloom Township. Located in the City of Chicago Heights and Villages of Glenwood, Homewood, Lansing and Lynwood.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
1 / 1	Cook		C-91-201-20	N/A	2020-012	-SW	VARIOUS	Miscellaneous	1-78752-0402
Award Per	riod	<b>Mentor</b> No	•	Hot Mix Asphalt-Small	Batch	Small Busines Yes		3	QP Certification N/A
Pre-Bid Me	eeting		pletion Date		Working		E %		Prequalification Waiver
No					70	13.	00	0.00	No

006-62K85 Highways - Executed

ADA Improvements to sidewalk curb ramps to compliant with PROWAG. Located at Vermont St, Vincennes St, Ashland Ave and 1271th St. in the Villages of Calumet Park, Blue Island and Riverdale, all in Calumet Township.

<b>Reg / Dist</b> 1 / 1	<b>Coun</b> Cook			Federal Project # STPA0E3(185)	<b>Section</b> 2020-014		Routes VARIOUS	Major Work Categor Miscellaneous	ies PPS# 1-78752-0404
Award Per 45	riod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Bus	siness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 50	) Days	<b>DBE %</b> 19.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

007-62K89 Highways - Executed

ADA Improvements to sidewalk curb ramps to make compliant with PROWAG. Located at 131st St, Kean Ave, US 12/20 (95th St), IL 7 (Southwest Hwy), IL 43 (Harlem Ave) in Bridgeview, Chicago Ridge, Hickory Hills, Palos Heights, Palos Hills, Palos Park and Worth, all in Palos Twp.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook		C-91-207-20	STPZG5X(901)	2020-018	3-SW	VARIOUS	Miscellaneous	1-78752-0408
Award Peri	iod	<b>Mentor F</b> No	_	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busin		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eting	Comp	pletion Date	Calendar Days	<b>Working</b> 75	•	<b>BE %</b> 6.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

008-62L22 Highways - Executed

(4.0-Mile) SMART overlay, ADA improvements and milled rumble strips on IL. 31 from 1-88 to Rathbone Ave. located in the City of Aurora in Kane County.

<b>Reg / Dist</b> 1 / 1	<b>Count</b> Kane		<b>State Job #</b> C-91-240-20	Federal Project # N/A	<b>Section</b> 2020-056	# 0-RS&SW	Routes FAU 3902	<b>Major Work Categori</b> Pavement	es PPS# 1-80384-0000
Award Perio	od	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> No	l Batch	<b>Small Busin</b> No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Mee</b> No	eting	Com	pletion Date	Calendar Days	<b>Working</b> 70	,	<b>BE %</b> 9.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

009-62L24 Highways - Executed

(4.12-Mile) SMART overlay and ADA improvements on US 12 from north of Old Rand Rd. to south of IL 22 located in the Villages of Lake Zurich and North Barrington.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Lake		C-91-242-20	N/A	2020-052	2-RS&SW	FAP 334	Pavement	1-80390-0000
Award Per 45	riod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Busine No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 60	•	<b>BE %</b> 1.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

010-62L40 Highways - Rejected

(2788 Ft.) Crack and Joint Sealing project from Western Ave to Carrol Ave. in the Village of Harvey, in Thornton Township.

011-62L41 Highways - Rejected

(6.2-Mile) Cleaning and Sealing longitudinal cracks in the existing concrete pavement between traffic lanes and curb and gutter, restriping pavement marking from Balbo Dr to 57th Dr in City of Chicago.

012-62L43 Highways - Rejected

(1.74-Mile) Improvement on IL 38 from Harrison St to Manheim Rd consists of cleaning and sealing cracks and joints in the existing concrete pavement, restriping pavement marking in Villages Hillside and Westchester, Proviso Township.

Letting Date: November 06, 2020 Volume 023, No. 039

**Current Date: October 30, 2025** 

#### 013-62L44 Highways - Deleted

Cleaning and sealing longitudinal joints and cracks of the existing concrete pavement from Riverwoods Blvd to US 41 (Skokie Hwy) pavement markings restriping in the Villages of Mettawa and Lake Forest, Libertyville, Shields, Vernon and Deerfield Townships., Cleaning and sealing longitudinal joints and cracks of the existing concrete pavement from Riverwoods Blvd to US 41 (Skokie Hwy) pavement markings restriping in the Villages of Mettawa and Lake Forest, Libertyville, Shields, Vernon and Deerfield Townships.

Reg / Dist	t Coun	ties State J	ob#	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1	Lake	C-91-2	3-20					Pavement	1-80494-0000
Award Pe	eriod	Mentor Protége	·	Hot Mix Asphalt-Smal	l Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid N No	leeting	Completion	Date	Calendar Days	Working 25	) Days	DBE % Pending	VBP % Pending	<b>Prequalification Waiver</b> No

#### 014-62L70 Highways - Rejected

(2.87-Mile) Crack and joint sealing improvements on US 30 from Larkin Ave. to US 30 (Center St. SB), located within the Cities of Joliet and Crest Hill.

#### 015-62L71 Highways - Rejected

1.69 miles of cleaning and sealing longitudinal cracks in the existing concrete pavement between traffic lanes and curb and gutter on IL 43 from IL 72 to south of Collum Ave. in Norridge and the City of Chicago.

#### 016-62L72 Highways - Rejected

(3.49-Mile) Crack and Joint sealing on PCC pavement. Location: IL 62 (Algonquin Rd) from Penny Rd to Center Port Dr. in the Village of South Barrington, Palatine and Hoffman Estates.

#### 017-62M00 Highways - Rejected

(6.395-Mile) Crack and Joint Sealing of PCC Pavement; Location: FAP 338: IL 59 from DuPage County Line to North of Pheasant Chase Drive in the City of Naperville and Village of Plainfield in Will County.

Letting Date: November 06, 2020 Volume 023, No. 039

**Current Date: October 30, 2025** 

018-62M67 Highways - Executed

No

Installation of ramp speed advisory radar signs and curve warning signs, at various locations in Cook and DuPage counties.

90

<b>Reg / Dist</b> 1 / 1	Count Cook DuPag			Federal Project # HSIPGPKE(559)	<b>Section</b> : 2020-195		Routes VARIOUS	Major Work Categories Miscellaneous	1-80799-0000
Award Per 45	riod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Bus No	siness Initiative	· ·	<b>QP Certification</b> N/A
Pre-Bid Mo	eeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					15		0.00	0.00	No
J	and pair	iting the		, , ,	,		· ·	· ·	ty of Palos Heights, SN 016-0323
Reg / Dist		ies		Federal Project #	Section :		Routes	Major Work Categories	
1 / 1	Cook		C-91-404-20	NHPP0FX9(951)	2020-202	2-BP	FAP 348	Bridges	1-80270-0000
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver

5.00

0.00

No

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

020-64P04 Highways - Executed

Deck patching, expansion joint replacement, concrete overlay, substructure and other miscellaneous repairs on SN's 071-0052 and 071-0053 over Kilbuck Creek.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categoric	es PPS#
2/2	Ogle		C-92-006-20	NHPPP7ER(929)	(141-2B-	VB)BDR	FAI 39	Bridges	2-05356-0000
Award Peri	iod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Busin No	ness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working	•	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

021-64P17 Highways - Executed

Washing twelve (12) bridges at various locations within District 2.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	ŧ	Routes	Major Work Categori	es PPS#
2/2	Variou	ıs	C-92-050-20	NHPPWGLG(201)	D2 BC 20	21-1	VARIOUS	Bridges	2-26003-0000
Award Peri	iod	Mentor F	Protégé l	Hot Mix Asphalt-Small	Batch	Small Bus	siness Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					20		0.00	0.00	No

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

022-64P18 Highways - Executed

Washing eight (8) bridges at various locations.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

2 / 2 Winnebago C-92-051-20 STP7MBY(699) D2 BC 2021-2 VARIOUS Bridges 2-26003-0100

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

023-64P19 Highways - Executed

Washing nineteen (19) bridges at various locations within District 2.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 2 Various C-92-052-20 STP5PTF(712) D2 BC 2021-3 VARIOUS Bridges 2-26003-0200

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

024-64P24 Highways - Executed

Washing eight (8) bridges at various locations.

Reg / Dist Count	ies State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------------	-----------------	-------------------	-----------	--------	-----------------------------

2 / 2 Various C-92-057-20 STP4NS6(144) D2 BC 2021-8 VARIOUS Bridges 0-01291-2004

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

025-64P50 Highways - Executed

Concrete overlays on the structures (037-0009 and 037-0010) carrying 1-74 over the Osco-Orion Road (FAS 2224A).

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 2 Henry C-92-074-20 NHPPS6A7(410) (37-3HB)BDR FAI 74 Bridges 2-20297-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 0.00 0.00 No

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

026-66959 Highways - Executed

This project is located on FAP 332 (IL 1) 0.15 mile north of US 52 in Iroquois County. The work consists of the removal and replacement of the existing structure, guardrail and terminal removal and replacement, HMA milling and resurfacing, pavement marking, and reflectors.

Reg / Dist	Counties Iroquois		Federal Project # NHPPC2A5(681)	Section : 4BR	#	Routes FAP 332	Major Work Categories Bridges	3-38020-0200
<b>Award Peri</b> 45	iod Mento No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Bus No	iness Initiative	•	<b>QP Certification</b> N/A
Pre-Bid Me	eting Cor	npletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				75		8.00	0.00	No
<b>027-68897</b> Replaceme		s - Executed carrying IL 78	over Walnut Creek (S.N	N. 088-001	12 existing,	S.N. 088-2503 p	roposed) 0.8 miles North of W	est Jersey in Stark County.
	ent of structure	carrying IL 78	over Walnut Creek (S.N Federal Project #	N. 088-001 Section :		S.N. 088-2503 p <b>Routes</b>	roposed) 0.8 miles North of W	,
Replaceme	ent of structure	carrying IL 78 State Job #	`		#	•	,	,
Replaceme	ent of structure  Counties  Stark	carrying IL 78  State Job #  C-94-089-09	Federal Project #	Section (128B)BF	# R-2	Routes FAP 22	Major Work Categories Bridges	s PPS#
Replacement Reg / Dist 3 / 4	ent of structure  Counties  Stark	carrying IL 78  State Job # C-94-089-09  Protégé	Federal Project # STPM4U1(579)	Section (128B)BF	# R-2	Routes FAP 22	Major Work Categories Bridges Target Market Program	PPS # 4-00165-0000
Replacement Reg / Dist 3 / 4  Award Peri	ent of structure  Counties  Stark  iod Mento	carrying IL 78  State Job # C-94-089-09  Protégé	Federal Project # STPM4U1(579) Hot Mix Asphalt-Small No	Section (128B)BF	# R-2 <b>Small Bus</b> No	Routes FAP 22	Major Work Categories Bridges  Target Market Program No	PPS # 4-00165-0000  QP Certification

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

028-68D95 Highways - Executed

Replacement of Structure Nos. 094-0025 (New S.N. 094-0053) and 094-0026 (New Structure No. 094-0054) carrying US 34/1 L 110 over 120 Street (TR 162) in Warren County.

Reg / Dist	<b>Counties</b> Warren		Federal Project #  NHPP3AU3(547)	Section # (94-16HB)BR	Routes FAP 313	<b>Major Work Categorie</b> Bridges	s PPS# 4-00333-0000
<b>Award Peri</b> 45	<b>od Me</b> No	ntor Protégé	Hot Mix Asphalt-Small	<b>I Batch Sma</b> l	II Business Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eting	Completion Date	e Calendar Days	<b>Working Days</b> 95	<b>DBE %</b> 7.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No
<b>)29-68F98</b> Culvert lini		ways - Executed us locations along	US 24 in Tazewell and	Woodford Coun	ties.		
Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categorie	s PPS#
3 / 4	Tazewell Woodford	C-94-122-20	NHPPTQPG(562)	(120,18,33)CL	V FAP 673 FAP 317	Bridges	4-09020-0700

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

030-68G04 Highways - Executed

Replacement of existing CCTV cameras with high definition CCTV cameras at various locations in District Four.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	s PPS#
3 / 4	Various	s	C-94-007-21	N/A	D4 ITS R	EPLACE 2021	VARIOUS	Electrical	N/A
Award Peri		<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busines	ss Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting	Com	pletion Date	Calendar Days	Working 30	Days DB	8 <b>E %</b> 0	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

031-68G05 Highways - Executed

Replacement of existing video detection systems at various locations in Peoria various locations in Peoria and Tazewell Counties in District Four.

Reg / Di	ist Cou	nties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	s PPS#
3 / 4	Taze	ewell	C-94-008-21	N/A	D4 ITS F	REPLACE 2021	VARIOUS	Electrical	N/A
	Peo	ria			-1				
Award I	Period	Mentor	Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A

Pre-Bid MeetingCompletion DateCalendar DaysWorking DaysDBE %VBP %Prequalification WaiverNo300.000.00No

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

032-70616 Highways - Executed

Bridge replacement, 0.16 miles road reconstruction and widening over the Salt Fork Vermilion River 0.50 miles NE of Sidney.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
3 / 5	Cham	paign	C-95-130-06	STPBTKA(611)	77-00089	9-01-BR-1	FAS 516	Bridges	5-53070-0000
Award Peri	iod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Busin	ness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eting		npletion Date 2/2021	Calendar Days	Working 10	,	<b>DBE %</b> 1.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

#### 033-70A65 Highways - Deleted

3P Policy Standard Overlay ADA Improvements from W of Commerce Pkwy to 0.1 Mi N of E Washington St Gross Length = Net Length = 13,054.36 FT= 2.472 Mile., 3P Policy Standard Overlay ADA Improvements from W of Commerce Pkwy to 0.1 Mi N of E Washington St Gross Length = Net Length = 13,054.36 FT= 2.472 Mile.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
3 / 5	McLe	an	C-95-047-18					Pavement	5-53075-0000
Award Per 45	riod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Small</b> No	Batch	<b>Small Busi</b> No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 110	•	<b>DBE %</b> Pending	VBP % Pending	<b>Prequalification Waiver</b> No

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

034-70F16 Highways - Executed

Maintenance and Lighting Repair at District 5 Facilities.

Reg / Dist	t Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
3 / 5	Various	C-95-016-21 N/A	D5 LIGHTING	VARIOUS	Electrical	N/A

**REPAIRS 2021-1** 

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 12/31/2021 0.00 0.00 No

035-72F27 Highways - Executed

Culvert replacement and resurfacing on IL 123 just east of IL 29 and Old IL 29 just south of IL 123.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 6 Sangamon C-96-042-12 STPGU4U(409) (B) CR FAS 1645 Pavement 6-00949-0000

6-00949-0100

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 08/15/2021 20 5.00 0.00 No

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

036-72H82 Highways - Executed

5.9 miles of resurfacing on IL 97 from 0.3 miles north of Boy Scout Road to the Sangamon County line.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
4 / 6	Menai	rd	C-96-059-15	STPGPKT(028)	(4)RS-3,	(101)RS-11	FAP 34	Pavement	6-00724-0000
Award Peri	iod	<b>Mentor</b> I No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine No	ess Initiative	0	<b>QP Certification</b> N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	<b>Working</b> 40	<b>Days</b> DE 9.0	<b>3E %</b> 00		<b>Prequalification Waiver</b> No

037-72L58 Highways - Executed

2.172 miles Bridge Deck Overlay, Bridge Joint Replace/Repair, Bridge Painting, Lighting, and Navigational Lighting on the Quincy Memorial Bridge over the Mississippi River in Quincy.

111100100	,,ppo.	Quiney.							
Reg / Di	st Coun	ities S	tate Job#	Federal Project #	Section :	#	Routes	<b>Major Work Categor</b>	ies PPS#
4 / 6	Adam	ns C	-96-037-20	NHPPMIS2(084)	(1ZB) BP BDR, L	P, BRR, BJR-1,	FAP 63	Bridges	6-01120-0000
Award P	Period	Mentor Pr	rotégé l	Hot Mix Asphalt-Sma	II Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No	I	No		No		No	N/A
Pre-Bid	Meeting	Compl	etion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No		11/30/2	2021		60	4.0	00	0.00	No

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

038-72L85 Highways - Executed

Painting three bridges on I-72 near the I-72/6th Street interchange south of Springfield. (SN 084-0076, 084-0077, 084-0104)

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
4 / 6	Sanga	amon	C-96-082-20	NHPPG4RW(196)	(84-9-4)	BP	FAI 72	Bridges	0-01374-6001
Award Peri	iod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	QP-1 & QP-2
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					90	3.	00	0.00	No

039-72L86 Highways - Executed

Painting three bridges on I-55 between Sherman and Williamsville and painting portions of one bridge on IL 121, 4 miles east of Mt. Pulaski. (SN 084-0171, 084-0022, 084-0023, 054-0022)

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	s PPS#
4/6	Logar	ı	C-96-083-20	NHPPZJ9M(800)	(84-1-2, 1	134) BP	FAI 55	Bridges	0-01374-6002
	Sanga	amon					FAP 320		
Award Per	riod	Mentor	Protégé I	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	QP-1 & QP-2
Pre-Bid Mo	eeting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					90	4	.00	0.00	No

Letting Date: November 06, 2020 Volume 023, No. 039

**Current Date: October 30, 2025** 

040-72L97 Highways - Executed

Microsilica overlay of SN 085-0025 carrying IL 101 over Williams Creek, 0.4 miles east of the Hancock County line.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
4/6	Schuy	/ler	C-96-095-20	STP2FDV(944)	(119) BD	R	FAP 713	Bridges	6-01452-0000
Award Peri	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Bus	iness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eting	Con	npletion Date	Calendar Days	Working 50	) Days	<b>DBE %</b> 3.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

041-72M43 Highways - Executed

Patching on IL 104 from east of I-172 to just east of the airport.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
4 / 6	Adams	S	C-96-144-20	N/A	(103, 104	l) PP	FAP 745	Pavement	0-02175-6011
Award Peri	iod	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative 1	Target Market Program	QP Certification
45		No	I	No		Yes	N	No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No					25	0.0	00	0.00	No

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

042-72M44 Highways - Executed

Patching on I-72 from east of the Trumpet Interchange to west of Hull.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
4/6	Pike		C-96-145-20	N/A	(75-1) B	JR-3	FAI 72	Pavement	0-02175-6018
Award Peri	iod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Bus	iness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					30		0.00	0.00	No

043-72M47 Highways - Executed

Bridge superstructure, substructure, and expansion joint repairs on various I-72 bridges near Jacksonville. (SN 069-0056, 0055, 0054, 0036, 0035, and 0034)

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4 / 6	Morgan	C-96-148-20	N/A	(69-6&7) BRR&BJ	BRR(69-8) R-1,SLP	FAI 72	Bridges	0-02175-6023
Award Perio	od Men No	J	<b>Hot Mix Asphalt-Sma</b> ll No	l Batch	Small Busine No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> e	eting C	Completion Date	Calendar Days	<b>Working</b> 60	Days DE	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

044-74326 Highways - Executed

Superstructure replacement on IL 128 over Wilborn Creek, 1.3 miles south of Bethany Road. (SN 070-0036)

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4 / 7	Moultr	ie	C-97-089-08	STPVVDE(086)	115BR-1		FAP 770	Bridges	7-50204-0000
Award Peri	iod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Busine No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eting		npletion Date 5/2021	Calendar Days	Working 15	Days DE	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

#### 045-74364 Highways - Withdrawn

Removal and replacement of SN 018-0028 carrying IL 121 over Long Point Branch Creek, 1.3 miles east of Montrose Road., Removal and replacement of SN 018-0028 carrying IL 121 over Long Point Branch Creek, 1.3 miles east of Montrose Road.

Reg / Dist Cour 4 / 7 Cum	<b>nties</b> berland	<b>State Job #</b> C-97-042-09	Federal Project #	Section	#	Routes	<b>Major Work Categorie</b> Bridges	7-50200-0000
Award Period 45	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Bus No	siness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Meeting</b> No	Com	pletion Date	Calendar Days	Working 100	g Days	<b>DBE %</b> Pending	VBP % Pending	<b>Prequalification Waiver</b> No

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

046-74940 Highways - Executed

1.6 miles of patching, milling and resurfacing on Bruce/Findlay Road from 4.3 miles east of IL 32 to 1.5 miles west of IL 121.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4 / 7	Moultr	ie	C-97-016-20	STP2FVT(664)	18RS-1		FAS 642	Pavement	7-50907-0000
Award Peri	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 25	•	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

047-74982 Highways - Executed

12.2 miles of patching, milling and resurfacing on I-64 from 7 miles west of US 45 to the White County line.

Reg / Dist	Count	ties State	Job#	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
4 / 7	Wayn	e C-97-0	65-20	NHPPKH6V(110)	96-(2-1,3	3,3-1,4)RS-1	FAI 64	Pavement	7-50866-0000
									7-50867-0000
Award Peri	iod	Mentor Protég	é	Hot Mix Asphalt-Smal	I Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Completion	Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					80	3.	00	0.00	No

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

048-74992	Highways - Executed

Bridge joint replacement/repair, bridge deck overlay, bridge deck repairs on SN 026-0021 carrying I-70 over CSXT Railroad, 1.5 miles west of US 40 (Brownstown Interchange).

4 / 7 Fayette C-97-077-20 NHPPKKA7(307) D7 BRIDGE REPAIRS FAI 70 Bridges 7-77470-0000  Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification No	Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
45 No No No No No No No No No N/A  Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver	4 / 7	Fayet	te	C-97-077-20	NHPPKKA7(307)		GE REPAIRS	FAI 70	Bridges	7-77470-0000
		iod		•	•	II Batch		ss Initiative	•	
No 60 4.00 0.00 No	Pre-Bid Me	eting	Com	npletion Date	Calendar Days	<b>Working</b>	•		<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

#### 049-74993 Highways - Executed

Bridge deck repairs and overlay, bridge joint replacement and repairs on SN 040-0017 on IL 33 at the North Fork of the Embarras River, at the Crawford County line.

Reg / Dist Cou 4 / 7 Jasp			Federal Project # STP9H59(408)	<b>Section #</b> D7 BRID( 2021-6	# GE REPAIRS	Routes FAP 781	Major Work Categories Bridges	7-52728-0000
Award Period 45	<b>Mentor Pro</b> No	•	<b>Hot Mix Asphalt-Small</b> No		Small Busine No		•	<b>QP Certification</b> N/A
Pre-Bid Meeting No	Comple	tion Date	Calendar Days	<b>Working</b> 70	Days DE	<b>BE %</b> 00		<b>Prequalification Waiver</b> No

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

050-76N13 Highways - Executed

Ultra-thin bonded wearing course on US 50 from 0.3 miles west of St, Rose Road to 0.3 miles west of Frogtown Road.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5/8	Clinto	n	C-98-053-20	NHPP73N5(064)	14-14RS	-1	FAP 327	Pavement	8-00746-0000
Award Peri	iod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting	Com	pletion Date	Calendar Days	Working 25	•	<b>BE %</b> .00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

051-76N93 Highways - Executed

Patching of Old US 50 (Franklin Street) from 13th Street in Carlyle to Carter Street in Beckemeyer.

Reg / Dist Countie	es State Job #	Federal Project #	Section #	<b>‡</b>	Routes	Major Work Catego	ries PPS#
5 / 8 Clinton	C-98-132-20	N/A	24PP-1		FAS 1780	Pavement	0-02175-8008
Award Period M	Mentor Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45 N	No	No		Yes	I	No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No			45	16.	00	0.00	No

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

052-76N97 Highways - Executed

4.5 miles of patching on I-64 from 2.5 miles east of CH 11 to the Jefferson County line.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5/8	Washi	ngton	C-98-136-20	N/A	95-(5,6)F	PP-1	FAI 64	Pavement	0-02175-8012
Award Peri	iod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Busin No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eting	Con	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					20	10	0.00	0.00	No

053-78481 Highways - Executed

0.64 miles of PCC replacement, HMA resurfacing, new curb and gutter and inlets; sidewalk and multi-use path will be replaced and/or constructed the length of the project on IL 149 in West Frankfort.

<b>Reg / Dist Cour</b> 5 / 9 Frank		# Federal Project # 5 STP9CN0(658)	<b>Section #</b> 28-5,106(W-3,RS-	Routes B) FAP 873	<b>Major Work Categor</b> Pavement	9-92590-0200
<b>Award Period</b> 45	<b>Mentor Protégé</b> No	<b>Hot Mix Asphalt-Sma</b> No	II Batch Small Bo	ısiness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Meeting</b> No	Completion Dat	e Calendar Days	<b>Working Days</b> 150	<b>DBE %</b> 18.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: November 06, 2020 Volume 023, No. 039

**Current Date: October 30, 2025** 

054-78547 Highways - Executed

Complete replacement of SN 039-0046 on Bluegrass Lane (off IL 151 south of Ava) over Spring Creek.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#
5/9	Jackson	C-99-049-16	STP0DTV(278)	13B-1		TR 93A	Bridges	9-97080-0000
Award Per	riod Mento	or Protégé	Hot Mix Asphalt-Smal	l Batch	Small E	Business Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Me	eeting Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				60		9.00	0.00	No
055-78768	Highwa	ys - Executed						
Substructu	ure repairs, joi	nt reconstruction	n, parapet repairs and b	oridge dec	k micros	ilica concrete overla	y on SN 100-0039 carrying	IL 148 over I-57, 0.6 miles west of

12 07.							
Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	<b>Major Work Categories</b>	PPS#
5/9	Williamson	C-99-027-20	NHPP24LC(010)	D9 BRIDGE REPAIR	FAI 57	Bridges	9-00714-2110

		2020-8		J	
<b>Award Period</b>	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	<b>QP Certification</b>
45	No	No	No	No	N/A

Pre-Bid Meeting	<b>Completion Date</b>	Calendar Days	<b>Working Days</b>	DBE %	VBP %	Prequalification Waiver
No			65	0.00	0.00	No

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

056-78780 Highways - Executed

No

No

**Completion Date** Calendar Days

45

No

**Pre-Bid Meeting** 

4.2 miles of resurfacing, excavating and patching on US 51 from US 51 south of Carbondale to west of Makanda.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	# Routes	Major Work Categories	S PPS#
5 / 9	Jackson	C-99-051-20	STPNBF7(955)	10RS-6	FAS 1911	Pavement	9-00030-0300
Award Peri	od Mentor	Protégé	Hot Mix Asphalt-Sma	II Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	I	No		No	No	N/A
Pre-Bid Me	eting Con	npletion Date	Calendar Days	Working	Days DBE %	VBP %	Prequalification Waiver
No				45	4.00	0.00	No
057-78803  Demolition  Reg / Dist	of buildings off	•	niles east of Ware near Federal Project #	SN 091-00		Major Work Categories	s PPS#
5/9	Union	C-99-076-20	N/A	104(DM-1	1) FAP 885	Miscellaneous	9-00135-0106
Award Peri	od Mentor	Protégé	Hot Mix Asphalt-Sma	II Batch	Small Business Initiative	Target Market Program	QP Certification

DBE %

0.00

No

VBP %

0.00

No

**Working Days** 

15

N/A

No

**Prequalification Waiver** 

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

058-78806 Highways - Executed

Pavement patching at the intersection of IL 13 and Watson Road.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
5/9	Jacks	on	C-99-079-20	N/A	D9 PATO	CH 2021-1	FAP 331	Pavement	0-02175-9003
Award Peri 45	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Busi No	ness Initiative	<b>Target Market Program</b> No	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					15		0.00	0.00	No

059-78816 Highways - Executed

Parapet repairs on SN 039-0069 on Old IL 13 over Mud Creek, 2 miles east of IL 127 and on SN 073-0033 on US 51 over ICG Railroad in DuQuoin.

<b>Reg / Dist</b> 5 / 9	Coun Jacks Perry	on	<b>State Job #</b> C-99-091-20	Federal Project #  N/A	Section D9 BRID 2020-7	# GE REPAIR	Routes FAP 322 FAU 9701	<b>Major Work Categorio</b> Bridges	9 <b>S PPS#</b> 0-02175-9008
Award Per 45	riod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Sma</b> l No	I Batch	Small Busin No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eeting	Com	npletion Date	Calendar Days	Working 40	, ,	<b>BE %</b> .00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: November 06, 2020 Volume 023, No. 039

**Current Date: October 30, 2025** 

060-90922 Highways - Executed

Bridge Replacement under Tilton Rd. in Tilton.

Reg / Dist Cour	nties State Job #	Federal Project #	Section #	ŧ	Routes	Major Work Categories	PPS#
3 / 5 Verm	ilion C-95-013-98	NHPPHBZP(185)	(92-11HB	-4)BR	FAI 74	Bridges	5-93450-0000
Award Period	<b>Mentor Protégé</b> No	Hot Mix Asphalt-Smal		Small Busine		0	<b>QP Certification</b> N/A
Pre-Bid Meeting No	Completion Date		Working 10		8E %	VBP %	Prequalification Waiver No

061-76P07 Highways - Executed

Weed spraying along I-64, I-55, I-55/70, I-255, I-270 and IL 255 in various counties in District 8.

ounties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
arious	C-98-146-20	N/A			VARIOUS	Miscellaneous	0-02066-8002
l Mento	r Protégé I	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
No	1	No		Yes	I	No	N/A
ing Cor	npletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
06/3	RU/2022			0.0	00	0.00	No
	No ing Cor	rarious C-98-146-20  d Mentor Protégé l  No N  ing Completion Date	rarious C-98-146-20 N/A  Mentor Protégé Hot Mix Asphalt-Small No No  ing Completion Date Calendar Days	'arious C-98-146-20 N/A DIST 8 V SPRAYIN d Mentor Protégé Hot Mix Asphalt-Small Batch No No	'arious C-98-146-20 N/A DIST 8 WEED SPRAYING 2021-2  d Mentor Protégé Hot Mix Asphalt-Small Batch Small Busine No No Yes  ing Completion Date Calendar Days Working Days DE	Various C-98-146-20 N/A DIST 8 WEED VARIOUS SPRAYING 2021-2  Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative No No Yes  ing Completion Date Calendar Days Working Days DBE %	d Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program No No Yes No VBP %

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

062-60T06 Highways - Deleted

Replace bridge structure carrying northbound IL Route 43 over the Metropolitan Water Reclamation District of Greater Chicago Railroad in the Village of Lyons. SN 016-0314, Replace bridge structure carrying northbound IL Route 43 over the Metropolitan Water Reclamation District of Greater Chicago Railroad in the Village of Lyons. SN 016-0314

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	# Routes	Major Work Categorie	s PPS#
1 / 1	Cook		C-91-282-12				Bridges	1-75893-0100
Award Perio	od		•	Hot Mix Asphalt-Small	Batch	Small Business Initiative	•	QP Certification
45		No	1	No		No	No	N/A
Pre-Bid Mee	eting		pletion Date	Calendar Days	Working	•	VBP %	Prequalification Waiver
No		10/3	1/2021			Pending	Pending	No

063-60T17 Highways - Deleted

Intersection Reconstruction (traffic signal installation), ADA Improvements at the intersection of FAU 2710: Des Plaines River Road and Robinson.

<b>Reg / Dist</b> 1 / 1	<b>Coun</b> Cook	ties	<b>State Job #</b> C-91-305-12	Federal Project #	Section	#	Routes	Major Work Categories Electrical	PPS # 1-77069-0000
Award Per 45	riod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Bu	usiness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 60	Days	<b>DBE %</b> Pending	<b>VBP %</b> Pending	<b>Prequalification Waiver</b> No

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

064-60W34 Highways - Executed

(1.27-miles) Pavement reconstruction along 1-80 EB from Gardner St to Rowell Ave. replacement and widening of the bridges carrying EB Hickory Creek, Rowell Ave and 1-80 EB and WB over Richards St., and lighting in the City of Joliet.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section #	<b>‡</b>	Routes	Major Work Categories	PPS#
1/1	Will		C-91-243-13	NHPPHB1K(096)	2013-008	В	FAI 80	Bridges	1-77247-3350
Award Peri	riod	<b>Mentor I</b> No	J	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine No		. 3	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting		pletion Date /2022	Calendar Days	<b>Working</b> 10	•	<b>BE %</b> .00		<b>Prequalification Waiver</b> No

065-61G36 Local Roads - Executed

Traffic Signal modernization and construction of a fiber optic communication system on Black Road from US 30 to IL 59 in Joliet.

Reg / Dist			Federal Project #	Section		Routes	Major Work Categor	
1 / 1	Will	C-91-198-19	9 5XCE(712)	18-00517 (JOLIET)		FAU 298	Electrical	1-11021-0001
Award Peri	iod	Mentor Protégé	Hot Mix Asphalt-Sma	II Batch	Small Bu	ısiness Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid Me	eting	Completion Date	e Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No		09/18/2021		10		5.00	0.00	No

Letting Date: November 06, 2020 Volume 023, No. 039

**Current Date: October 30, 2025** 

066-61G54 Local Roads - Executed

No

11/13/2021

No

**Completion Date** Calendar Days

45

No

**Pre-Bid Meeting** 

Replace a pedestrian bridge at the intersection of Eastern Avenue and Harris Avenue over Flagg Creek in Clarendon Hills.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	S PPS#
1 / 1	DuPage	C-91-361-19	ZL24(463)	19-00048 CLAREN	8-00-BR DON HILLS	MUN 4003	Bridges	1-22254-0000
Award Peri	od Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
15	No		No		No		No	N/A
Pre-Bid Me	eting Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No				15	0	.00	0.00	No
Reconstruction Buffalo (	•	vyn Lane from	n Aptakisic Road to Prai	rie Road; a	and the recon	struction of Th	nompson Boulevard from Buffa	alo Grove Road to Welland Ro
Reg / Dist	Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	s PPS#
1 / 1	Lake	C-91-091-20	PR6D(061)	16-00106		MUN 4756	Pavement	1-22329-0000
				(BUFFAL	O GROVE)	MUN 4801		
Award Peri	od Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification

No

DBE %

19.00

**Working Days** 

5

No

VBP %

0.00

N/A

No

**Prequalification Waiver** 

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

068-61G72 Local Roads - Executed

Sidewalk improvements including ADA ramp installation along Chapel Hill Road from Reed Avenue to Fairview Avenue in Johnsburg.

Reg / Dist	Counti	es State	Job#	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1	McHen	ry C-91-	121-20	H5GF(604)	19-00014 (JOHNSI	4-00-SW BURG)	FAU 167	Miscellaneous	0-01754-1003
Award Peri	od	Mentor Protég	jé l	Hot Mix Asphalt-Smal	I Batch	Small Bu	ısiness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Completion	n Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					25		0.00	0.00	No

069-61G75 Local Roads - Executed

Replace the bridge superstructure carrying Montgomery Road over Waubonsie Creek, o.3 mile nortwest of US 34 in Aurora.

Reg / Dist Cou 1 / 1 Kane			HIXN(526)	Section : 16-00315 (AUROR	5-00-BR	Routes MS 1110	<b>Major Work Categories</b> Bridges	<b>PPS #</b> 1-21960-0000
Award Period 45	<b>Mentor Pr</b> o	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine No	ess Initiative Ta No	J J	QP Certification N/A
<b>Pre-Bid Meeting</b> No	Comple	etion Date	•	<b>Working</b> 60	•	<b>BE %</b> .00		<b>Prequalification Waiver</b> No

Letting Date: November 06, 2020 Volume 023, No. 039

**Current Date: October 30, 2025** 

070-61G77 Local Roads - Executed

Intersection improvements including curb "bump outs", bus shelters, covered bicycle parking, pavement markings, signage and a pedestrian activated cross- walk warning system on Broadway Avenue from Rice Street to Main Street in Melrose Park.

Reg / Dist	Countie	es State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
1 / 1	Cook	C-91-234-19	4BD5(727)	17-00132 (MELRO	2-00-MS SE PARK)	FAU 2406	Pavement	1-11021-0016
Award Peri 45		•	Hot Mix Asphalt-Small No	Batch	Small Busine No			<b>QP Certification</b> N/A
Pre-Bid Me No	eting	Completion Date	Calendar Days	Working 25	•	<b>BE %</b> .00		<b>Prequalification Waiver</b> No

#### 071-62L45 Highways - Withdrawn

Smart Overlay, Class D patching and ADA improvement. Project begins 50 ft south of 31st St. and proceeds approximately 4637.9 ft in a northerly direction to 23rd St. in the Villages of Brookfield and Berwyn Township., Smart Overlay, Class D patching and ADA improvement. Project begins 50 ft south of 31st St. and proceeds approximately 4637.9 ft in a northerly direction to 23rd St. in the Villages of Brookfield and Berwyn Township.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1 / 1	Cook		C-91-264-20					Pavement	1-79101-0000
Award Peri	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busin	ness Initiative	•	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	<b>Working</b> 35	•	DBE % Pending	VBP % Pending	<b>Prequalification Waiver</b> No

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

072-62M63 Highways - Executed

New bridge structure carrying the future north bound traffic IL 59 over 1-55 at the interchange of IL 59 and 1-55 located in the City of Joliet, Village of Shorewood, and Troy Township. SN 21029B

Reg / Dist	Count	ies State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1	Will	C-91-388-2	0 NHPP5GYP(565)	2020-19	2-B	FAI 55	Bridges	1-79967-1010
Award Peri 45	iod	<b>Mentor Protégé</b> No	Hot Mix Asphalt-Small	II Batch	Small Busine	ss Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eting	<b>Completion Dat</b> 10/31/2021	e Calendar Days	<b>Working</b> 10	•	<b>BE %</b> .00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

073-62M75 Highways - Executed

This improvement consists of bridge pier repair on pier 2 of SN 016-1100, located on 1-90 at Foster Avenue in the City of Chicago, Cook County.

<b>Reg / Dist</b> 1 / 1	<b>Count</b> Cook		<b>State Job #</b> C-91-405-20	Federal Project # N/A	<b>Section</b> 2020-199		Routes FAI 90	<b>Major Work Categories</b> Bridges	<b>PPS #</b> 0-02175-1013
Award Peri 45	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine No	ess Initiative Ta	. 3	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 25	•	<b>BE %</b> 00		<b>Prequalification Waiver</b> No

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

074-62M78 Highways - Executed

Installation of ramp speed advisory radar signs and curve warning signs, at various locations in Cook and DuPage counties.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
1 / 1	Cook		C-91-408-20	N/A	2020-204	1-BR&BJR	FAP 372	Bridges	0-02175-1011
Award Peri	iod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Busine No	ess Initiative	<b>Target Market Program</b> No	QP Certification N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 45	Days DE	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

075-62M88 Highways - Executed

Cleaning and painting designated existing steel on the structures carrying Lake-Cook Road and Sheridan Road over various ravines, In the Village of Glencoe, in Moraine and New Trier Townships.

Reg / Dist Cou		# Federal Project # 11 N/A	<b>Section #</b> 2020-228-BP	Routes FAU 3726 FAU 3509	<b>Major Work Categorio</b> Bridges	o-01374-1002
<b>Award Period</b> 45	<b>Mentor Protégé</b> No	Hot Mix Asphalt-Sma	<b>II Batch Smal</b> No	l Business Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Meeting</b> No	Gompletion Dat	e Calendar Days	<b>Working Days</b> 55	<b>DBE %</b> 5.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

076-62M97 Highways - Active

Cleaning(sweeping) various arterial highways in District One throughout (North) Cook county.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
1 / 1	Cook	C-91-018-21 N/A	2020-220-I	VARIOUS	Miscellaneous	N/A

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 12/31/2021 0.00 0.00 No

077-62M98 Highways - Active

Cleaning(sweeping) various arterial highways in District One throughout (South) Cook county.

Reg / Dist	Counties	State Job # Federal Proj	ect # Section #	Routes	<b>Major Work Categories</b>	PPS#
1 / 1	Cook	C-91-019-21 N/A	2020-221-I	VARIOUS	Miscellaneous	N/A

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 12/31/2021 0.00 0.00 No

078-62M99 Highways - Rejected

Cleaning(sweeping) various arterial highways in District One throughout (South) Will county.

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

079-62N01 Highways - Active

Cleaning(sweeping) various arterial highways in District One throughout Lake County.

No

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1/1	Lake		C-91-022-21	N/A	2020-224	4-I	VARIOUS	Miscellaneous	N/A
Award Peri	od	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Bus	siness Initiative	<b>Target Market Program</b> No	QP Certification N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No		12/3	1/2021				0.00	0.00	No

080-62N02 Highways - Active

No

45

Cleaning(sweeping) various arterial highways in District One throughout Kane and McHenry counties.

Reg / Dist			Federal Project #	Section			Major Work Categories	
1 / 1	Kane McHenry	C-91-023-21	N/A	2020-22	5-I VARIO	OUS	Miscellaneous	N/A
Award Peri	iod Me	entor Protégé l	Hot Mix Asphalt-Sma	I Batch	Small Business Initi	iative Tar	get Market Program G	QP Certification

No VBP % **Pre-Bid Meeting Completion Date** Calendar Days DBE % **Prequalification Waiver Working Days** 

No

12/31/2021 0.00 0.00 No No

N/A

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

081-64F78 Highways - Executed

**Pre-Bid Meeting** 

No

**Completion Date** 

Calendar Days

2.3 miles of removal and replacement of concrete bridge deck on SN 081-0106 carrying I-280 over the Mississippi River. Cold milling, pavement patching, and HMA resurfacing on I-280 from the Mississippi River Bridge to E of the IL 92 interchange.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	s PPS#
2/2	Rock Island	C-92-076-13	NHPPYJLB(572)		& (81-1-1,81-	FAI 280	Bridges	2-23110-0100
				1-2)RS-1				2-23110-0200
								2-23110-0300
Award Per	riod Mento	r Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Me	eeting Cor	npletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No	11/	15/2023		10	2.0	00	0.00	No
<b>082-66K54</b> 3P Milling 8.2 miles.	and Resurfanc	s - Executed ing (Designed	overlay) and ADA impro	ovements o	on FAP 332 (IL	. 1) from 0.1 r	niles North of US 52 to US 24	in Watseka for a total length of
Reg / Dist	Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	s PPS#
2/3	Iroquois	C-93-024-20	NHPPAP3U(280)	(C-1,3,L,2	20)RS-2	FAP 332	Pavement	3-00138-0000
Award Per	riod Mento	r Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A

DBE %

7.00

VBP %

0.00

**Working Days** 

60

**Prequalification Waiver** 

No

Letting Date: November 06, 2020 Volume 023, No. 039

**Current Date: October 30, 2025** 

083-70D87 Highways - Executed

Bridge Painting at 5 Structure Locations on 1-39 and 1-55 in Mclean County.

Reg / Dist C	ounties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
--------------	---------	-------------	-------------------	-----------	--------	-----------------------------

3 / 5 McLean C-95-036-19 NHPPZXCE(603) D5 BRIDGE PAINTING VARIOUS Bridges 0-01374-5001

2021-1

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No QP-1 & QP-2

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 170 0.00 0.00 No

084-74915 Highways - Deleted

Bridge replacement (SN 017-8612) on IL 1 over Sugar Creek approximately 1 mile north of the Lawrence County line and realignment of TR 363.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

4 / 7 Crawford C-97-048-19 Bridges 7-78190-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 115 Pending Pending No

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

085-76B55 Highways - Executed

Concrete overlay, patching, deck replacement and expansion joints on the Poplar Street Collector distributor ramps (SN 082-0144, 0255, 0203, 0256, 0140 and 0005).

Reg / Dist Cour	nties State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
5 / 8 St. C	lair C-98-329-18	8 NHPPROJ4(100)	82-3HVE	B-2R-1-I-1	FAI 70	Bridges	8-00138-0000
							8-00138-1000
							8-00139-0000
							8-00662-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Sma	III Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45	No	No		No		No	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working	g Days Di	BE %	VBP %	Prequalification Waiver
No	09/30/2021		5	15	5.00	0.00	No

086-76K67 Highways - Executed

Bridge replacement on Kinlou Road over the Tributary to Skillet Fork Creek located 0.1 miles west of the Clay County line.

<b>Reg / Dist</b> 5 / 8	<b>Coun</b> Mario			Federal Project # STPPEDC(545)	Section 15BR-1	#	Routes FAS 2703	Major Work Categor Bridges	ies PPS# 8-78620-0000
Award Per 45	riod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Bu	usiness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	npletion Date	Calendar Days	Working	g Days	<b>DBE %</b> 15.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

087-76M33	Highway	ys - Deleted
-----------	---------	--------------

Cleaning of the Missouri Avenue Pump Station on I-55/I-64., Cleaning of the Missouri Avenue Pump Station on I-55/I-64., Cleaning of the Missouri Avenue Pump Station on I-55/I-64.

•	ounties		Federal Project #	Section	# Routes	Major Work Categori	
	t. Clair	C-98-060-19				Miscellaneous	8-82930-0205
Award Period 45	<b>Mento</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Business Initiativ No	e Target Market Program No	QP Certification N/A
<b>Pre-Bid Meeti</b> No	ng Cor	npletion Date	Calendar Days	Working 40	Days DBE % Pending	VBP % Pending	<b>Prequalification Waiver</b> No

088-76N12 Highways - Executed

Micro-surfacing on US 50 from 0.3 miles west of Frogtown Road to 0.1 miles west of IL 127.

<b>Reg / Dist</b> 0	<b>Counties</b> Clinton		Federal Project # NHPPSC54(431)	Section :		Routes FAP 327	<b>Major Work Categorie</b> Pavement	es PPS# 8-00745-0000
Award Perio 45	od <b>Mentor</b> No	J	<b>Hot Mix Asphalt-Smal</b> l No	Batch	Small Busin No		<b>Target Market Program</b> No	QP Certification N/A
<b>Pre-Bid Mee</b> No	ting Con	npletion Date	Calendar Days	Working 35	•	<b>DBE %</b> 12.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: November 06, 2020 Volume 023, No. 039

**Current Date: October 30, 2025** 

089-76N19 Highways - Executed

Bridge joint repairs, bridge repairs, new 4.5- concrete bridge deck, HMA mill and fill on approaches with a 2- grade rise on IL 140 / IL 111 over Abandoned Quarry Spur, 0.1 miles east of IL 3 (SN 060-0199).

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5/8	Madis	son	C-98-059-20	NHPP17J5(503)	132-2VB	R-2	FAP 785	Bridges	8-00652-0000
Award Peri	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Busine No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting	Com	npletion Date	Calendar Days	Working 100		<b>BE %</b> .00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

090-76N55 Highways - Executed

Pump station repairs at the Venice Deep Wells on IL 3.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ries PPS#
5/8	Madis	on	C-98-104-20	N/A	27PS-7		FAP 788	Electrical	8-82930-2020
Award Per	riod	Mentor I	Protégé	Hot Mix Asphalt-Small	Batch	Small E	Business Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					55		0.00	0.00	No

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

091-76N88 Highways - Executed

Patching at 3 locations: US 67/IL 111 at Tolle Lane, IL 111 at Gateway Commerce Center, US 40 at IL 143 and South Morrison at Caseyville Road.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	PPS#
5/8	Madison St. Clair	C-98-127-20	N/A	DIST 8 P 2021-2	PATCHING	VARIOUS	Pavement	0-02175-8003
Award Peri	od Mentor	Protégé l	- 	Ratch	Small Rusings	se Initiativo Tar	net Market Program (	OP Certification

45	No	No	No		No	N/A
<b>Pre-Bid Meeting</b> No	Completion Dat	e Calendar Days	<b>Working Days</b> 30	<b>DBE %</b> 18.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

092-76N94 Highways - Executed

11.6 miles of patching on I-64 from 0.5 miles west of Beaver Pond Creek to 1.4 miles east of CH 11.

•	<b>ounties</b> ashington	<b>State Job #</b> C-98-133-20	Federal Project # N/A	<b>Section</b> 95-(3,4,5		Routes FAI 64	<b>Major Work Categorie</b> Pavement	o-02175-8009
Award Period 45	<b>Mento</b> No	•	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Busine No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Meeti No	ng Co	mpletion Date	Calendar Days	Working 40		<b>BE %</b> .00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

093-76N95 Highways - Executed

2.9 miles of patching on IL 4 / IL 150 from IL 4 to the eastern city limits of Steeleville.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
T / O	Dan dalah	O 00 404 00 N/A	440 400 4	EAD 004A	D	0.00475.00

5 / 8 Randolph C-98-134-20 N/A 110-1PP-1 FAP 861A Pavement 0-02175-8010

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 12.00 0.00 No

094-78505 Highways - Executed

Removal of SN 091-0047 and construction of a new west ramp to connect IL 127 with CH 8 (Chestnut Street) in Alto Pass.

Reg / Dist Counties State Jo	b # Federal Project #	Section #	Routes	Major Work Categories PPS #
------------------------------	-----------------------	-----------	--------	-----------------------------

5 / 9 Union C-99-004-16 STPHA9P(855) 22B-4 FAS 1909 Bridges 9-94980-0100

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
--------------	----------------	-----------------------------	---------------------------	-----------------------	------------------

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 75 11.00 0.00 No

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

095-85699 Local Roads - Executed

Cold-In-Place Recycling on Walnut Road from South Street to Lamm Road.

Reg / Dist Co	ounties Sta	ate Job # F	Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------	-------------	-------------	-------------------	-----------	--------	-----------------------------

2/2 Stephenson C-92-041-20 856U(949) 20-00185-07-PP FAU 5258 Pavement 2-10573-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 10 0.00 0.00 No

096-85701 Local Roads - Executed

Replace the bridge carrying TR 316 (Bolen Road) over Summer Creek, 0.5 miles north of US 20.

Pog / Diet /	Counting	State Joh #	Federal Project #	Section #	Poutos	Major Work Categories PPS #
Rea / Dist (	Counties	State Job #	rederal Project #	Section #	Routes	Water work Categories PPS #

2 / 2 Stephenson C-92-039-20 SKNR(034) 07-12130-00-BR TR 316 Bridges 2-10572-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 0.00 0.00 No

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

097-89745 Local Roads - Executed

Replace the bridge carrying CH 29D over Jubilee Creek, 2.7 miles east of Brimfield

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	<b>Major Work Categories</b>	PPS#
3 / 4	Peoria	C-94-040-18	FVMT(981)	14-0011	3-04-BR	CH 29D	Bridges	4-10544-0000
Award Pe	riod Ment	tor Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busines	ss Initiative Tar	get Market Program (	QP Certification

45 No No N/A No No

**Pre-Bid Meeting Completion Date** Calendar Days **Working Days Prequalification Waiver** DBE % VBP %

No 110 8.00 0.00 No

098-89754 Local Roads - Executed

Remove and replace guardrail and terminals at various locations in Woodford County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
3 / 4	Woodford	C-94-046-20	T4G0(666)	18-00170-00-SP	VARIOUS	Miscellaneous	0-00105-4003

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

**Pre-Bid Meeting Completion Date** Calendar Days **Working Days** DBE % VBP % **Prequalification Waiver** 

No 60 0.00 0.00 No

Letting Date: November 06, 2020 Volume 023, No. 039

**Current Date: October 30, 2025** 

099-89766 Local Roads - Executed

Reconstruction of Western Ave, from Adams Street to Lincoln Avenue and a portion of IL 8, from Lincoln Avenue to Howett St in Peoria.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#
3 / 4	Peoria	a	C-94-048-19	XMWJ(817)	16-00368	3-01-PV	FAU 6594	Pavement	0-00105-4001
					(PEORIA	۸)	FAP 671		4-10670-0000
Award Per	riod	Mentor I	Protégé	Hot Mix Asphalt-Small	l Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days DE	8E %	VBP %	Prequalification Waiver
No		12/30	)/2022		10	7.0	0	0.00	No
100-93751	L	_ocal Roa	ds - Execute	d					
Replace tl									

J	<b>Count</b> Sanga		<b>State Job #</b> C-96-002-21	Federal Project # 0WWE(642)	Section 19-00489 (SPRING	5-00-BR	Routes MS 7490A	<b>Major Work Categor</b> Bridges	ries PPS# 6-10837-0000
Award Perio		<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Smal</b> No	II Batch	Small E	Business Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Mee</b> No	eting	Com	pletion Date	Calendar Days	Working 65	) Days	<b>DBE %</b> 5.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

101-62M23 Highways - Executed

Traffic Signal Modernization and ADA curb ramp improvements at the intersection of IL Route 58 at Shady Oaks Drive in Elgin, Cook County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook		C-91-346-20	STPG206(950)	2020-18	5-SW&TS	FAU 1320	Electrical	1-79710-0000
Award Peri	iod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Busine No	ess Initiative	<b>Target Market Program</b> No	QP Certification N/A
Pre-Bid Me No	eeting	Com	npletion Date	Calendar Days	Working 35	•	<b>BE %</b> .00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

102-62M89 Highways - Executed

Bridge Painting project in Calumet City and Country Club Hills, in Thornton and Bremen Township. Location 1 (SN-016-0956): Il-83 Sibley Blvd. over 1-94 (Bishop Ford Expy.). Location 2 (SN-016-2125): 167th Street over 1-57;

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	<b>Major Work Categories</b>	PPS#
1 / 1	Cook	C-91-016-21	N/A	2020-230-BP	FAP 397	Bridges	0-01374-1001
					FAU 1609		

Award Period Mentor Protégé		Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification	
45	No	No	No	No	N/A	
Pre-Bid Meeting	Completion Date	e Calendar Days Workin	g Days DBE %	VBP %	Prequalification Waiver	

103-62N00 Highways - Rejected

Cleaning (sweeping) various arterial highways in District One throughout DuPage County.

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

104-66K20 Highways - Executed

The project is located on IL 9/IL 47/IL 54 from IL 47 (N) in Gibson City to Baltimore Drive in Paxton for length of 14.01 miles. Project includes 3 3/4" mill and resurface from beginning of project to IL 115 and 2" mill and RS to end of projects. Work includes guardrail updates, drainage work and ADA updates and patching in Gibson City.

<b>Reg / Dist</b> 2 / 3	<b>Counties</b> Ford		Federal Project # NHPP-STP- HSIPRJI5(362)	<b>Section #</b> ((17)SFY,Y,18)RS (127&X)RS-3	Routes S-4 FAP 326 FAP 71 FAP 697	Major Work Categori Pavement	es PPS # 3-00927-0000 3-00927-0040 3-47470-2003
<b>Award Peri</b> 45	<b>iod Mer</b> No	•	<b>Hot Mix Asphalt-Small</b> No	l Batch Small E		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting (	Completion Date	Calendar Days	<b>Working Days</b> 75	<b>DBE %</b> 8.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No
		/ays - Executed ) Kickapoo Creek	Road in Peoria.				
J		Kickapoo Creek	Road in Peoria. Federal Project#	Section #	Routes	Major Work Categori	es PPS#
Building D	emo at 1229	Kickapoo Creek	Federal Project #	Section # 11R-DM-1	<b>Routes</b> FAU 6576	<b>Major Work Categori</b> Miscellaneous	es PPS# 4-00017-0117
Building De	emo at 1229 Counties Peoria	State Job # C-94-098-18	Federal Project #	11R-DM-1	FAU 6576	,	

Letting Date: November 06, 2020 Volume 023, No. 039

**Current Date: October 30, 2025** 

106-61G12 Local Roads - Executed

Intersection Widening, milling and resurfacing, and the upgrade of existing signalized intersection on 31st Street from Meyers Road to York Road in Oak Brook.

<b>Reg / Dist</b> 1 / 1	<b>Counties</b> DuPage	<b>State Job #</b> C-91-079-15	Federal Project # NE8Q(530)	<b>Section</b> : 14-00259		Routes FAU 1467	<b>Major Work Categorie</b> Pavement	s PPS # 1-21929-0000
<b>Award Peri</b> 45	<b>iod Mento</b> No	•	<b>Hot Mix Asphalt-Sma</b> l No	l Batch	<b>Small Busi</b> No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting Co	mpletion Date	Calendar Days	Working 115	•	<b>DBE %</b> 14.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No
07-61G28 Construction		pads - Executed se path along th	d ne ComEd right-of-way	in Romeo	ville.			
Reg / Dist	Counties Will		Federal Project # U56U(805)	<b>Section</b> : 15-00063		Routes	Major Work Categorie	
1 / 1		0 01 200 17		(ROMEO		COMED MULTI-USE TRAIL	Pavement	0-01731-1013
Award Peri		r Protégé I	Hot Mix Asphalt-Smal	(ROMEO	VILLE)	MULTI-USE TRAIL ness Initiative		QP Certification N/A

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

108-61G45 Local Roads - Executed

Construction of a HMA multi-use path, sidewalks, curb and gutter, retaining wall, and pavement markings along Cicero Avenue from Meadow Lake Court (Poplar Ave) to Gateway Drive in Richton Park.

Counties	State Job #	Federal Project #	Section #		Routes	Major Work Categor	ies PPS#
Cook	C-91-153-20	08G3(087)			FAP 350	Pavement	1-11021-0035
d Men	tor Protégé	Hot Mix Asphalt-Sma	all Batch	Small Bu	siness Initiative	<b>Target Market Program</b>	QP Certification
No	I	No		No		No	N/A
eting C	Completion Date	Calendar Days	Working	Days	DBE %	VBP %	<b>Prequalification Waiver</b>
			85		17.00	0.00	No
					17.00	0.00	NO
(	Cook od <b>Me</b> n No	Cook C-91-153-20  od Mentor Protégé  No	Cook C-91-153-20 08G3(087)  od Mentor Protégé Hot Mix Asphalt-Sma	Cook C-91-153-20 08G3(087) 18-00063- (RICHTOI  od Mentor Protégé Hot Mix Asphalt-Small Batch  No No  eting Completion Date Calendar Days Working	Cook C-91-153-20 08G3(087) 18-00063-00-BT (RICHTON PARK)  od Mentor Protégé Hot Mix Asphalt-Small Batch Small But No No No No  eting Completion Date Calendar Days Working Days	Cook C-91-153-20 08G3(087) 18-00063-00-BT FAP 350 (RICHTON PARK)  od Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative No No No No DBE %	Cook C-91-153-20 08G3(087) 18-00063-00-BT FAP 350 Pavement (RICHTON PARK)  od Mentor Protégé Hot Mix Asphalt-Small Batch No No No No No No No VBP %

109-61G69 Local Roads - Executed

Traffic signal replacement and installation of adaptive signal control with flashing yellow arrows on Butterfield Road from IL 137 to Allanson Road.

Reg / Dist	Count	ties State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Lake	C-91-279-1	7 THHC(943)	16-0014	2-08-TL	FAU 2647	Electrical	1-11021-0014
								1-22330-0000
Award Perio	od	Mentor Protégé	Hot Mix Asphalt-Sma	ll Batch	Small Busin	ness Initiative	Target Market Program	QP Certification
45		No	No		No		No	N/A
Pre-Bid Me	eting	Completion Date	e Calendar Days	Working	Days D	DBE %	VBP %	Prequalification Waiver
No				150	3	3.00	0.00	No

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

110-62L17 Highways - Executed

(3.07 Mile) Resurfacing (Smart Overlay), milled rumble strips; Location: FAP 332: IL 394 from North of 186th Street to South of Joe Orr Road in the Villages of Lansing, Glenwood, Lynwood and Ford Heights.

Reg / Dist	Coun	ties Sta	te Job#	Federal Project #	Section #	<b>‡</b>	Routes	Major Work Categories	s PPS#
1 / 1	Cook	C-9	1-235-20	NHPPNW8M(249)	2020-045	-RS	FAP 332	Pavement	1-80382-0000
Award Peri 45	iod	Mentor Prot	·	Hot Mix Asphalt-Small No		Small Busines		arget Market Program	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eting	Complet	tion Date	•	<b>Working</b> 60	Days DB	<b>E %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

111-87731 Local Roads - Executed

Extension of Eldamain Road on new alignment from River Road to West Highpoint Road (south of IL 71), includes a new bridge over Fox River and a roundabout at the new Eldamain and Fox Road. Project is 2.0 miles west of IL 47 between River Road and West Highpoint Road in Yorkville.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
2/3	Kenda	all	C-93-031-20	X5LE(481)	19-00153	3-00-BR	FAU 4000	Bridges	3-10674-0000
Award Per 45	riod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busines		•	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 285	Days DB 12.	<b>E %</b> 00		<b>Prequalification Waiver</b> No

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

112-87737 Local Roads - Executed

Replace the bridge carrying CH 8 over Maple Creek, 2 miles north of Wyanet.

Reg / Dist	Count	ties State J	b #	Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#
2/3	Burea	u C-93-00	4-21	L9CN(178)	09-0021	7-00-BR	FAS 188	Bridges	3-10314-0000
Award Peri	od	<b>Mentor Protégé</b> No		<b>Hot Mix Asphalt-Sma</b> l No	I Batch	Small Bu No	siness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eting	Completion	Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					75		5.00	0.00	No

113-89769 Local Roads - Executed

Sidewalk construction algor the north side of Bobolink Drive, from Elgin Street to Eagle Avenue, and along the east side of Eagle Avenue from Bobolink Drive to the north entrance to Central Intermediate School in Washington.

Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
3 / 4	Tazewell	C-94-064-19	C1P7(439)	18-00123 (WASHIN		MUN 7560	Miscellaneous	0-01754-4003
Award Perio	d Mento	r Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No	i	No		No		No	N/A
Pre-Bid Mee	ting Cor	npletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No				30	0.0	00	0.00	No

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

114-91588 Local Roads - Executed

Sidewalk removal and construction of new sidewalks and a multi-use path at the intersection of Sheldon Street and Campbell Avenue east of Northview Elementary in Rantoul.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
3 / 5	Cham	paign	C-95-004-20	R6L9(934)	19-00117 (RANTO		VARIOUS	Miscellaneous	0-01754-5001
Award Per 45	riod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Small</b> No	l Batch	Small Busi No	ness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting		npletion Date 6/2021	Calendar Days	Working	•	<b>DBE %</b> 3.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

115-97738 Local Roads - Executed

Resurfacing, curb and gutter, and sidewalk replacement on Mousette Lane from Carol Street to Jerome Lane in Cahokia.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
5/8	St. Cla	air	C-98-329-16	KH5M(100)	16-00047 (CAHOK		FAU 9200	Pavement	8-10626-0000
Award Per	riod	Mentor I	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busin	ness Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days I	DBE %	VBP %	Prequalification Waiver
No					50	•	18.00	0.00	No

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

116-61G46 Local Roads - Executed

Reconstruction of Nippersink Boulevard from Oak Street to Grand Avenue in Fox Lake.

Reg / D	Dist Coun	ties Sta	ate Job#	Federal Project #	Section #	#	Routes	Major Work Categorie	s PPS#
1 / 1	Lake	C-!	91-216-18	78SD(173)	17-00025 LAKE)	5-00-PV (FOX	FAU 149	Pavement	1-22237-0000
Award	Period	Mentor Pro	otégé ł	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bio	d Meeting	Comple	etion Date	Calendar Days	Working	Days DB	8E %	VBP %	Prequalification Waiver
No		09/17/20	021		10	18.	00	0.00	No

117-62H63 Highways - Withdrawn

Parking lot and drainage improvement. Full-depth removal and replacement of existing pavement. Location: 1-55 Maintenance Yard, Bolingbrook.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	s PPS#
1 / 1	Will		C-91-273-19	N/A				Pavement	1-80330-0000
Award Peri 45	iod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Busin No	ness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 25	•	DBE % Pending	<b>VBP</b> % Pending	<b>Prequalification Waiver</b> No

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

118-85689 Local Roads - Executed

Replace the bridge carrying TR 46 over Plum River, 5 miles northwest of Mt. Carroll.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/2	Carrol	I	C-92-032-17	2198(254)	14-1212	4-00-BR	TR 46	Bridges	2-10502-0000
Award Peri	iod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Small</b> No	l Batch	Small Busin No	ness Initiative	<b>Target Market Program</b> No	QP Certification N/A
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	Working 55		<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

119-85702 Local Roads - Executed

Sidewalk Replacement, pavement markings and the installation of a solar powered pedestrian crossing signal system on IL 26 adjacent to Forreston Grade School, and on IL 72 adjacent to Forreston Junior High School in Forreston.

Reg / Dist	Count	ies State Job#	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#	
2/2	Ogle	C-92-085-20	MBH9(524)	19-00018 (FORRES		FAP 316 FAP 549	Miscellaneous	0-01754-2003	
Award Perio		•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Bus		· ·	<b>QP Certification</b> N/A	
Pre-Bid Me	eting	Completion Date	Calendar Days	<b>Working</b> 20	Days	<b>DBE %</b> 0.00		<b>Prequalification Waiver</b> No	

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

120-87717 Local Roads - Executed

Sidewalk replacement, paving brick sidewalk, traffic signals and street lighting on IL 18 from the Vermilion River to Wasson Street in Streator.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/3	LaSalle	C-93-022-19	XFF8(387)	18-00100-00-LT	FAP 653	Miscellaneous	0-01731-

2/3 LaSalle C-93-022-19 XFF8(387)

(STREATOR)

0-01731-3001

**Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program Award Period QP Certification** 

No 45 No No No N/A

**Pre-Bid Meeting** Completion Date Calendar Days **Working Days** DBE % VBP % **Prequalification Waiver** 

No 65 5.00 0.00 No

121-89674 **Local Roads - Rejected** 

Streetscape project including curb and gutter, sidewalks, lighting, and resurfacing on various street in and around the downtown square in Macomb.

01A-CA021 Aeronautics - Executed

Runway 18/36 Removal and Associated Improvements, Phase 1

Reg / Dist Counties IL Project # Federal Project # **Major Work Categories** 

Sangamon 4/6 SPI 4755 ABRAHAM LINCOLN 3170096TBD Pavement

CAPITAL

**Small Business Initiative Target Market Program Award Period** Mentor Protégé **Hot Mix Asphalt-Small Batch QP Certification** 

90 No No No No N/A

**Pre-Bid Meeting Calendar Days Prequalification Waiver** DBE % VBP % Completion Date **Working Days** 

Yes 120 7.00 0.00 No

Letting Date: November 06, 2020 Volume 023, No. 039

Current Date: October 30, 2025

**02A-LE055** Aeronautics - Executed

Construct ATCT Access Road w/Utilities

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

1 / 1 Will LOT 4619 LEWIS UNIVERSITY 317SBGPTBD Pavement

Miscellaneous

Electrical

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Pregualification Waiver

No 90 12.00 0.00 No

**03A-AU069** Aeronautics - Executed

90

Phase 2: Airfield Pavement Rehabilitation Including General Aviation Apron and Taxiway P

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

1 / 1 Kane ARR 4648 AURORA MUNICIPAL 317SBGPTBD Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 43 8.00 0.00 No