

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

## 001-64P93 Highways - Deleted

Intersection Reconstruction of IL 40 at Science Ridge Road North of Sterling into a modern roundabout.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2           | Whiteside       | C-92-049-22                 |                           |                       |                  | Pavement                | 2-20446-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             |                           | Pending               | Pending          | No                      |              |

## 002-64P59 Highways - Deleted

ADA Improvements from 2nd Avenue to 5th Avenue in Rock Island.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2           | Rock Island     | C-92-041-22                 |                           |                       |                  | Miscellaneous           | 2-53514-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 30                        | Pending               | Pending          | No                      |              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**003-64S12**      Highways - Executed

Bridge painting on SN's 098-0059 and 098-0060.

| Reg / Dist | Counties  | State Job # | Federal Project # | Section #    | Routes | Major Work Categories | PPS #        |
|------------|-----------|-------------|-------------------|--------------|--------|-----------------------|--------------|
| 2 / 2      | Whiteside | C-92-008-23 | NHPP075Q(572)     | (195-1B-1)BP | FAI 88 | Bridges<br>Painting   | 0-01376-2001 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | QP-1 & QP-2      |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 25           | 0.00  | 0.00  | No                      |

**004-64S13**      **Highways - Withdrawn**

Bridge painting on SN's 081-0121, 081-0007 and 081-0008.

| Reg / Dist | Counties    | State Job # | Federal Project # | Section # | Routes | Major Work Categories | PPS #                        |
|------------|-------------|-------------|-------------------|-----------|--------|-----------------------|------------------------------|
| 2 / 2      | Rock Island | C-92-009-23 | N/A               |           |        | Bridges<br>Painting   | 0-01376-2002<br>0-01376-2003 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE %   | VBP %   | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|---------|---------|-------------------------|
| No              |                 |               | 30           | Pending | Pending | No                      |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**005-64S15** Highways - Executed

Bridge deck overlay, misc bridge repairs on carrying SN 081-0131 over I-88.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2           | Rock Island     | C-92-007-23                 | NHPP8JTE(720)             | (161-1HB-7)BDR        | FAI 88           | Bridges                 | 2-20611-0100 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 20                        | 0.00                  | 0.00             | No                      |              |

**006-64S21** Highways - Executed

Milling and resurfacing the Silvis Maintenance Yard.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes                | Major Work Categories   | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|-------|
| 2 / 2           | Rock Island     | C-92-026-23                 | N/A                       | D2 MAINT YD 2023-01   | SILVIS<br>MAINT<br>YD | Pavement                | N/A   |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification      |                         |       |
| 45              | No              | No                          | No                        | No                    | No                    | N/A                     |       |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |       |
| No              |                 |                             | 15                        | 0.00                  | 0.00                  | No                      |       |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**007-64S22** Highways - Executed

Milling and resurfacing the Amboy Maintenance yard.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #           | Routes               | Major Work Categories | PPS # |
|------------|----------|-------------|-------------------|---------------------|----------------------|-----------------------|-------|
| 2 / 2      | Lee      | C-92-025-23 | N/A               | D2 MAINT YD 2023-02 | AMBOY<br>MAINT<br>YD | Pavement              | N/A   |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 15           | 0.00  | 0.00  | No                      |

**008-64S24** Highways - Executed

Bridge joint repair, misc bridge repairs carrying SN 081-0125 over I-88.

| Reg / Dist | Counties    | State Job # | Federal Project # | Section #      | Routes | Major Work Categories | PPS #        |
|------------|-------------|-------------|-------------------|----------------|--------|-----------------------|--------------|
| 2 / 2      | Rock Island | C-92-031-23 | N/A               | (161-1HB-4)BJR | FAI 88 | Bridges               | 0-02177-2011 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 30           | 2.00  | 0.00  | No                      |

**009-66N07** **Highways - Rejected**

The work includes turf restoration, aerating, applying herbicide and soil amendments to all existing lawn areas, mulch placement in playgrounds and around existing landscape trees, tree trimming of existing landscape trees, and setup and removal of traffic control at the Great Sauk Trail Rest Area grounds on Eastbound and Westbound I-80 in Bureau County at approximately mile marker 51.

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**010-66N08**      **Highways - Rejected**

The work includes turf restoration, aerating, applying herbicide and soil amendments to all existing lawn areas, mulch placement in playgrounds and around existing landscape trees, tree trimming of existing landscape trees, and setup and removal of traffic control at the Limestone Rest Area grounds on Northbound and Southbound I-55 in Livingston County at approximately mile marker 193/194.

**011-66N09**      **Highways - Rejected**

This project is located at the Main Line Station Rest Area grounds on NB and SB I-57 in Iroquois County at approximately mile marker 269. The work includes turf restoration, aerating, applying herbicide and soil amendments to all existing lawn areas, mulch placement in playgrounds and around existing landscape trees, tree trimming of existing landscape trees, and setup and removal of traffic control.

**012-70541**      Highways - Executed

Bridge Superstructure Replacement at Kickapoo Creek 1 Mile North of US 136.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 3 / 5           | McLean          | C-95-055-20                 | HBFPBXCS(962)             | 55-BR-1               | FAS 1476         | Bridges                 | 5-52830-1000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 85                        | 3.00                  | 0.00             | No                      |              |

**013-70E85**      Highways - Executed

4.910 miles SMART overlay on US 150 from the McLean\_County Line to the Piatt County Line.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 3 / 5           | DeWitt          | C-95-066-21                 | STPKPGL(024)              | (10,11)RS-3           | FAS 1517         | Pavement                | 5-53318-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 40                        | 6.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**014-70G07** Highways - Executed

Pier repair/ Bridge deck repairs SN 092-0101 carrying IL 49 over UP RR 1.8 mi. N of US 136.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 3 / 5           | Vermilion       | C-95-047-22                 | N/A                       | (122VB)BR             | FAP 840          | Bridges                 | 0-02177-5002 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 45                        | 3.00                  | 0.00             | No                      |              |

**015-70G17** Highways - Executed

Bridge Repair S.N. 074-0005 Over Madden Creek 0.5 MI E of Lodge.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 3 / 5           | Piatt           | C-95-072-22                 | N/A                       | (115BR-1)BR-1         | FAP 721          | Bridges                 | 0-02177-5006 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 30                        | 0.00                  | 0.00             | No                      |              |

**016-70G28** **Highways - Rejected**

Bridge Joint Repair/Repair Miscellaneous Over US-150 and Norfolk S. RR and FAS 2495 North of Farmer City.

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

## 017-72106 Highways - Executed

Patching on IL 104, approximately 0.8 miles west of the Quincy Regional Airport entrance (eastbound lanes only).

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 6           | Adams           | C-96-091-22                 | N/A                       | 104PP-1               | FAP 745          | Pavement                | 0-02177-6023 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 15                        | 0.00                  | 0.00             | No                      |              |

## 018-72110 Highways - Executed

Painting SN 084-0162 carrying County Highway 33 over I-72 at the Illiopolis interchange.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 6           | Sangamon        | C-96-020-23                 | NHPPU4YW(898)             | (84-10-3HB-3)BP       | FAI 72           | Painting<br>Bridges     | 0-01376-6004 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 50                        | 5.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**019-72111**      **Highways - Deleted**

Painting SN 084-0143 carrying Link Road over I-72, 1.2 miles east of the New Berlin interchange.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 6           | Sangamon        | C-96-021-23                 |                           |                       |                  | Bridges                 | 0-01376-6005 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 30                        | Pending               | Pending          | No                      |              |

**020-72121**      Highways - Executed

Concrete repairs at SN 084-0152 carrying westbound I-72 over the Sangamon River, east of Springfield.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|-------|
| 4 / 6           | Sangamon        | C-96-066-23                 | N/A                       | (84-10-1B-2)BRR       | FAI 72A          | Bridges                 | N/A   |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |       |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |       |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |       |
| No              |                 |                             | 15                        | 0.00                  | 0.00             | No                      |       |

**021-72136**      **Highways - Rejected**

Bridge deck microsilica overlay on 4 structures on I-72 east of the Illinois River (SN 086-0040, 086-0041, 086-0042 and 086-0043).

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**022-72631** Highways - Executed

1 mile of crack and joint sealing on IL 29 from Ridge Avenue to Linden Avenue in Springfield.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 6           | Sangamon        | C-96-048-22                 | NHPPC0WR(150)             | 28CJS                 | FAP 668          | Pavement                | 6-01503-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 15                        | 0.00                  | 0.00             | No                      |              |

**023-72704** Highways - Executed

Maintenance and repair of traffic signals, flashing beacons and roadway lighting along various routes at various locations in the eastern half of District 6.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                  | Routes           | Major Work Categories   | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------|------------------|-------------------------|-------|
| 4 / 6           | Various         | C-96-067-23                 | N/A                       | D6 SIGNAL/LIGHTING<br>2023 | VARIOUS          | Electrical              | N/A   |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program      | QP Certification |                         |       |
| 45              | No              | No                          | No                        | No                         | No               | N/A                     |       |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                      | VBP %            | Prequalification Waiver |       |
| No              | 06/30/2024      |                             |                           | 0.00                       | 0.00             | No                      |       |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**024-72705** Highways - Executed

Maintenance and repair of traffic signals, flashing beacons and roadway lighting along various routes at various locations in the western half of District 6.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                    | Routes           | Major Work Categories   | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------|------------------|-------------------------|-------|
| 4 / 6           | Various         | C-96-068-23                 | N/A                       | D6 SIGNAL/LIGHTING<br>2023-1 | VARIOUS          | Electrical              | N/A   |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program        | QP Certification |                         |       |
| 45              | No              | No                          | No                        | No                           | No               | N/A                     |       |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                        | VBP %            | Prequalification Waiver |       |
| No              | 06/30/2024      |                             |                           | 0.00                         | 0.00             | No                      |       |

**025-74B16** Highways - Executed

Bridge bearing replacement on SN058-0084 and SN 058-0085 on IL 48 approximately 2.5 miles east of Forsyth.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                   | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|--------------|
| 4 / 7           | Macon           | C-97-080-22                 | NHPPZZSV(089)             | D7 BRIDGE REPAIRS<br>2023-7 | FAI 72           | Bridges                 | 7-52871-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program       | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                          | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                       | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 35                        | 0.00                        | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**026-76R27**      **Highways - Deleted**

Lighting upgrades on I-55 at IL 140.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8           | Madison         | C-98-082-22                 |                           |                       |                  | Electrical              | 0-02085-8001 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 55                        | Pending               | Pending          | No                      |              |

**027-76R42**      **Highways - Executed**

7.2 miles of crack and joint sealing on US 50 from 0.1 miles west of Metcalf Road to the Clay County line.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8           | Marion          | C-98-086-22                 | NHPPA8BM(065)             | (12,13,14)CJS-1       | FAP 327A         | Pavement                | 8-00845-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 20                        | 20.00                 | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**028-76R81** Highways - Executed

Bridge painting on SN 060-0210 carrying IL 4 over US 40 and a railroad, approximately 1.5 miles west of St. Jacob.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8           | Madison         | C-98-155-22                 | NHPPH38M(989)             | 111HVB-BP             | FAP 314          | Painting<br>Bridges     | 0-01376-8004 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | QP-1 & QP-2             |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 45                        | 2.00                  | 0.00             | No                      |              |

**029-78902** Highways - Executed

Earth excavation for backslope repair along IL 127 just north of Rhine Road, south of Alto Pass.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9           | Union           | C-99-102-21                 | COVDSPTW(608)             | 22SLP-2               | FAS 1909         | Miscellaneous           | 9-00904-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 15                        | 0.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**030-78964**      **Highways - Deleted**

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|-------|
| 5 / 9           |                 |                             | N/A                       |                       |                  |                         |       |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |       |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |       |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |       |
| No              |                 |                             |                           | Pending               | Pending          | No                      |       |

**031-78974**      **Highways - Rejected**

0.6 miles of patching, surface removal and HMA surfacing on IL 1 under I-64 near Grayville, including the radius returns for the entrance and exit ramps to the existing joint for eastbound and westbound I-64.

**032-64M40**      Highways - Executed

2.7 miles of Cold Milling and Hot Mix Asphalt Resurfacing on US 20 from Rock River to 0.7 miles West of Alpine Rd in Rockford.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2           | Winnebago       | C-92-068-17                 | NHPP25G6(672)             | (3,4)RS-2             | FAP 301          | Pavement                | 2-17386-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 110                       | 5.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**033-66M37** Highways - Executed

5.52 miles of shoulder widening and rumble strip installation on IL 17 from IL 170 (N 1500E Rd) to N 2100E Rd in Livingston County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 3           | Livingston      | C-93-060-22                 | HSIPNE1U(845)             | (28,17,16)SFY         | FAP 649          | Miscellaneous           | 3-47470-2301 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 20                        | 7.00                  | 0.00             | No                      |              |

**034-68G38** Highways - Withdrawn

Bridge deck overlay to 088-0021 and 088-0022-0022 carrying IL 93 over West and East Fork Spoon River west of Bradford.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                 | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------|------------------|-------------------------|--------------|
| 3 / 4           | Stark           | C-94-059-21                 | HBFP4APJ(600)             | 106[(B)BR;(B)BR-1]<br>BDR | FAS 1194         | Bridges                 | 4-08821-0100 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program     | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                        | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                     | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 45                        | 2.00                      | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**035-72G06**      **Highways - Withdrawn**

Bridge replacement on IL 29 over a drainage ditch approximately 1.8 miles northwest of Pana (SN 011-0013).

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 6           | Christian       | C-96-039-13                 | NHPPG4AD(478)             | 2B-2                  | FAP 75           | Bridges                 | 6-00422-0300 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 100                       | 6.00                  | 0.00             | No                      |              |

**036-74547**      **Highways - Executed**

3.6 miles of patching, milling and design overlay on US 50 from 0.6 miles west of St. Marie Road to 4 miles west of the Lawrence County line.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 7           | Richland        | C-97-012-12                 | NHPPC2UX(775)             | (4-2)RS-4,(5-2)RS-1   | FAP 327          | Pavement                | 7-50235-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 45                        | 4.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**037-76R48** Highways - Executed

4.7 miles of patching along I-64 from 0.5 miles west of IL 159 in Fairview Heights to 0.5 miles east of Greenmount Road in O-Fallon.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8           | St. Clair       | C-98-123-22                 | N/A                       | 82-(5,6,7)PP-1        | FAI 64           | Pavement                | 8-00958-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 20                        | 12.00                 | 0.00             | No                      |              |

**038-78610** Highways - Executed

Replacement of SN 002-0010 carrying Old IL 3 over Miller Creek, approximately 1 mile north of Thebes.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9           | Alexander       | C-99-064-17                 | STPY3P6(130)              | 133B-1                | SBI 150C         | Bridges                 | 9-97300-0100 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 112                       | 8.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**039-78905** Highways - Executed

Intersection widening and resurfacing at 3 locations: IL 154 at Water Street in Pinckneyville, IL 127/149 at North 4th Street in Murphysboro and IL 13/127/149 at North Street in Murphysboro.

| Reg / Dist      | Counties         | State Job #                 | Federal Project #         | Section #              | Routes           | Major Work Categories   | PPS #                        |
|-----------------|------------------|-----------------------------|---------------------------|------------------------|------------------|-------------------------|------------------------------|
| 5 / 9           | Perry<br>Jackson | C-99-106-21                 | N/A                       | (12-1,13-1)N-3;17(N-2) | VARIOUS          | Pavement                | 9-00706-2201<br>9-00706-2202 |
| Award Period    | Mentor Protégé   | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program  | QP Certification |                         |                              |
| 45              | No               | No                          | No                        | No                     | N/A              |                         |                              |
| Pre-Bid Meeting | Completion Date  | Calendar Days               | Working Days              | DBE %                  | VBP %            | Prequalification Waiver |                              |
| No              |                  |                             | 45                        | 8.00                   | 0.00             | No                      |                              |

**040-66M64** Highways - Executed

1.55 mi. Ditch grading and shaping, CMP culvert removal, concrete slope wall removal, installing Precast Concrete Box Culverts, Precast Box Culvert End Sections, earthwork, seeding. Beginning at the Intersection of IL 116 and Deerfield Rd and ending at approximately 192 feet east of SN 053-0066.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 3           | Livingston      | C-93-087-22                 | N/A                       | (112X)CLV             | FAP 673          | Bridges                 | 0-02177-3006 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 30                        | 9.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**041-66N01** Highways - Executed

Removal of existing light structures and construction of new light poles and electrical control unit.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 3           | Bureau          | C-93-027-23                 | NHPPL843(489)             | (06-6 & 06-1)HL       | FAI 80           | Electrical              | 0-02085-3002 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 35                        | 0.00                  | 0.00             | No                      |              |

**042-68G40** Highways - Executed

The project includes bridge deck overlay and scour mitigation to SN 072-0162 carrying IL 8 over Walnut Creek, East of IL 78. The project improvement length is 0.058 miles.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                 | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------|------------------|-------------------------|--------------|
| 3 / 4           | Peoria          | C-94-061-21                 | HBFPSH8T(617)             | [(Z-4B-15D)BR]<br>BDR,SCR | FAS 1388         | Bridges                 | 4-07221-0500 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program     | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                        | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                     | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 35                        | 3.00                      | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**043-70907** Highways - Executed

Culvert replacement on US 51B over ditch 0.1 mile North of RAAB Rd, in Normal,

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 3 / 5           | McLean          | C-95-056-20                 | NHPPEF64(538)             | 57-4(1)CR             | FAP 730          | Bridges                 | 5-52947-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 40                        | 2.00                  | 0.00             | No                      |              |

**044-70G18** Highways - Rejected

2.5 miles of longitudinal joint repair from Colton Ave. to Carnahan Dr. in Bloomington.

**045-70G44** Highways - Executed

District wide SMART Work Zone Technology.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 3 / 5           | Various         | C-95-039-23                 | HSIPTVN1(098)             | D5 SWZT 2023-1        | VARIOUS          | Electrical              | 0-00818-5002 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              | 01/01/2025      |                             |                           | 0.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**046-76M53** Highways - Executed

0.9 miles of resurfacing and ADA upgrades on IL 159 from Alexa Drive to 0.1 miles south of Douglas in Belleville.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8           | St. Clair       | C-98-086-19                 | NHPPBKM5(313)             | 130,131RS-5           | FAP 600          | Pavement                | 8-00684-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 55                        | 18.00                 | 0.00             | No                      |              |

**047-66N04** Highways - Executed

Bridge Painting: 032-0005 NB, 032-0006 SB over the Mazon River, 4.0 mi. south of Reed Rd.; 032-0007 NB, 032-0008 SB over the Union Pacific Railroad, 3.2 mi. south of Reed Rd.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 3           | Grundy          | C-93-032-23                 | NHPPH2E0(028)             | (32-1BR,32-1VBR)BP    | FAI 55           | Painting<br>Bridges     | 0-01376-3003 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | QP-1 & QP-2             |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 100                       | 0.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**048-66N13** Highways - Executed

Milling, resurfacing and drainage work at the Pontiac Traffic Facility at 401 S. Ladd St. in Pontiac.

| Reg / Dist | Counties   | State Job # | Federal Project # | Section #    | Routes            | Major Work Categories | PPS # |
|------------|------------|-------------|-------------------|--------------|-------------------|-----------------------|-------|
| 2 / 3      | Livingston | C-93-034-23 | N/A               | (401S)RS, MG | S. LADD<br>STREET | Pavement              | N/A   |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 20           | 0.00  | 0.00  | No                      |

**049-68G41** Highways - Executed

The project includes bridge repairs and bridge deck overlays to S.N. 036-0044 over Camp Creek and S.N. 036-0045 over Weaver Creek, including bridge joint replacement on S.N. 036-0045. Project length is 0.106 mile.

| Reg / Dist | Counties  | State Job # | Federal Project # | Section #                         | Routes  | Major Work Categories | PPS #        |
|------------|-----------|-------------|-------------------|-----------------------------------|---------|-----------------------|--------------|
| 3 / 4      | Henderson | C-94-062-21 | HBFPWXBC(468)     | [6B-2-BR;(6B-3-BR)<br>BJR]BRR,BDR | FAP 522 | Bridges               | 4-03621-0100 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 50           | 3.00  | 0.00  | No                      |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**050-68H00** Highways - Active

I-74 in the City of Peoria.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 3 / 4           | Peoria          | C-94-034-22                 | N/A                       | 72(8,9,9-1)LS-14      | FAI 74           | Miscellaneous           | 0-02177-4008 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              | 10/31/2023      |                             |                           | 0.00                  | 0.00             | No                      |              |

**051-68H21** Highways - Executed

Crack and joint sealing at various locations along 1-74 and 1-474 in Peoria and Tazewell Counties.

| Reg / Dist      | Counties           | State Job #                 | Federal Project #         | Section #             | Routes            | Major Work Categories   | PPS #        |
|-----------------|--------------------|-----------------------------|---------------------------|-----------------------|-------------------|-------------------------|--------------|
| 3 / 4           | Tazewell<br>Peoria | C-94-060-22                 | NHPPX7XX(349)             | (90-14;72-6)CJS       | FAI 74<br>FAI 474 | Pavement                | 4-02024-2009 |
| Award Period    | Mentor Protégé     | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification  |                         |              |
| 45              | No                 | No                          | No                        | No                    | No                | N/A                     |              |
| Pre-Bid Meeting | Completion Date    | Calendar Days               | Working Days              | DBE %                 | VBP %             | Prequalification Waiver |              |
| No              |                    |                             | 15                        | 0.00                  | 0.00              | No                      |              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**052-68H02** Highways - Executed

District-wide pavement markings.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                 | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------|------------------|-------------------------|--------------|
| 3 / 4           | Various         | C-94-036-22                 | N/A                       | D4 PAVEMENT MARKINGS 2023 | VARIOUS          | Miscellaneous           | 0-02177-4010 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program     | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                        | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                     | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 60                        | 0.00                      | 0.00             | No                      |              |

**053-68H16** Highways - Executed

Replace expansion joints and partial depth deck patching to S.N. 090-0063 carrying IL 9 over Mackinaw River.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 3 / 4           | Tazewell        | C-94-054-22                 | N/A                       | 119B(BR)BJR,P         | FAP 693          | Bridges                 | 0-02177-4014 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 50                        | 0.00                  | 0.00             | No                      |              |

**054-68H56** **Highways - Rejected**

Replace traffic signal mast arm at IL 8/ IL 116 (MacArthur Hwy.) and Washington St. in Peoria.

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**055-76R51** Highways - Executed

Mixer replacement at the Bowman Pump Station on Exchange Avenue in East St. Louis.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                   | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|--------------|
| 5 / 8           | St. Clair       | C-98-126-22                 | N/A                       | DIST 8 DEEP WELLS<br>2023-2 | FAU 9153         | Electrical              | 8-82930-0023 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program       | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                          | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                       | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 15                        | 0.00                        | 0.00             | No                      |              |

**056-62K03** Highways - Executed

(3032-Ft) Installation of permanent traffic signals, proposed left lane addition on both legs of central avenue, as well as left turn lane storage extension on 183rd Street, widening existing shoulders, raising the profile 2.5 foot at the intersection, thermoplastic pavement markings, raised reflective pavement marker installation within the Village of Tinley Park in Cook County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-059-20                 | STPLMLY(351)              | 2019-130-TS&N         | FAU 1622         | Pavement                | 1-77223-0200 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 85                        | 18.00                 | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**057-62N80** Highways - Executed

(2.89-Mile) 3P SMART overlay project on Willow Rd from Landwehr Rd to west of IL 43. Located in the Villages of Glenview and Northbrook in Cook County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-153-21                 | NHPP0CVG(139)             | 2021-048-RS           | FAP 305          | Pavement                | 1-80861-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              | 10/31/2023      |                             | 5                         | 23.00                 | 0.00             | No                      |              |

**058-62R68** Highways - Executed

(575-Ft) Improvements consist of bridge joint replace/repairs of structure carrying Arsenal Road (SN 099-3392) over BNSF Railroad and Jackson Creek in the Village of Elwood, Will County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Will            | C-91-218-22                 | N/A                       | FAP 532 22 BRIDGE     | FAP 532          | Bridges                 | 0-02177-1003 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 20                        | 0.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**059-68H59** Highways - Executed

Electrical maintenance contract (maintenance and repair D4 traffic signals, overhead lighting and ITS facilities).

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 3 / 4           | Various         | C-94-044-23                 | N/A                       | D4 ELECTRICAL 2023    | VARIOUS          | Electrical              | 0-01113-4001 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              | 06/30/2025      |                             |                           | 0.00                  | 0.00             | No                      |              |

**060-74B45** Highways - Executed

1.5 miles of patching on US 51, US 40, IL 185 from Imco Drive to the Kaskaskia River in Vandalia.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 7           | Fayette         | C-97-115-22                 | N/A                       | D7 PATCHING 2023-1    | FAP 322          | Pavement                | 0-02177-7004 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 25                        | 0.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**061-76R62** Highways - Executed

Resurfacing ramps at the I-57 and US 50 interchange.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8           | Marion          | C-98-137-22                 | N/A                       | (61-3)RS-5            | FAI 57           | Pavement                | 0-02177-8005 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 15                        | 12.00                 | 0.00             | No                      |              |

**062-78953** Highways - Executed

Scour repair on SN 028-0040 carrying IL 149 over Tilley Creek, 3.4 miles west of IL 34; and scour repair on SN 033-0016 carrying IL 142 over Bear Creek, 1.8 miles south of IL 14.

| Reg / Dist      | Counties             | State Job #                 | Federal Project #         | Section #             | Routes             | Major Work Categories   | PPS #                        |
|-----------------|----------------------|-----------------------------|---------------------------|-----------------------|--------------------|-------------------------|------------------------------|
| 5 / 9           | Franklin<br>Hamilton | C-99-061-22                 | HBFPPIIS(915)             | 107SCR-1/115SCR-1     | FAP 873<br>FAP 776 | Bridges                 | 9-00714-2310<br>9-00714-2311 |
| Award Period    | Mentor Protégé       | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification   |                         |                              |
| 45              | No                   | No                          | No                        | No                    | No                 | N/A                     |                              |
| Pre-Bid Meeting | Completion Date      | Calendar Days               | Working Days              | DBE %                 | VBP %              | Prequalification Waiver |                              |
| No              |                      |                             | 25                        | 0.00                  | 0.00               | No                      |                              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**063-62J30** Highways - Executed

The project consists of Intersection widening, drainage, traffic signal modernization, lighting and sidewalk. The project is in the Village of Schaumburg and Hanover Park in Schaumburg Township. The total length of this project is 1338 ft.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-409-19                 | CMAQ7JNK(944)             | 2019-055-TS           | FAU 1321         | Pavement                | 1-79329-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              | 10/31/2023      |                             | 5                         | 23.00                 | 0.00             | No                      |              |

**064-62N85** Highways - Executed

(1.1-mile) Intersection improvement, traffic signal modernization project along IL50/IL 83 (Cicero Ave) at Midlothian Turnpike, 135th St and Cal Sag Rd located in the Village of Crestwood in Cook County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-158-21                 | HSIPGPU8(675)             | 2021-054-N&SW         | FAP 350          | Pavement                | 1-78994-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 70                        | 18.00                 | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**065-62R54** Highways - Executed

(3592 FEET), Design overlay and ADA improvements, Belmont Ave (25th Ave to 225 feet West of Elm St) in the village of Franklin Park in the township of Leyden in Cook County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-187-22                 | STP0UEA(197)              | FAU 1374 22 RS        | FAU 1374         | Pavement                | 1-79451-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 55                        | 17.00                 | 0.00             | No                      |              |

**066-62T97** Highways - Executed

This improvement consists of substructure and sidewalk repairs of the structure (016-2033) carrying 123rd Street over I-57 in the Village of Calumet Park in Cook County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-316-22                 | N/A                       | FAI 0057 22 BJ        | FAI 57           | Bridges                 | 0-02177-1014 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 25                        | 0.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**067-62U60** Highways - Executed

This contract consists of debris and litter cleaning along I-290 and I-290 Extension from IL-83 (Kingery Hwy) to Austin Blvd.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|-------|
| 1 / 1           | DuPage<br>Cook  | C-91-086-23                 | N/A                       | FAI 290 22 LITTER 2   | FAI 290          | Miscellaneous           | N/A   |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |       |
| 45              | No              | No                          | Yes                       | No                    | N/A              |                         |       |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |       |
| No              | 05/31/2024      |                             |                           | 0.00                  | 0.00             | No                      |       |

**068-62U65** Highways - Executed

This contract consists of debris and litter cleaning along I-57 from I-90/94 to I-80.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|-------|
| 1 / 1           | Cook            | C-91-102-23                 | N/A                       | FAI 57 22 LITTER      | FAI 57           | Miscellaneous           | N/A   |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |       |
| 45              | No              | No                          | Yes                       | No                    | N/A              |                         |       |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |       |
| No              | 05/31/2024      |                             |                           | 0.00                  | 0.00             | No                      |       |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**069-62U66** Highways - Executed

This contract consists of debris and litter cleaning along I-94/US-41 (Edens Expressway) from I-90 (Kennedy Expressway) to Clavey Road.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes            | Major Work Categories   | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|-------------------|-------------------------|-------|
| 1 / 1           | Lake<br>Cook    | C-91-103-23                 | N/A                       | FAI 94 22 LITTER 2    | FAI 94<br>FAP 346 | Miscellaneous           | N/A   |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification  |                         |       |
| 45              | No              | No                          | Yes                       | No                    | N/A               |                         |       |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %             | Prequalification Waiver |       |
| No              | 05/31/2024      |                             |                           | 0.00                  | 0.00              | No                      |       |

**070-64N66** Highways - Executed

2.61 Miles - Cold Milling, Pavement Patching, and HMA Resurfacing - US 150 from US 6 to East 3rd Street in Coal Valley.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2           | Rock Island     | C-92-019-23                 | STPDZNE(071)              | (116, 117, I-15D)RS   | FAU 5839         | Pavement                | 2-30127-0100 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 40                        | 10.00                 | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**071-64S20** Highways - Executed

1.07 mile, Standard Overlay from Charles St to Harrison Ave.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2           | Winnebago       | C-92-028-23                 | NHPP5YD8(582)             | (124)RS               | FAP 412          | Pavement                | 2-31023-0300 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 15                        | 3.00                  | 0.00             | No                      |              |

**072-76M44** Highways - Executed

Culvert replacement on Old US 50, 0.5 miles west of IL 160. (SN 014-2435)

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8           | Clinton         | C-98-076-19                 | COVD4QN3(132)             | 28CR-1                | FAS 1780         | Bridges                 | 8-00658-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              | 10/15/2023      |                             | 5                         | 14.00                 | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**073-76N43**      **Highways - Deleted**

Intersection reconstruction and ADA upgrades on IL 3 at 20th Street in Granite City.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8           | Madison         | C-98-095-20                 |                           |                       |                  | Pavement                | 8-00703-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              | 09/15/2023      |                             | 10                        | Pending               | Pending          | No                      |              |

**074-76R87**      **Highways - Rejected**

Dynamic message sign replacement at various locations in Madison and St. Clair Counties.

**075-74B71**      Highways - Executed

0.2 miles of weed control and landscaping on IL 32/33 from Marguerite Lane to 0.1 miles northwest of Woodland Drive in Effingham.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                  | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------|------------------|-------------------------|--------------|
| 4 / 7           | Effingham       | C-97-015-23                 | N/A                       | D7 WEED SPRAYING<br>2023-2 | FAP 774          | Miscellaneous           | 0-02068-7002 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program      | QP Certification |                         |              |
| 45              | No              | No                          | Yes                       | No                         | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                      | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 30                        | 0.00                       | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**076-62U14** Highways - Executed

The improvement consists of cleaning and painting existing steel on the structures No. 1: 127th Street West of Homan Ave.; No. 2: IL-7, 86th Ave. Over L-7 SW Hwy, in Village of Palos Park and in City of Blue Island, in Cook County. , The improvement consists of cleaning and painting existing steel on the structures No. 1: 127th Street West of Homan Ave.; No. 2: IL-7, 86th Ave. over IL-7 SW Hwy, in Village of Palos Park and in City of Blue Island, in Cook County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #  | Routes              | Major Work Categories | PPS #        |
|------------|----------|-------------|-------------------|------------|---------------------|-----------------------|--------------|
| 1 / 1      | Cook     | C-91-015-23 | N/A               | IL 7 22 BP | FAU 3578<br>FAP 344 | Bridges               | 0-01376-1000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 70           | 0.00  | 0.00  | No                      |

**077-61H23** Local Roads - Executed

Roadway reconstruction and traffic signal installation on Gross Point Road from Old Orchard Road to Gold Road in Skokie.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #                  | Routes   | Major Work Categories | PPS #  |
|------------|----------|-------------|-------------------|----------------------------|----------|-----------------------|--|
| 1 / 1      | Cook     | C-91-042-10 | V57S(558)         | 08-00279-00-FP<br>(SKOKIE) | FAU 3520 | Pavement              | 1-11023-0017<br>1-20780-0000<br>1-20780-0010 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 110          | 25.00 | 0.00  | No                      |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**078-61H59** Local Roads - Executed

Reconstruct the intersection of Touhy Avenue and Gross Point Road to include roadway widening, sidewalk replacement, multi-use path, curb and gutter, storm sewer, roadway lighting, traffic signals and pavement markings in Niles.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                 | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------|------------------|-------------------------|------------------------------|
| 1 / 1           | Cook            | C-91-090-21                 | 55J1(395)                 | 13-00118-00-WR<br>(NILES) | FAP 341          | Pavement                | 1-22356-0000<br>1-22356-0010 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program     | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                        | No               | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                     | VBP %            | Prequalification Waiver |                              |
| No              |                 |                             | 100                       | 17.00                     | 0.00             | No                      |                              |

**079-61H65** Local Roads - Executed

Resurface National Parkway from Woodfield Road to Higgins Road in Schaumburg.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                      | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|--------------------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-190-21                 | SRWB(162)                 | 16-00127-02-PV<br>(SCHAUMBURG) | FAU 1103         | Pavement                | 1-22492-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program          | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                             | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                          | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 45                        | 17.00                          | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**080-61H78** Local Roads - Executed

Construct an aggregate and PCC shared-use path, includes curb and gutter, traffic signal enhancements, pavement markings and signing on the west side of East River Road at the intersection with Bryn Mawr Avenue to Devon Avenue in Chicago and Park Ridge.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #                    | Routes                           | Major Work Categories | PPS #        |
|------------|----------|-------------|-------------------|------------------------------|----------------------------------|-----------------------|--------------|
| 1 / 1      | Cook     | C-91-039-22 | MC6P(813)         | 17-00034-00-BT<br>(ROSEMONT) | DES<br>PLAINES<br>RIVER<br>TRAIL | Miscellaneous         | 0-00913-1031 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 80           | 15.00 | 0.00  | No                      |

**081-61H80** Local Roads - Executed

Reconstruct Souwanas Trail from Oceola Street to Sanbloom Road, and the reconstruction of Schuett Street from Scott Street to Hubbard Street in Algonquin.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #                     | Routes               | Major Work Categories | PPS #                        |
|------------|----------|-------------|-------------------|-------------------------------|----------------------|-----------------------|------------------------------|
| 1 / 1      | McHenry  | C-91-098-22 | 9132(817)         | 17-00092-00-PV<br>(ALGONQUIN) | FAU 4004<br>FAU 4003 | Pavement              | 1-22487-0000<br>1-22487-0010 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 190          | 21.00 | 0.00  | No                      |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**082-61J06** Local Roads - Executed

HMA Resurfacing, PCC sidewalk with ADA improvements, patching, drainage improvements, and pavement markings along Deer Park Boulevard in Deer Park.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                 | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------|------------------|-------------------------|--------------|
| 1 / 1           | Lake            | C-91-080-23                 | PU04(552)                 | 22-00018-00-RS(DEER PARK) | MUN 0015         | Pavement                | 1-22525-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program     | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                        | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                     | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 40                        | 20.00                     | 0.00             | No                      |              |

**083-61J07** Local Roads - Executed

HMA Resurfacing, curb and gutter, and pavement markings on 76th Avenue in Palos Heights.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                      | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|--------------------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-409-16                 | G41R(895)                 | 16-00055-00-RS (PALOS HEIGHTS) | FAU 3791         | Pavement                | 1-22020-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program          | QP Certification |                         |              |
| 45              | No              | Yes                         | No                        | No                             | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                          | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 20                        | 13.00                          | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**084-61J16** Local Roads - Executed

Traffic signal modernization, HMA resurfacing, Pedestrian safety enhancements, storm sewers, landscaping, and pavement markings at the intersection of US 41 and Lake Avenue in Wilmette.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                    | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------|------------------|-------------------------|------------------------------|
| 1 / 1           | Cook            | C-91-211-22                 | SJ3Q(189)                 | 19-00203-02-CH<br>(WILMETTE) | FAP 350          | Pavement                | 1-22507-0000<br>1-22507-0010 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program        | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                           | No               | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                        | VBP %            | Prequalification Waiver |                              |
| No              | 11/22/2023      |                             | 5                         | 19.00                        | 0.00             | No                      |                              |

**085-61J26** Local Roads - Executed

Install bike shelter, bike racks, repair stations, and sidewalk replacement at the Van Buren Street Parking Lot and at the northwest corner of Harlem Avenue and Harrison Street in Forest Park.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                       | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-175-22                 | S2V2(781)                 | 21-00118-00-MS<br>(FOREST PARK) | VARIOUS          | Miscellaneous           | 0-00913-1033 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program           | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                              | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                           | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 15                        | 0.00                            | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**086-61J29** Local Roads - Executed

HMA surface removal and resurfacing, pavement patching, aggregate shoulders, and pavement markings along Pingree Road in Lake in the Hills.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | McHenry         | C-91-002-23                 | GLWV(725)                 | 22-00041-00-RS        | FAU 126          | Pavement                | 1-22524-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | Yes                         | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 20                        | 0.00                  | 0.00             | No                      |              |

**087-61J31** Local Roads - Executed

HMA removal and resurfacing, Sidewalk ADA ramp upgrades, curb and gutter, and pavement markings along various routes in Lisle.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                 | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------|------------------|-------------------------|------------------------------|
| 1 / 1           | DuPage          | C-91-371-22                 | NU7Z(619)                 | 21-00068-00-RS<br>(LISLE) | VARIOUS          | Pavement                | 1-22523-0000<br>1-22523-0010 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program     | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                        | N/A              |                         |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                     | VBP %            | Prequalification Waiver |                              |
| No              |                 |                             | 35                        | 21.00                     | 0.00             | No                      |                              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**088-61J32** Local Roads - Executed

HMA resurfacing, pavement markings, sidewalk ADA ramps, curb and gutter along Technology Boulevard in West Chicago.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                    | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------|------------------|-------------------------|--------------|
| 1 / 1           | DuPage          | C-91-158-22                 | KCBA(290)                 | 20-00085-00-RS(WEST CHICAGO) | MS 7260          | Pavement                | 1-22446-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program        | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                           | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                        | VBP %            | Prequalification Waiver |              |
| No              | 07/31/2023      |                             | 10                        | 16.00                        | 0.00             | No                      |              |

**089-61J36** Local Roads - Executed

Bike shelter installation, bike lane pavement, markings and signage at various location in Northbrook.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                   | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-212-22                 | 46YI(635)                 | 21-00179-00-BT (NORTHBROOK) | VARIOUS          | Miscellaneous           | 1-11023-0032 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program       | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                          | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                       | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 15                        | 0.00                        | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**090-66M72** Highways - Executed

This project is located on FAU 2503 68 (IL 25) and FAP 860 (IL 31).

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes              | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|---------------------|-------------------------|------------------------------|
| 2 / 3           | Kendall         | C-93-096-22                 | NHPP-STPPG0L<br>(189)     | (35)CJS&(12)CJS       | FAU 2503<br>FAP 860 | Pavement                | 3-02547-0000<br>3-03147-0040 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification    |                         |                              |
| 45              | No              | No                          | No                        | No                    | No                  | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %               | Prequalification Waiver |                              |
| No              |                 |                             | 25                        | 0.00                  | 0.00                | No                      |                              |

**091-68G35** Highways - Executed

Microsurfacing (1-Pass) on IL 91 from IL 93 to IL 17.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 3 / 4           | Stark           | C-94-056-21                 | STPXH05(599)              | 108RS-6               | FAS 1379         | Pavement                | 4-02024-2110 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 20                        | 9.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**092-68H01** Highways - Executed

Removal and replacement of guardrail damaged by motorists throughout District 4.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                         | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------------|------------------|-------------------------|------------------------------|
| 3 / 4           | Various         | C-94-035-22                 | COVDUVQI(328)             | D4 GUARDRAIL<br>REPAIRS 2023-MCHD | VARIOUS          | Miscellaneous           | 0-01213-4001<br>0-01873-4001 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program             | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                                | No               | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                             | VBP %            | Prequalification Waiver |                              |
| No              | 07/31/2024      |                             |                           | 0.00                              | 0.00             | No                      |                              |

**093-70B05** Highways - Executed

2.54 Mi, Standard Overlay, ILL 1 to Bowman Ave.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 3 / 5           | Vermilion       | C-95-040-20                 | STPIN38(517)              | K(RS-2)               | FAS 497A         | Pavement                | 5-53073-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 65                        | 5.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**094-72H41** Highways - Executed

5.7 miles of overlay, bridge deck overlay, drainage improvements, guardrail replacement and patching on IL 4 from Allen Road to Haig Road, north of Carlinville.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                      | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|--------------------------------|------------------|-------------------------|------------------------------|
| 4 / 6           | Macoupin        | C-96-014-15                 | NHPPA80A(568)             | (E)RS1, (F)RS4-BDR,<br>(67)RS3 | FAP 662          | Pavement                | 6-01059-0000<br>6-01059-0050 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program          | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                             | No               | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                          | VBP %            | Prequalification Waiver |                              |
| No              |                 |                             | 75                        | 7.00                           | 0.00             | No                      |                              |

**095-74B58** Highways - Executed

4.3 miles of partial width resurfacing at various locations on Old US 51 from US 36 (Eldorado) to IL 121 (Pershing) in Decatur.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 7           | Macon           | C-97-001-23                 | N/A                       | D7 PATCHING 2023-6    | FAP 710          | Pavement                | 7-52876-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 20                        | 0.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**096-76N16**      **Highways - Deleted**

Bridge repairs, flood wall work and pavement reconstruction on IL 111 over Cahokia Diversion Channel (SN 060-0121), 3 miles north of I-270.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|------------------------------|
| 5 / 8           | Madison         | C-98-056-20                 |                           |                       |                  | Bridges                 | 8-00576-0000<br>8-00576-1000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |                              |
| No              | 09/30/2023      |                             | 20                        | Pending               | Pending          | No                      |                              |

**097-76R45**      **Highways - Executed**

Crack and joint sealing on IL 3 from 0.1 miles north of Grafton Hills Drive in Grafton to IL 109.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes             | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|--------------------|-------------------------|--------------|
| 5 / 8           | Jersey          | C-98-085-22                 | STPPULN(430)              | 101-2-CJS-1           | FAS 749<br>FAS 752 | Pavement                | 8-00846-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification   |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A                |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %              | Prequalification Waiver |              |
| No              |                 |                             | 15                        | 20.00                 | 0.00               | No                      |              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**098-76R88** Highways - Executed

Highway lighting and traffic signal repair and maintenance at various locations throughout District 8.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8           | Various         | C-98-051-23                 | N/A                       | DIST 8 L TS 2023-2    | VARIOUS          | Electrical              | 8-00966-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              | 06/30/2024      |                             |                           | 0.00                  | 0.00             | No                      |              |

**099-85733** Local Roads - Executed

Resurfacing on Lowell Park Road from Pines Road to the Lee County Line

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2           | Ogle            | C-92-051-21                 | 6YXS(778)                 | 20-00330-00-RS        | FAS 86           | Pavement                | 2-10602-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 20                        | 4.00                  | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**100-85735** Local Roads - Executed

Cold in Place recycling with HMA overlay on Red Oak Road from the east city limits of Red Oak City to the west city limits of Cedarville, and on Scioto Mills Road from 0.1 mile west of Iris Hill Road to IL 26.

| Reg / Dist | Counties   | State Job # | Federal Project # | Section #      | Routes             | Major Work Categories | PPS #        |
|------------|------------|-------------|-------------------|----------------|--------------------|-----------------------|--------------|
| 2 / 2      | Stephenson | C-92-048-22 | 2T0I(016)         | 21-00185-11-PP | FAS 59<br>FAS 1051 | Pavement              | 2-10617-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 20           | 0.00  | 0.00  | No                      |

**101-85736** Local Roads - Executed

Cold in Place recycling with seal coat overlay on CH 14 from CH 5 to IL 78.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #      | Routes  | Major Work Categories | PPS #                        |
|------------|----------|-------------|-------------------|----------------|---------|-----------------------|------------------------------|
| 2 / 2      | Henry    | C-92-014-20 | V70W(085)         | 19-00162-00-RS | FAS 238 | Pavement              | 2-10569-0000<br>2-10569-0010 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 20           | 0.00  | 0.00  | No                      |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**102-85737** Local Roads - Executed

4 inch Cold in Place recycling and HMA resurfacing on Albany Road from Sand Road to Burns Road and on Cordova Road from I-88 to 6th Avenue.

| Reg / Dist | Counties  | State Job # | Federal Project # | Section #      | Routes               | Major Work Categories | PPS #        |
|------------|-----------|-------------|-------------------|----------------|----------------------|-----------------------|--------------|
| 2 / 2      | Whiteside | C-92-044-22 | R2X1(326)         | 21-00258-00-RS | FAS 1225<br>FAS 2184 | Pavement              | 2-10620-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 35           | 2.00  | 0.00  | No                      |

**103-85738** Local Roads - Executed

HMA resurfacing with patching, curb and sidewalk repair on Avenue of the Cities from 24th Street to 41st Street in Moline.

| Reg / Dist | Counties    | State Job # | Federal Project # | Section #                  | Routes   | Major Work Categories | PPS #                        |
|------------|-------------|-------------|-------------------|----------------------------|----------|-----------------------|------------------------------|
| 2 / 2      | Rock Island | C-92-016-20 | EZKQ(381)         | 19-00270-00-RS<br>(MOLINE) | FAU 5773 | Pavement              | 2-10581-0000<br>2-10581-0010 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 20           | 3.00  | 0.00  | No                      |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**104-87772** Local Roads - Executed

HMA resurfacing on Somonauk Road from North Avenue to IL 38 in Cortland.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                    | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------|------------------|-------------------------|--------------|
| 2 / 3           | DeKalb          | C-93-007-22                 | CR2A(892)                 | 21-00008-00-RS<br>(CORTLAND) | FAU 5363         | Pavement                | 3-10703-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program        | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                           | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                        | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 25                        | 9.00                         | 0.00             | No                      |              |

**105-87804** Local Roads - Executed

HMA resurfacing with ADA Ramps, sidewalks, curb and gutter on DeKalb Avenue from Center Cross Street to West Elm Street, and on West Elm Street to South Main Street in Sycamore.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                    | Routes               | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------|----------------------|-------------------------|--------------|
| 2 / 3           | DeKalb          | C-93-016-23                 | 3H3F(292)                 | 21-00084-00-RS<br>(SYCAMORE) | FAU 5358<br>FAU 5330 | Pavement                | 3-10714-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program        | QP Certification     |                         |              |
| 45              | No              | Yes                         | No                        | No                           | N/A                  |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                        | VBP %                | Prequalification Waiver |              |
| No              |                 |                             | 35                        | 10.00                        | 0.00                 | No                      |              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**106-87812** Local Roads - Executed

Construct an HMA Shared-Use Path with earth shoulders, storm sewers and ADA ramps along Esson Farm Road from east of Griffin Street to North Main Street in Grant Park.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #                      | Routes  | Major Work Categories | PPS #        |
|------------|----------|-------------|-------------------|--------------------------------|---------|-----------------------|--------------|
| 2 / 3      | Kankakee | C-93-042-23 | KE0M(283)         | 21-00018-00-BT<br>(GRANT PARK) | MS 1500 | Pavement              | 0-01756-3002 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 45           | 6.00  | 0.00  | No                      |

**107-93778** Local Roads - Executed

Replace the bridge carrying CH 9 over Shoal Creek, 3 miles south of Coffeen. , Replace the bridge carrying CH 9 at East Fork over Shoal Creek, 3 miles south of Coffeen.

| Reg / Dist | Counties   | State Job # | Federal Project # | Section #      | Routes   | Major Work Categories | PPS #                        |
|------------|------------|-------------|-------------------|----------------|----------|-----------------------|------------------------------|
| 4 / 6      | Montgomery | C-96-073-20 | 1UV8(331)         | 15-00138-00-BR | FAS 1746 | Bridges               | 6-10739-0000<br>6-10739-0010 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 95           | 7.00  | 0.00  | No                      |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**108-93797** Local Roads - Executed

Resurfacing CH 1 from 200th Street to the Sangamon County Line.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 6           | Logan           | C-96-094-21                 | CU9J(103)                 | 18-00108-01-RS        | FAS 562          | Pavement                | 6-10840-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 20                        | 7.00                  | 0.00             | No                      |              |

**109-93799** Local Roads - Executed

Replace the existing structure carrying North 8th Street over Spring Creek with a 3-span PPC deck beam bridge, curb and gutter, and guardrail in Springfield.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                       | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------------|------------------|-------------------------|--------------|
| 4 / 6           | Sangamon        | C-96-235-16                 | 8I3T(526)                 | 15-00483-00-BR<br>(SPRINGFIELD) | FAU 8067         | Bridges                 | 6-10740-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program           | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                              | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                           | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 85                        | 6.00                            | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**110-62R50** Highways - Executed

(345-Ft) Proposed improvement consists of removal and replacement of culvert culvert at US 14 over Ditch (3 Miles South of State Line) located in the unincorporated Chemung Township in McHenry County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 1 / 1           | McHenry         | C-91-184-22                 | NHPPHJVH(690)             | 2018-114-I            | FAP 066          | Bridges                 | 1-80346-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 80                        | 20.00                 | 0.00             | No                      |              |

**111-62R70** Highways - Executed

(2,203-Ft) Pavement Rehabilitation (Standard Overlay), ADA Improvements. Location: Old Arlington Heights Road from Arlington Heights Road to IL 68 (Dundee Road) in the Villages of Buffalo Grove and Arlington Heights.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #               | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-------------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-220-22                 | N/A                       | OR 2626 22<br>RESURFACE | OR 2626          | Pavement                | 1-79464-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program   | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                      | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                   | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 25                        | 13.00                   | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**112-62U38** Highways - Executed

The improvement consists of bridge deck sealing of structures along IL 171 just North and South of I-55 (Stevenson Expressway) in the Villages of McCook, Summit and Lyons, Cook County. Net length 8448 feet (1.6 miles).

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes             | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|--------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-052-23                 | N/A                       | FAP 372 22<br>BS      | VARIOUS<br>FAP 372 | Bridges                 | 0-01292-1002 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification   |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A                |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %              | Prequalification Waiver |              |
| No              |                 |                             | 35                        | 0.00                  | 0.00               | No                      |              |

**113-62U57** Highways - Executed

This contract consists of debris and litter cleaning along I-190/90/94 (Kennedy Expressway) from US-12/45 (Mannheim Road) to Congress Parkway.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                  | Routes                      | Major Work Categories   | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------|-----------------------------|-------------------------|-------|
| 1 / 1           | Cook            | C-91-082-23                 | N/A                       | FAI 90 FAI 94 22<br>LITTER | FAI 90<br>FAI 190<br>FAI 94 | Miscellaneous           | N/A   |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program      | QP Certification            |                         |       |
| 45              | No              | No                          | Yes                       | No                         | N/A                         |                         |       |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                      | VBP %                       | Prequalification Waiver |       |
| No              | 03/15/2024      |                             |                           | 0.00                       | 0.00                        | No                      |       |

**114-72A75** Highways - Rejected

5.1 miles of overlay on I-55 from 0.5 miles north of I-72 (Clearlake Avenue) to 0.5 miles north of Sangamon Avenue and 1.2 miles of resurfacing on IL 54 (Sangamon Avenue) from 0.3 miles west of I-55 to 0.1 miles east of Colt Road in Springfield.

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**115-72M76** Highways - Executed

Bridge deck sealing on various routes in various counties of District 6.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #                   | Routes  | Major Work Categories | PPS #  |
|------------|----------|-------------|-------------------|-----------------------------|---------|-----------------------|--|
| 4 / 6      | Various  | C-96-047-21 | HBFPUPPV(879)     | D6 BRIDGE DECK SEALING 2021 | VARIOUS | Bridges               | 6-00652-0900<br>6-00652-0901<br>6-00652-0902<br>6-00652-0903 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 55           | 0.00  | 0.00  | No                      |

**116-74976** Highways - Executed

Milling, resurfacing and aggregate shoulders on IL 105 from 0.3 miles east of Bender Drive to the Piatt County line.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #   | Routes  | Major Work Categories | PPS #        |
|------------|----------|-------------|-------------------|-------------|---------|-----------------------|--------------|
| 4 / 7      | Macon    | C-97-058-20 | STP34N1(365)      | (11,12)RS-1 | FAP 741 | Pavement              | 7-50942-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 65           | 2.00  | 0.00  | No                      |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**117-74B21** Highways - Executed

Sealing the bridge decks of 127 structures on various routes in various counties of District 7.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                        | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------------|------------------|-------------------------|------------------------------|
| 4 / 7           | Various         | C-97-086-22                 | HBFP3PIB(020)             | D7 BRIDGE DECK<br>SEALING 2023-1 | VARIOUS          | Bridges                 | 7-50355-2023<br>7-50355-2123 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program            | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                               | No               | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                            | VBP %            | Prequalification Waiver |                              |
| No              |                 |                             | 80                        | 0.00                             | 0.00             | No                      |                              |

**118-74B37** Highways - Withdrawn

Washing the bridge deck on SN 093-0021 carrying IL 15 over the Wabash River in Mt. Carmel.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 7           | Wabash          | C-97-105-22                 |                           |                       |                  | Bridges                 | 0-01292-7001 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 20                        | Pending               | Pending          | No                      |              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**119-74B49** Highways - Executed

Patching at various locations: I-57 from the Clay County line to mile marker 153; West Fayette Avenue from Outerbelt West to 0.1 miles west of Raney Street in Effingham; US 40/Henrietta Street from 0.1 miles south of Grove Avenue to Grove Avenue in Effingham.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 4 / 7           | Effingham       | C-97-119-22                 | N/A                       | D7 PATCHING 2023-4    | VARIOUS          | Pavement                | 0-02177-7006 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 30                        | 0.00                  | 0.00             | No                      |              |

**120-60Y72** Highways - Executed

(2.21-Mile) Roadway reconstruction, traffic signal modernization, drainage improvement, stormwater detention storage, construction of new sidewalk and multi-use path, new roadway lighting and signage, and aesthetic landscaping to Wood Street from 161st Street to Thornton Road, located in the City of Harvey and Village of Dixmoor, Cook County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                   | Routes           | Major Work Categories   | PPS #  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|--|
| 1 / 1           | Cook            | C-91-467-14                 | STP0VCS(038)              | (145,146&146S-2)<br>WRS&B-1 | FAU 2857         | Pavement                | 1-90046-0100<br>1-90046-1100<br>1-90046-1200 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program       | QP Certification |                         |  |
| 45              | No              | No                          | No                        | No                          | N/A              |                         |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                       | VBP %            | Prequalification Waiver |  |
| No              | 10/31/2024      |                             | 5                         | 22.00                       | 0.00             | No                      |  |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**121-61J05** Local Roads - Executed

Resurfacing Telegraph Road from the north village limits to North Avenue, and placement of a bike path/sidewalk south of IL 22 in Bannockburn.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                       | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------------|------------------|-------------------------|--------------|
| 1 / 1           | Lake            | C-91-376-22                 | T6WP(570)                 | 19-00018-00-RS<br>(BANNOCKBURN) | FAU 2715         | Pavement                | 1-22484-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program           | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                              | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                           | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 50                        | 24.00                           | 0.00             | No                      |              |

**122-61J15** Local Roads - Executed

HMA resurfacing and widening at the Lakeview Parkway and Hawthorn Parkway intersection and at the Lakeview Parkway and IL 60 intersection. Includes PCC path, ADA ramps, storm sewers, traffic signals and lighting modifications in Vernon Hills.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                        | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------------|------------------|-------------------------|--------------|
| 1 / 1           | Lake            | C-91-200-10                 | Z44I(899)                 | 98-00026-02-WR<br>(VERNON HILLS) | FAU 2419         | Pavement                | 1-20864-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program            | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                               | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                            | VBP %            | Prequalification Waiver |              |
| No              | 11/30/2023      |                             | 10                        | 20.00                            | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**123-62M65** Highways - Executed

Location 1: (9,353-Ft) Designed overlay improvement on Barrington Rd in the villages of Inverness, Barrington, South Barrington and Barrington Hills in Cook County. Location 2: (366-Ft) Drainage improvement on Lake Cook Rd in the village of Deer Park.

| Reg / Dist | Counties     | State Job # | Federal Project # | Section #   | Routes               | Major Work Categories | PPS #        |
|------------|--------------|-------------|-------------------|-------------|----------------------|-----------------------|--------------|
| 1 / 1      | Lake<br>Cook | C-91-390-20 | STPQ8YE(452)      | 2020-191-RS | FAU 2553<br>FAU 1270 | Pavement              | 1-78953-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 50           | 16.00 | 0.00  | No                      |

**124-62R55** Highways - Executed

(980-Ft) project which includes replacement and widening of the bridge carrying Briggs Street over FAI 80 in Joliet Township within Will County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #    | Routes | Major Work Categories | PPS #        |
|------------|----------|-------------|-------------------|--------------|--------|-----------------------|--------------|
| 1 / 1      | Will     | C-91-188-22 | NHPP6GX9(144)     | FAI 80 22 BR | FAI 80 | Bridges               | 1-77247-3300 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              | 10/31/2024      |               | 10           | 24.00 | 0.00  | No                      |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**125-62U35** Highways - Executed

This improvement consists of bridge joint sealing, bridge deck concrete sealer upon the entire top surface of the bridge decks, in the city of Chicago, Cook County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                      | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|--------------------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-049-23                 | N/A                       | FAI VARIOUS<br>BRIDGES SEALING | VARIOUS          | Bridges                 | 0-01292-1001 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program          | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                             | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                          | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 70                        | 0.00                           | 0.00             | No                      |              |

**126-62U51** Highways - Executed

This contract consists of debris and litter cleaning along I-94 (Bishop Ford Expwy) from I-90/94 (Dan Ryan Expwy) to 1-80, Stony Island Ave from I-94 to US-12 (95th SO, and 103rd St from Cottage Groove to Stony Island.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|-------|
| 1 / 1           | Cook            | C-91-067-23                 | N/A                       | FAI 94 22 LITTER      | VARIOUS          | Miscellaneous           | N/A   |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |       |
| 45              | No              | No                          | Yes                       | No                    | N/A              |                         |       |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |       |
| No              | 05/15/2024      |                             |                           | 0.00                  | 0.00             | No                      |       |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**127-62U58** Highways - Executed

This contract consists of debris and litter cleaning along I-90/94 (Dan Ryan Expressway) from Congress Pkwy to I-57/I-94 (Bishop Ford Expwy).

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|-------|
| 1 / 1           | Cook            | C-91-084-23                 | N/A                       | FAI 90/94 22 LITTER   | FAI 90<br>FAI 94 | Miscellaneous           | N/A   |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |       |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |       |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |       |
| No              | 12/31/2023      |                             |                           | 0.00                  | 0.00             | No                      |       |

**128-62U59** Highways - Executed

This contract consists of debris and litter cleaning along I-290 and IL-110 (Eisenhower Expwy) from Austing Blvd to Wells Street.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes             | Major Work Categories   | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|--------------------|-------------------------|-------|
| 1 / 1           | Cook            | C-91-085-23                 | N/A                       | FAI 290 22 LITTER     | FAI 290<br>FAP 389 | Miscellaneous           | N/A   |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification   |                         |       |
| 45              | No              | No                          | Yes                       | No                    | N/A                |                         |       |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %              | Prequalification Waiver |       |
| No              | 03/15/2024      |                             |                           | 0.00                  | 0.00               | No                      |       |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**129-62U67** Highways - Executed

This contract consists of debris and litter cleaning along I-290/IL-53 from Lake Cook Road to IL-83.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes             | Major Work Categories   | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|--------------------|-------------------------|-------|
| 1 / 1           | DuPage<br>Cook  | C-91-104-23                 | N/A                       | FAI 290 22 LITTER 3   | FAI 290<br>FAP 342 | Miscellaneous           | N/A   |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification   |                         |       |
| 45              | No              | No                          | Yes                       | No                    | N/A                |                         |       |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %              | Prequalification Waiver |       |
| No              | 05/31/2024      |                             |                           | 0.00                  | 0.00               | No                      |       |

**130-64P63** Highways - Withdrawn

Expansion joint replacement, deck patching and concrete overlay, and other miscellaneous repairs on SN 098-0095 and 098-0096.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 2           | Whiteside       | C-92-005-21                 |                           |                       |                  | Bridges                 | 2-46100-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 60                        | Pending               | Pending          | No                      |              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**131-68H30** Highways - Executed

Bridge Washing of 10 Bridges In District 4.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                 | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------|------------------|-------------------------|------------------------------|
| 3 / 4           | Various         | C-94-007-23                 | STP1CX2(553)              | D4 BRIDGE WASHING<br>2023 | VARIOUS          | Bridges                 | 0-01292-4001<br>0-01292-4002 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program     | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                        | No               | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                     | VBP %            | Prequalification Waiver |                              |
| No              |                 |                             | 100                       | 0.00                      | 0.00             | No                      |                              |

**132-70E84** Highways - Executed

1.956 Mi, Standard Overlay, ILL 130(S) to I-74.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes            | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|-------------------|-------------------------|------------------------------|
| 3 / 5           | Champaign       | C-95-069-21                 | NHPP9LOG(611)             | (3R,3X)RS-1           | FAP 808<br>FAI 74 | Pavement                | 5-53467-0000<br>5-53467-1000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification  |                         |                              |
| 45              | No              | No                          | No                        | No                    | No                | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %             | Prequalification Waiver |                              |
| No              |                 |                             | 40                        | 5.00                  | 0.00              | No                      |                              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**133-70G25** Highways - Executed

Bridge Deck Sealing 117 structures in Douglas(50), Edgar(14) and Vermilion(53) Counties.

| Reg / Dist | Counties | State Job # | Federal Project #      | Section #                   | Routes  | Major Work Categories | PPS #  |
|------------|----------|-------------|------------------------|-----------------------------|---------|-----------------------|--|
| 3 / 5      | Various  | C-95-070-22 | HBFP-STP-NHPPG1H0(855) | FY 2023 BRIDGE DECK SEALING | VARIOUS | Bridges               | 5-53255-1000<br>5-53255-2000<br>5-53255-3000<br>5-53255-4000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 30           | 0.00  | 0.00  | No                      |

**134-87796** Local Roads - Executed

Replace the bridge carrying TR 268 over Gosseberry Creek, 0.9 mile south of E 2700 Road North.

| Reg / Dist | Counties   | State Job # | Federal Project # | Section #      | Routes | Major Work Categories | PPS #        |
|------------|------------|-------------|-------------------|----------------|--------|-----------------------|--------------|
| 2 / 3      | Livingston | C-93-009-23 | PKXU(134)         | 19-04115-00-BR | TR 268 | Bridges               | 3-10671-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 30           | 8.00  | 0.00  | No                      |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**135-87803** Local Roads - Executed

Resurfacing CH 6 from CH 8 to Cherry Street and CH 8 from CH 10 to CH 6.

| Reg / Dist | Counties   | State Job # | Federal Project # | Section #      | Routes              | Major Work Categories | PPS #        |
|------------|------------|-------------|-------------------|----------------|---------------------|-----------------------|--------------|
| 2 / 3      | Livingston | C-93-015-23 | KEK8(123)         | 20-00135-04-RS | FAS 346<br>FAS 1362 | Pavement              | 3-10685-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 40           | 6.00  | 0.00  | No                      |

---

**136-87808** Local Roads - Executed

Replace the bridge carrying TR 129 over Broughton Creet, 0.3 mile west of North 3300.

| Reg / Dist | Counties   | State Job # | Federal Project # | Section #      | Routes | Major Work Categories | PPS #        |
|------------|------------|-------------|-------------------|----------------|--------|-----------------------|--------------|
| 2 / 3      | Livingston | C-93-020-23 | 8YB8(638)         | 19-25110-03-BR | TR 29  | Bridges               | 3-10672-0000 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE % | VBP % | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|-------|-------|-------------------------|
| No              |                 |               | 30           | 8.00  | 0.00  | No                      |

---

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**137-87813** Local Roads - Executed

Remove and replace sidewalks along various streets in the Kimes Elementary School area of Streator.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                    | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------|------------------|-------------------------|------------------------------|
| 2 / 3           | LaSalle         | C-93-049-23                 | H7GU(264)                 | 22-00105-00-SW<br>(STREATOR) | VARIOUS          | Miscellaneous           | 0-01756-3001<br>3-10761-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program        | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                           | No               | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                        | VBP %            | Prequalification Waiver |                              |
| No              |                 |                             | 45                        | 3.00                         | 0.00             | No                      |                              |

**138-91604** Local Roads - Executed

PCC Pavement, HMA and aggregate shoulders, curb and gutter, and driveway replacement along Revere Road from US Business 51 East for 0.27 mile and from IL 10 South for 0.23 miles.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes               | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|----------------------|-------------------------|------------------------------|
| 3 / 5           | DeWitt          | C-95-002-22                 | EJBD(157)                 | 20-00044-04-RS        | FAS 1492<br>FAU 7315 | Pavement                | 5-10486-0000<br>5-10486-0010 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification     |                         |                              |
| 45              | No              | No                          | No                        | No                    | No                   | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                | Prequalification Waiver |                              |
| No              |                 |                             | 50                        | 2.00                  | 0.00                 | No                      |                              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**139-97799** Local Roads - Executed

Replace existing structure carrying Simmons Road over Ogle Creek with a single span, PPC deck beam bridge with bituminous waterproofing system, HMA wearing surface and approach, and traffic barrier terminals in O'Fallon.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                    | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------|------------------|-------------------------|------------------------------|
| 5 / 8           | St. Clair       | C-98-013-23                 | 6XE7(798)                 | 19-00053-03-BR<br>(O'FALLON) | FAU 9170A        | Bridges                 | 8-10742-0000<br>8-10742-0010 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program        | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                           | No               | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                        | VBP %            | Prequalification Waiver |                              |
| No              |                 |                             | 45                        | 17.00                        | 0.00             | No                      |                              |

**140-99690** Local Roads - Executed

Resurfacing Log Cabin Road from the Jefferson County Line to Ewing Road.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9           | Franklin        | C-99-054-21                 | DT0V(161)                 | 20-00189-00-RS        | CH 2             | Pavement                | 9-10649-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 30                        | 16.00                 | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**141-99697** Local Roads - Executed

Resurfacing CH 4 from Tamms-Olivebranch Road to IL 127, and from Sexton Creek to Tamms-Olivebranch Road.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes             | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|--------------------|-------------------------|------------------------------|
| 5 / 9           | Alexander       | C-99-005-23                 | MSEV(708)                 | 22-00085-00-RS        | FAS 943<br>FAS 945 | Pavement                | 0-01745-9004<br>9-10667-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification   |                         |                              |
| 45              | No              | No                          | No                        | No                    | No                 | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %              | Prequalification Waiver |                              |
| No              |                 |                             | 40                        | 5.00                  | 0.00               | No                      |                              |

**142-46611** Highways - Executed

Removing existing guardrail delineators and installing new guardrail delineators within the limits specified on each individual work order.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                         | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------------|------------------|-------------------------|--------------|
| 2 / 2           | Various         | M-60-001-24                 | N/A                       | D2 GRDRL DELIN<br>MAINT INT 24-01 | VARIOUS          | Miscellaneous           | 0-00643-2001 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program             | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                                | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                             | VBP %            | Prequalification Waiver |              |
| No              | 11/30/2024      |                             |                           | 0.00                              | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**143-46612** Highways - Executed

Placing various widths of modified urethane and thermoplastic pavement marking lines, letters and symbols within the limits specified on each individual work order.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                    | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------|------------------|-------------------------|--------------|
| 2 / 2           | Various         | M-60-002-24                 | N/A                       | D2 HT PVMNT MRK<br>RPR 24-02 | VARIOUS          | Miscellaneous           | 0-01476-2001 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program        | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                           | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                        | VBP %            | Prequalification Waiver |              |
| No              | 11/30/2024      |                             |                           | 0.00                         | 0.00             | No                      |              |

**144-46614** Highways - Executed

Removing and replacing damaged raised reflective pavement markers or lenses at various locations within District 6.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                  | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------|------------------|-------------------------|--------------|
| 4 / 6           | Various         | M-60-022-23                 | N/A                       | D6 REFLECTOR REPL<br>23-22 | VARIOUS          | Miscellaneous           | 0-01826-6001 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program      | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                         | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                      | VBP %            | Prequalification Waiver |              |
| No              | 10/31/2024      |                             |                           | 0.00                       | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**145-72M49** Highways - Executed

Concrete microsilica overlay, bridge joint replacement and bridge repair on IL 125 over the BNSF Railroad in Beardstown.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #              | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------|------------------|-------------------------|--------------|
| 4 / 6           | Cass            | C-96-015-21                 | HBFP6BFX(703)             | (86) BDR-2, BRR, BJR-3 | FAP 67           | Bridges                 | 6-00684-0100 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program  | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                     | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                  | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 60                        | 7.00                   | 0.00             | No                      |              |

**146-74574** Highways - Executed

Patching, milling, resurfacing, designed overlay, ADA improvements and traffic signals on US 45 / IL 15 in Fairfield, eastbound from SW 7th to SE 9th and westbound from SE 9th to 0.1 miles west of Market Street.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes             | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|--------------------|-------------------------|--------------|
| 4 / 7           | Wayne           | C-97-098-12                 | NHPPQQYK(486)             | 20RS-4, 24Z RS-1      | FAP 328<br>FAP 823 | Pavement                | 7-50228-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification   |                         |              |
| 45              | No              | No                          | No                        | No                    | No                 | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %              | Prequalification Waiver |              |
| No              |                 |                             | 130                       | 3.00                  | 0.00               | No                      |              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**147-74212** Highways - Executed

PCC pavement, pavement removal, earthwork, curb and gutter, storm sewer, traffic signals, highway lighting and sidewalks on US 40 and IL 33 from west of Raney Street to East of Walnut Street in Effingham.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|------------------------------|
| 4 / 7           | Effingham       | C-97-138-06                 | NHPP64F1(960)             | (18Z)R                | FAP 95           | Pavement                | 7-80450-0050<br>7-80450-0100 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |                              |
| No              |                 |                             | 220                       | 7.00                  | 0.00             | No                      |                              |

**148-74739** Highways - Executed

4.1 miles of patching, resurfacing, median and curb repairs, traffic signal upgrades and ADA upgrades on IL 121 from US 36 in Decatur to the southern corporate limits of Mt. Zion.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|------------------------------|
| 4 / 7           | Macon           | C-97-004-16                 | NHPP-HSIPFA58<br>(411)    | 101RS-2               | FAP 320          | Pavement                | 7-50871-0000<br>7-76910-8724 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |                              |
| No              |                 |                             | 140                       | 5.00                  | 0.00             | No                      |                              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**149-76N83** Highways - Executed

0.59 miles of standard overlay and ADA improvements on IL 140 from Monument Avenue to Terra Drive in Alton.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8           | Madison         | C-98-121-20                 | NHPP8P98(216)             | 101RS-5               | FAP 785          | Pavement                | 8-00467-2000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 40                        | 20.00                 | 0.00             | No                      |              |

**150-87795** Local Roads - Executed

Replace existing box culvert with a triple-barrel box culvert with approaches to Schlapp Road and Walker Road at East Aux Sable Creek, 2 miles south of IL 126.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 3           | Kendall         | C-93-001-23                 | 19N1(078)                 | 21-07127-00-BR        | TR 108           | Bridges                 | 3-10708-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 80                        | 10.00                 | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**151-87800** Local Roads - Executed

Extend Collins Road on a new alignment from Miknles Road to Grove Road, and the construction of Minkler Road from IL 71 to collins Road, in Oswego.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes               | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|----------------------|-------------------------|------------------------------|
| 2 / 3           | Kendall         | C-93-032-20                 | YJBY(239)                 | 19-00154-00-FP        | FAU 2514<br>FAU 3792 | Pavement                | 3-10675-0000<br>3-10675-0010 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification     |                         |                              |
| 45              | No              | No                          | No                        | No                    | No                   | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                | Prequalification Waiver |                              |
| No              |                 |                             | 220                       | 15.00                 | 0.00                 | No                      |                              |

**152-89752** Local Roads - Executed

Replace existing structure carrying North Valley Road over Camp Run Creek with a 3-span flange beam bridge with HMA approaches, 0.3 mile southeast of Wyoming.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes            | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|-------------------|-------------------------|------------------------------|
| 3 / 4           | Stark           | C-94-088-19                 | NMKM(136)                 | 17-00183-00-BR        | FAS 1372<br>CH 13 | Bridges                 | 4-10627-0000<br>4-10627-0010 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification  |                         |                              |
| 45              | No              | No                          | No                        | No                    | No                | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %             | Prequalification Waiver |                              |
| No              | 11/15/2023      |                             | 5                         | 3.00                  | 0.00              | No                      |                              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**153-95915** Local Roads - Executed

Sidewalk removal, new PCC sidewalks, pipe culverts, pavement markings at various locations in Warrensburg.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                       | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------------|------------------|-------------------------|------------------------------|
| 4 / 7           | Macon           | C-97-054-22                 | 9J9D(390)                 | 19-00001-00-SW<br>(WARRENSBURG) | VARIOUS          | Miscellaneous           | 0-01756-7002<br>7-10954-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program           | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                              | No               | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                           | VBP %            | Prequalification Waiver |                              |
| No              |                 |                             | 25                        | 4.00                            | 0.00             | No                      |                              |

**154-97788** Local Roads - Executed

Reconstruction of Frank Scott Parkway West to establish left turn lanes.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 8           | St. Clair       | C-98-009-20                 | AB9N(513)                 | 18-00290-11-TL        | FAU 9256         | Electrical              | 8-11023-0005 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 20                        | 19.00                 | 0.00             | No                      |              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**155-99699** Local Roads - Executed

HMA resurfacing with rumble strips, aggregate shoulders, pavement markings and raised reflective markers on Epworth Road from 1300 N to 1100 N.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #                        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|------------------------------|
| 5 / 9           | White           | C-99-045-20                 | D9ZW(143)                 | 19-00131-00-RS        | FAS 887          | Pavement                | 9-10640-0000<br>9-10640-0010 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |                              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |                              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |                              |
| No              |                 |                             | 30                        | 5.00                  | 0.00             | No                      |                              |

**156-62R17** Highways - Executed

Loc 1: (1.63-Mile); Loc 2: (3,578-Ft); Loc 3: (372-ft); Standard Overlay, HMA Shoulders, ADA Improvements. Loc 1: Algonquin Rd (IL 83 to Wolf Street); Loc 2 Algonquin Rd (I-294 to Sibley St); Loc 3: IL 83 (Main St) (US 14 to Evergreen Ave) in the Cities of Des Plaines and Park Ridge and the Village of Mount Prospect in Cook County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes              | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|---------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-160-22                 | STP9N72(284)              | FAU 3514 21 RS        | FAU 3514<br>FAP 344 | Pavement                | 1-78662-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification    |                         |              |
| 45              | No              | No                          | No                        | No                    | No                  | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %               | Prequalification Waiver |              |
| No              |                 |                             | 75                        | 22.00                 | 0.00                | No                      |              |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

**157-62U18**      **Highways - Deleted**

This improvement consists of a full bridge painting of span 2 of the structure (016-1110) carrying 1-90/94 over 15th to 16th Streets in the City of Chicago in Cook County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|-------|
| 1 / 1           | Cook            | C-91-017-23                 | N/A                       |                       |                  | Bridges                 | N/A   |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |       |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |       |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |       |
| No              |                 |                             | 35                        | Pending               | Pending          | No                      |       |

**158-62U45**      Highways - Executed

This contract consists, of debris and litter cleaning along I-55 (Stevenson Expwy) from Lake Shore Dr to IL-43 (Harlem Ave).

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS # |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|-------|
| 1 / 1           | Cook            | C-91-083-23                 | N/A                       | FAI 55 22 LITTER      | FAI 55           | Miscellaneous           | N/A   |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |       |
| 45              | No              | No                          | Yes                       | No                    | N/A              |                         |       |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |       |
| No              | 03/15/2024      |                             |                           | 0.00                  | 0.00             | No                      |       |

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

## 159-66N10 Highways - Executed

This project is located along various routes in Bureau, LaSalle, Grundy, Livingston, Kankakee, Iroquois, and Ford Counties. The work consists of weed spraying to aid in weed control.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 2 / 3           | Various         | C-93-041-23                 | N/A                       | 2023-1 WEED SPRAY     | VARIOUS          | Miscellaneous           | 0-02068-3006 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | Yes                       | No                    | N/A              |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              | 05/20/2023      |                             | 5                         | 0.00                  | 0.00             | No                      |              |

## 160-76P99 Highways - Executed

Chemical treatment of deep wells at various locations in East St. Louis and Venice.

| Reg / Dist      | Counties             | State Job #                 | Federal Project #         | Section #                   | Routes           | Major Work Categories   | PPS # |
|-----------------|----------------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|-------|
| 5 / 8           | Madison<br>St. Clair | C-98-072-22                 | N/A                       | DIST 8 DEEP WELLS<br>2023-1 | VARIOUS          | Miscellaneous           | N/A   |
| Award Period    | Mentor Protégé       | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program       | QP Certification |                         |       |
| 45              | No                   | No                          | No                        | No                          | N/A              |                         |       |
| Pre-Bid Meeting | Completion Date      | Calendar Days               | Working Days              | DBE %                       | VBP %            | Prequalification Waiver |       |
| No              |                      |                             | 110                       | 0.00                        | 0.00             | No                      |       |

## 161-87807 Local Roads - Rejected

Resurface Chartres Street from 24th Street to Pershing Road in LaSalle.

# Letting Summary Report

Letting Date: March 10, 2023 Volume 026, No. 010

Current Date: June 01, 2026

## 01A-MA033 Aeronautics - Executed

Rehabilitate Aircraft Hangar Pavement and Automobile Parking Lot

| Reg / Dist      | Counties        | IL Project #             | Federal Project # | Major Work Categories | Award Period | Mentor Protégé          | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|-----------------|-----------------|--------------------------|-------------------|-----------------------|--------------|-------------------------|-----------------------------|---------------------------|-----------------------|------------------|
| 3 / 4           | Marshall        | C75 5008 MARSHALL COUNTY | N/A               | Pavement              | 90           | No                      | No                          | No                        | No                    | N/A              |
| Pre-Bid Meeting | Completion Date | Calendar Days            | Working Days      | DBE %                 | VBP %        | Prequalification Waiver |                             |                           |                       |                  |
| No              |                 | 44                       |                   | 6.00                  | 0.00         | No                      |                             |                           |                       |                  |

## 02A-TR013 Aeronautics - Rejected

Modify Aircraft Hangar Area Drainage

## 03A-PA064 Aeronautics - Executed

Rehabilitate Access Road at NW Quadrant Hangars

| Reg / Dist      | Counties        | IL Project #               | Federal Project # | Major Work Categories | Award Period | Mentor Protégé          | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|-----------------|-----------------|----------------------------|-------------------|-----------------------|--------------|-------------------------|-----------------------------|---------------------------|-----------------------|------------------|
| 1 / 1           | Cook            | PWK 4794 CHICAGO EXECUTIVE | N/A               | Pavement              | 90           | No                      | No                          | No                        | No                    | N/A              |
| Pre-Bid Meeting | Completion Date | Calendar Days              | Working Days      | DBE %                 | VBP %        | Prequalification Waiver |                             |                           |                       |                  |
| No              |                 | 12                         |                   | 7.00                  | 0.00         | No                      |                             |                           |                       |                  |