

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 001-60N10 Highways - Active

(3.27-Mile) Roadway Reconstruction, Widening and Realigned project consists of replacement traffic signal, new signalized intersection, retaining Walls, seven major crossings, a closed drainage system, controlled stiffness column ground improvement, temporary retaining walls. The project is located within the Villages of Hawthorn Woods, Kildeer and Long Grove Lake County.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #    | Routes                    | Major Work Categories | PPS #                                        |
|-----------------|----------|-----------------|-----------------------------|--------------|---------------------------|-----------------------|----------------------------------------------|
| 1 / 1           | Lake     | C-91-236-11     | NHPPN9RH(933)               | 20-Y         | FAP 337                   | Bridges               | 1-71354-0100<br>1-71354-1000<br>1-71354-2000 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch |              | Small Business Initiative | Target Market Program | QP Certification                             |
| 45              |          | No              | No                          |              | No                        | No                    | N/A                                          |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days | DBE %                     | VBP %                 | Prequalification Waiver                      |
| No              |          | 10/31/2030      |                             | 10           | Pending                   | Pending               | No                                           |

## 002-62J16 Highways - Active

This is a channelization and culvert replacement project consists of HMA binder course widening, pavement patching, milling of existing HMA surface, placing HMA surface course, box culvert installation, thermoplastic pavement markings. This improvement is in Unincorporated St. Charles Township in Kane County.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1           | Kane     | C-91-371-19     | HSIPA0DI(486)               | 2019-038-T                | FAU 2503              | Bridges               | 1-79206-0000            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 65                        | Pending               | Pending               | No                      |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 003-62V13 Highways - Active

(2.3-Mile) pavement patching, resurfacing with polymerized hot-mix asphalt surface course, binder course, ADA improvement and curb and gutter replacement, thermoplastic pavement marking. This improvement is in the Village of Glenview and Niles in New Northfield Township in Cook County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #              | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------|------------------|-------------------------|--------------|
| 1 / 1           | Cook            | C-91-218-23                 | STPZ78Z(893)              | FAU 2743 23<br>OVERLAY | FAU 2743         | Pavement                | 1-80085-0000 |
|                 |                 |                             |                           |                        |                  |                         |              |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program  | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                     | No               | N/A                     |              |
|                 |                 |                             |                           |                        |                  |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                  | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 55                        | Pending                | Pending          | No                      |              |

## 004-62V31 Highways - Active

(8.2-Mile) Cracks and joints routing and filling, pavement marking and collateral or incident work necessary to complete the project. The project is in the Villages of Elburn, Kane County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | Kane            | C-91-010-24                 | N/A                       | FAP 0326 23 C&J       | FAP 326          | Pavement                | 1-81055-0000 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | Yes                       | No                    | N/A              |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 25                        | Pending               | Pending          | No                      |              |  |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 005-62V42 Highways - Active

(1.41-Mile) This project consists of resurfacing the existing HMA pavement with HMA surface course, HMA Binder course, thermoplastic pavement markings, ADA Improvements for curb ramps. This project is in the villages of Niles and Morton Grove in Cook County.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes         | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|----------------|-----------------------|-------------------------|
| 1 / 1           | Cook            | C-91-022-24    | NHPPD9CL(859)               | FAP 0348/1332             | 23 RES FAP 348 | Pavement              | 1-79496-0000            |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative |                | Target Market Program | QP Certification        |
| 45              |                 | No             | No                          | No                        |                | No                    | N/A                     |
| Pre-Bid Meeting | Completion Date |                | Calendar Days               | Working Days              | DBE %          | VBP %                 | Prequalification Waiver |
| No              |                 |                |                             | 35                        | Pending        | Pending               | No                      |

## 006-62V47 Highways - Active

(4.43-Mile) Cleaning and sealing of longitudinal joints between traffic lanes and curb and gutter on the existing pavement, refreshing existing pavement markings with modified urethane pavement marking lines. This project is in the villages of Arlington Heights, Mt Prospect, and Des Plaines within Cook County.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes  | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|---------|-----------------------|-------------------------|
| 1 / 1           | Cook     | C-91-027-24     | N/A                         | FAP 0339 23 C&J           | FAP 339 | Pavement              | 1-81046-0000            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative |         | Target Market Program | QP Certification        |
| 45              |          | No              | No                          | Yes                       |         | No                    | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %   | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 30                        | Pending | Pending               | No                      |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 007-62V65 Highways - Active

(1.65-Mile) Crack and Joint sealing project consists of crack routing and filling, as well as placement of pavement markings. The project is in the Municipality of Warrenville within DuPage County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | DuPage          | C-91-051-24                 | N/A                       | FAP 0338 23 C&J       | FAP 338          | Pavement                | 1-81027-0000 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | Yes                       | No                    | N/A              |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 25                        | Pending               | Pending          | No                      |              |  |

## 008-62W72 Highways - Active

(4,251.83-Ft) The Work consists of culvert replacement, HMA pavement and shoulder reconstruction, HMA resurfacing, storm sewer installation, culvert and wingwall installation. This project is in the Village of Winnetka, Cook County.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                        |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 1 / 1           | Cook     | C-91-207-24     | N/A                         | (048-112-15D) CR 24       | CH 92W                | Bridges               | 1-80294-0000<br>1-80294-0001 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification             |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                          |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver      |
| No              |          |                 |                             | 90                        | Pending               | Pending               | No                           |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 009-80C12 Highways - Active

(386-Ft) Bridge Repair project and the work includes bridge deck patching, steel repairs, and miscellaneous bridge repair. Location in the Villages Skokie and Lincolnwood within Cook County.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                   | Routes                | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|-----------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1           | Cook            | C-91-094-26    | NHPP8RX8(202)               | (0304.1-H-B)PP, BR, I<br>25 | FAI 94                | Bridges               | 1-81127-0002            |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative   | Target Market Program |                       | QP Certification        |
| 45              |                 | No             | No                          | No                          | No                    |                       | N/A                     |
| Pre-Bid Meeting | Completion Date |                | Calendar Days               | Working Days                | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |                 |                |                             | 30                          | Pending               | Pending               | No                      |

## 010-80C58 Highways - Active

This project includes HMA surface removal and replacement on the bridge approach, and all incidental and collateral work necessary to complete the project. This project is located at the west approach of (SN 099-0289) and (SN 099-0313) on FAI 55 (I 55) over I and M Canal and CSXT RR in the Village of Channahon in Will County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                          | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|------------------------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | Will            | C-91-140-26                 | N/A                       | 86(VB-1-R, B-R-1, B)<br>RCS, BD 25 | FAI 55           | Bridges                 | 0-02181-1008 |  |
|                 |                 |                             |                           |                                    |                  |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program              | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                                 | No               | N/A                     |              |  |
|                 |                 |                             |                           |                                    |                  |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                              | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 25                        | Pending                            | Pending          | No                      |              |  |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 011-80C62 Highways - Active

(2.75-Mile) Smart Overlay Improvements consists of pavement patching) hot-mix asphalt surface removal, hot-mix asphalt resurfacing, placement of thermoplastic pavement markings and raised reflective pavement markers, pedestrian curb ramp improvements. This project is located within the City of Buffalo Grove and Lincolnshire and Riverwoods in Lake County.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1           | Lake     | C-91-164-26     | NHPPJT47(836)               | 2025-2116-RS,SW           | FAP 330               | Pavement              | 1-80880-2000            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 80                        | Pending               | Pending               | No                      |

## 012-80C66 Highways - Active

Bridge Deck overlay, bridge joint replacement and /repair include deck and approach patching, and substructure repair of (SN 016-0707) located on Canfield Avenue (FAU 2761), over John F. Kennedy Expressway (FAI-90), Chicago, IL.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                    | Routes  | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|------------------------------|---------|-----------------------|-------------------------|
| 1 / 1           | Cook     | C-91-168-26     | BR2G9R(470)                 | (267-1515.F-15D) BJR, BDR 25 | FAI 90  | Bridges               | 1-81384-0000            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative    |         | Target Market Program | QP Certification        |
| 45              |          | No              | No                          | No                           |         | No                    | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days                 | DBE %   | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 45                           | Pending | Pending               | No                      |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 013-80C67 Highways - Active

(357-Ft) Bridge Deck Overlay (SN 016-0398) and CTA will undergo routine maintenance consists of reconstruction of the expansion joints with strip seals hydro scarification (3/4-), deck and approach slab repairs, installation of a latex concrete overlay (2¼-) with diamond grinding and longitudinal grooving, application of a protective coat, sidewalk replacement, chain link fence repair substructure concrete repair. Pershing Road (39th Street) between Wentworth Avenue and LaSalle Street intersections in the City of Chicago.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                    | Routes  | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|------------------------------|---------|-----------------------|-------------------------|
| 1 / 1           | Cook     | C-91-169-26     | BRRIS(262)                  | (S-2323.2-4B) BJR,<br>BDR 25 | FAI 94  | Bridges               | 1-81380-0000            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative    |         | Target Market Program | QP Certification        |
| 45              |          | No              | No                          | No                           |         | No                    | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days                 | DBE %   | VBP %                 | Prequalification Waiver |
| No              |          | 09/03/2027      |                             | 10                           | Pending | Pending               | No                      |

## 014-80C69 Highways - Active

(250-Ft) Bridge Repairs include hydro scarification, deck slab repair, polymer concrete nosing, approach slab repair, pier concrete repair, abutment concrete sealer, asphalt butt joints, relief joint cleaning sealing, curb and gutter replacement. Location is on (Martin Luther) King Drive in Chicago, Cook County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                      | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|--------------------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | Cook            | C-91-171-26                 | NHPPQ5EJ(287)             | (066-1414.4-CF) BJR,<br>BDR 25 | FAI 94           | Bridges                 | 1-81383-0000 |  |
|                 |                 |                             |                           |                                |                  |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program          | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                             | No               | N/A                     |              |  |
|                 |                 |                             |                           |                                |                  |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                          | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 50                        | Pending                        | Pending          | No                      |              |  |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 015-80C73 Highways - Active

Bridge Deck Overlay and Bridge Deck repairs and replacement (SN 099-4622 and SN 099-0338), consist of deck patching, bridge deck joint replacements, hydro-scarification and overlay bridge deck overlay. Location on US 30 / IL 59 over the DuPage River and DuPage River Overflow in Will County, IL.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                   | Routes  | Major Work Categories | PPS #                        |
|-----------------|----------|-----------------|-----------------------------|-----------------------------|---------|-----------------------|------------------------------|
| 1 / 1           | Will     | C-91-199-26     | NHPPLKDX(181)               | (113SB & 113BR) BJR, BDR 25 | FAP 338 | Bridges               | 1-81383-1000<br>1-81383-2000 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative   |         | Target Market Program | QP Certification             |
| 45              |          | No              | No                          | No                          |         | No                    | N/A                          |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days                | DBE %   | VBP %                 | Prequalification Waiver      |
| No              |          |                 |                             | 40                          | Pending | Pending               | No                           |

## 016-80C75 Highways - Active

(124-Ft) Project consists of a staged construction to complete deck overlay and joint replacement and repair of the existing bridge, the removal and replacement of curb and gutter, and pavement marking. The project is on IL 83 (Elmhurst Road) at Weller Creek, between Hiawatha Trail and Council Trail, in Mt. Prospect, IL. in Cook County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                       | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | Cook            | C-91-200-26                 | NHPPXZGD(798)             | ((97B-R&0405-1)R)<br>BJR,BDR 25 | FAP 344          | Bridges                 | 1-81383-3000 |  |
|                 |                 |                             |                           |                                 |                  |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program           | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                              | No               | N/A                     |              |  |
|                 |                 |                             |                           |                                 |                  |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                           | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 45                        | Pending                         | Pending          | No                      |              |  |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 017-80C93 Highways - Active

(1.630-Mile) Standard Overlay and Curb Ramps Improvements (ADA Improvements) consists of removal and replacement of existing Hot Mix Asphalt (HMA), pavement patching, Portland Cement Concrete (PCC) overlay, curb and gutter removal and replacement, routing, cleaning, and sealing of longitudinal cracks in existing HMA pavement, thermoplastic pavement markings, pedestrian signals improvements (APS), detector loop replacement, raised reflective pavement markers, sidewalk curb ramps improvement. The improvement is in the City of Waukegan in Lake County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project # | Section #                 | Routes   | Major Work Categories   | PPS #            |
|-----------------|-----------------|-----------------------------|-------------------|---------------------------|----------|-------------------------|------------------|
| 1 / 1           | Lake            | C-91-216-26                 | STP5P19(554)      | 2025-2132-RS              | FAU 2711 | Pavement                | 1-81560-0000     |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch |                   | Small Business Initiative |          | Target Market Program   | QP Certification |
| 45              | No              | No                          |                   | No                        |          | No                      | N/A              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days      | DBE %                     | VBP %    | Prequalification Waiver |                  |
| No              | 10/31/2027      |                             | 10                | Pending                   | Pending  | No                      |                  |

## 018-80D34 Highways - Active

(1.46-Mile) SMART overlay project in which the work to be performed under this contract consists of hot-mix asphalt surface removal, placement of hot mix surface course, placement of hot mix binder course, pavement patching, placement of pavement markings. The project is located in the Village of Barrington Hills within Cook County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project # | Section #                 | Routes  | Major Work Categories   | PPS #            |
|-----------------|-----------------|-----------------------------|-------------------|---------------------------|---------|-------------------------|------------------|
| 1 / 1           | Cook            | C-91-277-26                 | NHPP8R6S(535)     | 2026-2168-RS              | FAP 338 | Pavement                | 1-81229-0000     |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch |                   | Small Business Initiative |         | Target Market Program   | QP Certification |
| 45              | No              | No                          |                   | No                        |         | No                      | N/A              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days      | DBE %                     | VBP %   | Prequalification Waiver |                  |
| No              |                 |                             | 35                | Pending                   | Pending | No                      |                  |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 019-80D75 Highways - Active

(3.32-Mile) Standard overlay and ADA curb ramp improvement project consists of hot-mix asphalt surface removal, placement of hot mix surface course, placement of hot mix binder course, pedestrian ramp improvements, pavement Batching, placement of pavement markings. The project is in the Villages of Broadview, Forest Park, Maywood and Westchester within Cook County.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1           | Cook     | C-91-349-26     | NHPPS2AZ(830)               | 2026-2260-RS,SW           | FAP 347               | Pavement              | 1-81186-0000            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 65                        | Pending               | Pending               | No                      |

## 020-80F19 Highways - Active

The work to be done under GRAFFITI REMOVAL shall consist of removing graffiti from the surfaces on State DOT right of way or other locations as directed by the Engineer. This work is located on the inbound and outbound mainlines and ramps of the Kennedy (I-90/94), Dan Ryan (I-90/94), Bishop Ford (I-94), the Stevenson (I-55), and I-57 Expressways in Cook County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS # |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|-------|--|
| 1 / 1           | Various         | C-91-355-26                 | N/A                       | 2026-2259-GRF(EXP)    | VARIOUS          | Miscellaneous           | N/A   |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |       |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |       |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |       |  |
| No              | 12/31/2027      |                             |                           | Pending               | Pending          | No                      |       |  |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 021-80F48 Highways - Active

This Project consists of Removing trees, as well as all incidental and collateral work necessary to complete the project as shown on the plans. This project consists of Tree removal on various State routes within various counties in District One.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | Various         | C-91-029-27                 | N/A                       | 2026-2288-TR          | VARIOUS          | Miscellaneous           | 1-81166-0401 |  |
|                 |                 |                             |                           |                       |                  |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
|                 |                 |                             |                           |                       |                  |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              | 03/31/2027      |                             | 5                         | Pending               | Pending          | No                      |              |  |

## 022-80F50 Highways - Active

This is a pavement patching improvement consists of Class B Patching, Crack and Joint sealing, concrete curb and gutter repair, placement of pavement markings and raised reflective pavement markers. This improvement is on various State maintained routes within the Villages of Third Lake, Grayslake, Libertyville, Mundelein, Long Grove, and Buffalo Grove in Lake County.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1           | Lake     | C-91-027-27     | N/A                         | 2026-2287-RS              | VARIOUS               | Pavement              | 1-80751-0000            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 60                        | Pending               | Pending               | No                      |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 023-61F87 Local Roads - Active

Sidewalk replacement along various routes in the city of Oak Forest. Additional work includes curb and gutter, ADA ramps, driveway replacement and other required work.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                   | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | Cook            | C-91-309-16                 | T1ME(771)                 | 14-00102-00-SW (OAK FOREST) | VARIOUS          | Miscellaneous           | 1-11027-0014 |  |
|                 |                 |                             |                           |                             |                  |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program       | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                          | No               | N/A                     |              |  |
|                 |                 |                             |                           |                             |                  |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                       | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 95                        | Pending                     | Pending          | No                      |              |  |

## 024-61K73 Local Roads - Active

HMA resurfacing, patching, pavement markings, sidewalks and ADA improvements at various locations in the city of Elgin.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                 | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | Kane            | C-91-197-24                 | J60Q(786)                 | 24-00206-00-RS<br>(ELGIN) | VARIOUS          | Pavement                | 1-22657-0000 |  |
|                 |                 |                             |                           |                           |                  |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program     | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                        | No               | N/A                     |              |  |
|                 |                 |                             |                           |                           |                  |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                     | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 45                        | Pending                   | Pending          | No                      |              |  |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 025-61M06 Local Roads - Active

Construction of a single span PPC deck beam bridge carrying Farrell Rd. over Spring Creek in the city of Joliet. Additional work includes full-depth HMA pavement reconstruction, pipe culverts, guardrail and other required work.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                  | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|----------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1           | Will     | C-91-202-24     | UUU5(053)                   | 21-00542-00-BR<br>(JOLIET) | FAU 366               | Bridges               | 1-21252-0000            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative  | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                         | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days               | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          | 08/02/2027      |                             | 15                         | Pending               | Pending               | No                      |

## 026-61M33 Local Roads - Active

Construction of a single-lane roundabout intersection at the intersection of Highland Ave. and Lyle Ave. in the city of Elgin. Work includes HMA pavement reconstruction, curb and gutter, sidewalks, storm sewer, lighting and other required work.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                 | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | Kane            | C-91-103-25                 | U44X(287)                 | 24-00209-00-CH<br>(ELGIN) | FAU 1308         | Pavement                | 1-22781-0000 |  |
|                 |                 |                             |                           |                           |                  |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program     | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                        | No               | N/A                     |              |  |
|                 |                 |                             |                           |                           |                  |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                     | VBP %            | Prequalification Waiver |              |  |
| No              | 08/13/2027      |                             | 10                        | Pending                   | Pending          | No                      |              |  |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 027-61M54 Local Roads - Active

Construction of a pedestrian bridge over IL 19/Irving Park Rd., retaining walls and the construction of a multi-use path from Park St. to the Metra Roselle Station South Lot in the village of Roselle.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                   | Routes                | Major Work Categories | PPS #                        |
|-----------------|----------|-----------------|-----------------------------|-----------------------------|-----------------------|-----------------------|------------------------------|
| 1 / 1           | DuPage   | C-91-227-23     | N/A                         | 23-00064-00-BT<br>(ROSELLE) | MS 3037               | Bridges               | 0-02274-1011<br>1-22941-0000 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative   | Target Market Program |                       | QP Certification             |
| 45              |          | No              | No                          | No                          | No                    |                       | N/A                          |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days                | DBE %                 | VBP %                 | Prequalification Waiver      |
| No              |          |                 |                             | 115                         | Pending               | Pending               | No                           |

## 028-61M55 Local Roads - Active

Construction of a bridge to carry Randall Rd. over the CN Railway, reconstruction/realignment of the intersection at Hopps Rd., additional through lanes on Randall Rd. and the construction of a shared-use path. Additional work includes storm sewer, water main, curb and gutter, sidewalks, traffic signals and lighting. Project is located in the city of Elgin and the village of South Elgin.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                                                                        |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------------------------------------------------------|
| 1 / 1           | Kane     | C-91-196-25     | HDG1(311)                   | 19-00511-00-CH            | FAP 336               | Bridges               | 0-05154-1001<br>1-22791-0000<br>1-22791-0010<br>1-22791-0030<br>1-22791-0040 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification                                                             |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                                                                          |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver                                                      |
| No              |          |                 |                             | 275                       | Pending               | Pending               | No                                                                           |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 029-61M65 Local Roads - Active

Resurface Glenview Rd. from Washington St. to Metra Railroad and resurfacing Lehigh Ave./Harlem Ave. from Lake Ave. to Dewes St. in the village of Glenview. Additional work includes sidewalk replacement, curb and gutter replacement, traffic signal modernization and street lighting.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                    | Routes               | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|------------------------------|----------------------|-----------------------|-------------------------|
| 1 / 1           | Cook     | C-91-223-24     | A89C(944)                   | 24-00212-00-RS<br>(GLENVIEW) | FAU 1297<br>FAU 2766 | Pavement              | 1-22796-0000            |
|                 |          |                 |                             |                              |                      |                       |                         |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative    |                      | Target Market Program | QP Certification        |
| 45              |          | No              | No                          | No                           |                      | No                    | N/A                     |
|                 |          |                 |                             |                              |                      |                       |                         |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days                 | DBE %                | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 90                           | Pending              | Pending               | No                      |

## 030-61M69 Local Roads - Active

HMA resurfacing and traffic signal improvement of 103rd St. from Southwest Highway to Ridgeland Ave. in the village of Chicago Ridge. Additional work includes curb and gutter, sidewalks, pavement markings and other required work.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                         | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | Cook            | C-91-243-24                 | HA0X(824)                 | 21-00095-00-PV<br>(CHICAGO RIDGE) | FAU 1196         | Pavement                | 1-22809-0000 |  |
|                 |                 |                             |                           |                                   |                  |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program             | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                                | No               | N/A                     |              |  |
|                 |                 |                             |                           |                                   |                  |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                             | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 50                        | Pending                           | Pending          | No                      |              |  |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 031-61M70 Local Roads - Active

Reconstruction of bridge superstructure carrying Theodore St. over Rock Run Creek in the city of Joliet. Additional work includes HMA pavement, sidewalk, shared-use path, storm sewer, retaining wall and other required work.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                  | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------|------------------|-------------------------|--------------|
| 1 / 1           | Will            | C-91-123-20                 | GI94(361)                 | 19-00522-00-BR<br>(JOLIET) | FAU 295          | Bridges                 | 1-22295-0000 |
|                 |                 |                             |                           |                            |                  |                         |              |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program      | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                         | No               | N/A                     |              |
|                 |                 |                             |                           |                            |                  |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                      | VBP %            | Prequalification Waiver |              |
| No              | 10/31/2027      |                             | 10                        | Pending                    | Pending          | No                      |              |

## 032-61M72 Local Roads - Active

Construction of a three-span PPC IL Beam bridge carrying Harmony Road over Coon Creek in McHenry County. Additional work includes full-depth HMA pavement, pavement markings, drainage improvements, retaining wall and other required work.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1           | McHenry  | C-91-069-20     | V417(027)                   | 19-00509-00-BR            | FAS 1019              | Bridges               | 1-22298-0000            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          | 10/30/2027      |                             | 10                        | Pending               | Pending               | No                      |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 033-61M74 Local Roads - Active

HMA resurfacing of Brainard Ave. from Harding Ave. to 31st St. in the village of LaGrange Park. Additional work includes drainage improvements, sidewalks, ADA ramps, pavement patching and other required work.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                         | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | Cook            | C-91-265-26                 | 3WGZ(085)                 | 26-00104-00-RS<br>(LAGRANGE PARK) | FAU 2704         | Pavement                | 1-22889-0000 |  |
|                 |                 |                             |                           |                                   |                  |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program             | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                                | No               | N/A                     |              |  |
|                 |                 |                             |                           |                                   |                  |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                             | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 30                        | Pending                           | Pending          | No                      |              |  |

## 034-61M77 Local Roads - Active

Construction of a single span PPC IL beam bridge carrying Paulsen Rd. over the North Branch Kishwaukee River in McHenry County. Additional work includes full-depth HMA pavement with HMA shoulders, guardrail, pavement marking and other required work.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 1 / 1           | McHenry  | C-91-005-22     | TQAC(305)                   | 21-00532-00-BR            | TR 114                | Bridges               | 1-22425-0000            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          | 10/29/2027      |                             | 10                        | Pending               | Pending               | No                      |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 035-61M81 Local Roads - Active

HMA resurfacing of 5th Ave. from Roosevelt Rd. to Bataan Dr. in the village of Maywood. Additional work includes curb and gutter, sidewalk, ADA ramps and other required work.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                   | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | Cook            | C-91-239-26                 | L5ZT(918)                 | 25-00146-00-RS<br>(MAYWOOD) | FAU 2742         | Pavement                | 1-22891-0000 |  |
|                 |                 |                             |                           |                             |                  |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program       | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                          | No               | N/A                     |              |  |
|                 |                 |                             |                           |                             |                  |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                       | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 30                        | Pending                     | Pending          | No                      |              |  |

## 036-61M82 Local Roads - Active

Resurface Prairie Ave. from Brookfield Ave. to 31st St. in the village of Brookfield. Additional work consists of sidewalk replacement, curb and gutter replacement, water main improvements, combined sewer replacement, pavement markings and lighting improvements.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                      | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|--------------------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | Cook            | C-91-264-26                 | 0NQK(106)                 | 25-00139-00-RS<br>(BROOKFIELD) | FAU 2732         | Pavement                | 1-22884-0000 |  |
|                 |                 |                             |                           |                                |                  |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program          | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                             | No               | N/A                     |              |  |
|                 |                 |                             |                           |                                |                  |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                          | VBP %            | Prequalification Waiver |              |  |
| No              | 10/16/2027      |                             | 15                        | Pending                        | Pending          | No                      |              |  |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 037-61M86 Local Roads - Active

Sidewalk construction, curb and gutter replacement, street lighting improvements, signing, pavement markings and landscaping along Hassell Rd. from Pembroke Ave. to Rosedale Lane, Pembroke Ave. from Hassell Rd. to the eastern terminus of Pembroke Ave. and Stonington Ave. from Hassell Rd. to Pembroke Ave. in the village of Hoffman Estates.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                         | Routes                | Major Work Categories | PPS #                        |
|-----------------|----------|-----------------|-----------------------------|-----------------------------------|-----------------------|-----------------------|------------------------------|
| 1 / 1           | Cook     | C-91-137-22     | N/A                         | 21-00109-00-BT<br>HOFFMAN ESTATES | VARIOUS               | Miscellaneous         | 0-02274-1009<br>1-22940-0000 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative         | Target Market Program |                       | QP Certification             |
| 45              |          | No              | No                          | No                                | No                    |                       | N/A                          |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days                      | DBE %                 | VBP %                 | Prequalification Waiver      |
| No              |          |                 |                             | 80                                | Pending               | Pending               | No                           |

## 038-61M88 Local Roads - Active

HMA resurfacing of Crystal Lake Rd. from Algonquin Rd. to Miller Rd. in the village of Lake in the Hills. Additional work includes pavement patching, drainage improvements, sidewalks, ADA improvements and other required work.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 1 / 1           | McHenry         | C-91-317-26                 | MMXM(446)                 | 23-00045-00-RS        | FAU 4038         | Pavement                | 1-22924-0000 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              | 10/31/2027      |                             | 10                        | Pending               | Pending          | No                      |              |  |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 039-61M89 Local Roads - Active

Furnishing, storing and delivering the precast concrete beams and bearings for the Green Bay Road Bridge rehabilitation over the Union Pacific Railroad in the village of Lake Bluff.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                   | Routes   | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|-----------------------------|----------|-----------------------|-------------------------|
| 1 / 1           | Lake     | C-91-382-26     | K2I3(101)                   | 18-00039-02-BR (LAKE BLUFF) | FAU 2711 | Bridges               | 1-22942-0000            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative   |          | Target Market Program | QP Certification        |
| 45              |          | No              | No                          | No                          |          | No                    | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days                | DBE %    | VBP %                 | Prequalification Waiver |
| No              |          | 06/15/2027      |                             |                             | Pending  | Pending               | No                      |

## 040-64E09 Highways - Active

Removal and replacement of the structure (SN 101-0109) carrying IL 75 over the Rock River in Rockton.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 2 / 2           | Winnebago       | C-92-106-23                 | BRMJPV(881)               | 77BR                  | FAP 505          | Bridges                 | 2-17080-0000 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              | 11/18/2027      |                             | 15                        | Pending               | Pending          | No                      |              |  |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 041-64F26 Highways - Active

Culvert replacement 0.4 miles west of 780E and 0.4 miles east of Woodhull Rd in Henry County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 2 / 2           | Henry           | C-92-109-23                 | STPRH8N(522)              | 131T                  | FAP 639          | Bridges                 | 2-25920-0100 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             |                           | Pending               | Pending          | No                      |              |  |

## 042-64H87 Highways - Active

2.7 miles of reconstruction, bridge replacement, interchange reconstruction, lighting, and culvert replacement at the IL 5/I-74 interchange and extending on IL 5 from 16th St to 0.1 miles west of 38th St in Moline and on I-74 from 0.9 miles south of 23rd Ave in Moline to 0.5 miles south of IL 5.

| Reg / Dist      | Counties    | State Job #     | Federal Project #           | Section #     | Routes                    | Major Work Categories | PPS #                                                                        |
|-----------------|-------------|-----------------|-----------------------------|---------------|---------------------------|-----------------------|------------------------------------------------------------------------------|
| 2 / 2           | Rock Island | C-92-171-24     | NHPPQHCK(407)               | (81-2)R&142-1 | FAI 74<br>FAP 595         | Bridges               | 2-25000-0000<br>2-25000-0100<br>2-25000-0200<br>2-25000-0300<br>2-25000-0400 |
| Award Period    |             | Mentor Protégé  | Hot Mix Asphalt-Small Batch |               | Small Business Initiative | Target Market Program | QP Certification                                                             |
| 45              |             | No              | No                          |               | No                        | No                    | N/A                                                                          |
| Pre-Bid Meeting |             | Completion Date | Calendar Days               | Working Days  | DBE %                     | VBP %                 | Prequalification Waiver                                                      |
| No              |             | 11/30/2028      |                             | 30            | Pending                   | Pending               | No                                                                           |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 043-64L41 Highways - Active

5.79 miles of designed overlay on US 6 from 0.1 miles west of Dilenbeck Dr to US 6 (E); and on ILL 82 from Smith St to 0.4 miles south of I-80 (including ramps).

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes              | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|---------------------|-----------------------|-------------------------|
| 2 / 2           | Henry    | C-92-105-23     | STPBHBM(507)                | ((129&136)&4W)<br>RS&SW   | FAP 638<br>FAU 5671 | Pavement              | 2-53506-0000            |
|                 |          |                 |                             |                           |                     |                       |                         |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative |                     | Target Market Program | QP Certification        |
| 45              |          | No              | No                          | No                        |                     | No                    | N/A                     |
|                 |          |                 |                             |                           |                     |                       |                         |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %               | VBP %                 | Prequalification Waiver |
| No              |          | 11/24/2027      |                             | 10                        | Pending             | Pending               | No                      |

## 044-64M06 Highways - Active

Culvert replacement and intersection reconstruction on US 6 0.1 miles west of 1050E and at the intersection of US 6 and 1050E.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 2           | Henry    | C-92-150-24     | STP8D8I(613)                | 4CR                       | FAS 226               | Bridges               | 2-20042-0100            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             |                           | Pending               | Pending               | No                      |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 045-64P60 Highways - Active

Bridge and roadway reconstruction on US 20 over I-90 from 0.4 miles west of Wheeler Rd to 0.1 miles east of Ipsen Rd. Approximately 2.59 miles in length.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                        |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 2 / 2           | Boone           | C-92-025-21    | N/A                         | (6,15,14)R&HBR            | FAP 525<br>FAI 90     | Bridges               | 2-30177-0100<br>2-30177-0101 |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification             |
| 45              |                 | No             | No                          | No                        | No                    |                       | N/A                          |
| Pre-Bid Meeting | Completion Date |                | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver      |
| No              |                 |                |                             | 240                       | Pending               | Pending               | No                           |

## 046-64S80 Highways - Active

11.97 miles of Cold in Place Recycling, Cold Milling, and HMA resurfacing on IL 26 from US 30 to Bureau County Line.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories   | PPS #            |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|------------------|
| 2 / 2           | Lee             | C-92-097-24    | NHPPPXF2(326)               | (101,102,114)RS           | FAP 316               | Pavement                | 2-29820-0100     |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                         | QP Certification |
| 45              |                 | No             | No                          | No                        | No                    |                         | N/A              |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 | Prequalification Waiver |                  |
| No              |                 |                | 105                         | Pending                   | Pending               | No                      |                  |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 047-64U60 Highways - Active

2.89 miles of pavement patching, cold milling, and HMA resurfacing on Springfield Ave from 0.1 mile west of Central Ave to Auburn St northwest of Rockford.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 2           | Winnebago       | C-92-086-25    | NHPP6HFN(556)               | 111RS                     | FAP 525               | Pavement              | 2-09910-0200            |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |                 | No             | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 |                       | Prequalification Waiver |
| No              |                 |                | 45                          | Pending                   | Pending               |                       | No                      |

## 048-64V27 Highways - Active

6 miles of of intermittent resurfacing on IL 84 from City of Hampton's Southern limit to Barber Creek Rd and I-80 rest area.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes            | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|-------------------|-------------------------|--------------|--|
| 2 / 2           | Rock Island     | C-92-035-26                 | N/A                       | (81-1 & 111) PP       | FAI 80<br>FAP 308 | Pavement                | 0-02181-2007 |  |
|                 |                 |                             |                           |                       |                   |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification  |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No                | N/A                     |              |  |
|                 |                 |                             |                           |                       |                   |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %             | Prequalification Waiver |              |  |
| No              |                 |                             | 20                        | Pending               | Pending           | No                      |              |  |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 049-64V52 Highways - Active

0.31 miles of reconstruction of Mill Road from US 20 to 0.2 miles north of US 20 and construction of Service Rd 0.3 miles west of Mill Road. The project also consists of the reconstruction of the Cemetery Loop Rd.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 2 / 2           | Winnebago       | C-92-078-26                 | N/A                       | 6RS                   | FAP 525          | Pavement                | 2-15970-0417 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              | 06/30/2027      |                             | 30                        | Pending               | Pending          | No                      |              |  |

## 050-64V82 Highways - Active

Cleaning and painting of structural steel on SN 071-0055 carrying IL 64 over I-39.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 2           | Ogle     | C-92-144-26     | NHPPEL9M(308)               | (141-2HB-1)BP             | FAI 39                | Bridges               | 0-01380-2001            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | QP-1 & QP-2             |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 40                        | Pending               | Pending               | No                      |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 051-64V94 Highways - Active

Bridge washing of SN 081-0011 carrying I-80 over the Mississippi River in Rock Island County.

| Reg / Dist      | Counties    | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|-------------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 2           | Rock Island | C-92-132-26     | NHPPBE56(454)               | D2 BC 2027-01             | FAI 80                | Bridges               | 0-01296-2003            |
| Award Period    |             | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |             | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |             | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |             | 10/01/2027      |                             |                           | Pending               | Pending               | No                      |

## 052-64V95 Highways - Active

Bridge washing of SN 081-0106 carrying I-280 over the Mississippi River in Rock Island County.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories   | PPS #        |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 2 / 2           | Rock Island     | C-92-133-26    | NHPPWXB7(091)               | D2 BC 2027-02             | FAI 280               | Bridges                 | 0-01296-2004 |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification        |              |
| 45              |                 | No             | No                          | No                        | No                    | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 | Prequalification Waiver |              |
| No              |                 |                | 20                          | Pending                   | Pending               | No                      |              |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 053-64V96 Highways - Active

Bridge washing of 3 structures over the Mississippi River in various counties.

| Reg / Dist | Counties                            | State Job # | Federal Project # | Section #     | Routes  | Major Work Categories | PPS #        |
|------------|-------------------------------------|-------------|-------------------|---------------|---------|-----------------------|--------------|
| 2 / 2      | Whiteside<br>Rock Island<br>Carroll | C-92-134-26 | N/A               | D2 BC 2027-03 | VARIOUS | Bridges               | 0-01296-2006 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE %   | VBP %   | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|---------|---------|-------------------------|
| No              |                 |               | 20           | Pending | Pending | No                      |

---

## 054-64W01 Highways - Active

Full cleaning and painting of structural steel of SN 043-0045 carrying IL 78 over Menominee Road and SN 043-0047 carrying US 20 over South Fork of Apple Creek.

| Reg / Dist | Counties   | State Job # | Federal Project # | Section #       | Routes             | Major Work Categories | PPS #                        |
|------------|------------|-------------|-------------------|-----------------|--------------------|-----------------------|------------------------------|
| 2 / 2      | Jo Daviess | C-92-145-26 | NHPP9Z8R(470)     | (45B & 104BR)BP | FAP 301<br>FAP 650 | Bridges               | 0-01380-2002<br>0-01380-2007 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | QP-1             |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE %   | VBP %   | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|---------|---------|-------------------------|
| No              |                 |               | 40           | Pending | Pending | No                      |

---

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 055-85784 Local Roads - Active

Construction of a PCC shared-use path along 25th Avenue in the city of Moline. Work includes pavement patching, retaining wall, water service adjustments, ADA ramps and other required work.

| Reg / Dist      | Counties    | State Job #     | Federal Project #           | Section #                  | Routes                | Major Work Categories | PPS #                        |
|-----------------|-------------|-----------------|-----------------------------|----------------------------|-----------------------|-----------------------|------------------------------|
| 2 / 2           | Rock Island | C-92-070-23     | T7NN(069)                   | 22-00289-00-BT<br>(MOLINE) | FAU 5828              | Miscellaneous         | 0-05154-2001<br>2-10708-0000 |
|                 |             |                 |                             |                            |                       |                       |                              |
| Award Period    |             | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative  | Target Market Program |                       | QP Certification             |
| 45              |             | No              | No                          | No                         | No                    |                       | N/A                          |
|                 |             |                 |                             |                            |                       |                       |                              |
| Pre-Bid Meeting |             | Completion Date | Calendar Days               | Working Days               | DBE %                 | VBP %                 | Prequalification Waiver      |
| No              |             | 06/30/2028      |                             | 10                         | Pending               | Pending               | No                           |

## 056-85799 Local Roads - Active

Reconstruction of the eastbound lanes and shoulders of the Rock Island-Milan Parkway from US 67 to 78th Ave. in Rock Island County. Work includes PCC pavement, raised median replacement, intersection lighting, striping and other required work.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 2 / 2           | Rock Island     | C-92-045-25                 | YLQN(489)                 | 24-00402-00-PV        | FAU 5822         | Pavement                | 2-10689-0000 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 85                        | Pending               | Pending          | No                      |              |  |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 057-85800 Local Roads - Active

HMA resurfacing along Old River Rd. from Roscoe Rd. to IL 75. Additional work includes replacement of box and pipe culverts, drainage improvements, pavement markings and other required work.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 2 / 2           | Winnebago       | C-92-064-24                 | 6TSR(845)                 | 23-00724-00-RS        | FAU 9886         | Pavement                | 2-10668-0000 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 50                        | Pending               | Pending          | No                      |              |  |

## 058-85802 Local Roads - Active

Replacement of the bridge carrying 15th Ave. over the Rock River in the city of Rockford. Additional work consists of the reconstruction of the approaches, bridge lighting, traffic signals, sidewalk, water main replacement and landscaping.

| Reg / Dist      | Counties  | State Job #     | Federal Project #           | Section #                    | Routes                | Major Work Categories | PPS #                        |
|-----------------|-----------|-----------------|-----------------------------|------------------------------|-----------------------|-----------------------|------------------------------|
| 2 / 2           | Winnebago | C-92-062-24     | 8NNV(597)                   | 19-00631-00-BR<br>(ROCKFORD) | FAU 5082              | Bridges               | 2-10657-0000<br>2-10657-0010 |
| Award Period    |           | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative    | Target Market Program |                       | QP Certification             |
| 45              |           | No              | No                          | No                           | No                    |                       | N/A                          |
| Pre-Bid Meeting |           | Completion Date | Calendar Days               | Working Days                 | DBE %                 | VBP %                 | Prequalification Waiver      |
| No              |           | 10/31/2028      |                             | 15                           | Pending               | Pending               | No                           |

## Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

### 059-46936 Highways - Active

Improvements at Matthiessen State Park Annex consist of resurfacing E. 494th Rd with a concrete surface; construction of a new HMA surface parking lot with lighting; access gates and signage; drainage improvements; and other associated work. Gross and net length approx. 0.5 mi.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                        |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 2 / 3           | LaSalle  | C-30-008-23     | N/A                         | MATTHIESSEN 2023          | FAP 627               | Pavement              | 0-04101-3001<br>3-20627-5180 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification             |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                          |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver      |
| No              |          |                 |                             | 45                        | Pending               | Pending               | No                           |

### 060-66K64 Highways - Active

Removal and replacement of bridge structure (SN 050-0254) which carries Water St over Indian Creek located about 0.4 miles north of US 34 in Earlville.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 2 / 3           | LaSalle  | C-93-055-24     | BRXRS2(794)                 | (050-0254)BR              | MUN 1750              | Bridges               | 3-50254-0000            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 65                        | Pending               | Pending               | No                      |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 061-66M30 Highways - Active

Superstructure replacement (SN 032-0087 / 0086) on IL 47 Over Buchanan St and Armstrong St/CSX RR 0.6 Mi South of US 6 (west) in Morris.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                        |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 2 / 3           | Grundy   | C-93-139-25     | BRBYEE(657)                 | ((111)HB1,HVB1)BR-1       | FAP 326               | Bridges               | 3-32086-0000<br>3-32087-0000 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification             |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                          |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver      |
| No              |          |                 |                             | 135                       | Pending               | Pending               | No                           |

## 062-66M78 Highways - Active

Removal of a bridge and replacement with double 9'X9' culverts, SN 053-0103, which carries IL 116 over Short Point Creek approximately 5.4 miles east of IL 251.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 2 / 3           | Livingston      | C-93-123-24                 | STPNVML(607)              | (111BR)BR             | FAP 673          | Bridges                 | 3-53103-0100 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 40                        | Pending               | Pending          | No                      |              |  |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 063-66M80 Highways - Active

Superstructure replacement of various structures on I-57 including SN 038-0003, SN 038-0004, SN 038-0005, SN 038-0006, SN 038-0009 and SN 038-0010. The project includes deck replacements of SN 038-0007 and SN 038-0008; structure repairs on SN 038-0001, SN 038-0002, SN 038-0031, which include bridge latex overlay; and repairs on SN 038-0086 and SN 038-0129. There are also two median crossovers and pavement marking replacement. Project is located along I-57 from 0.3 miles north of Prairie Creek to 0.7 miles south of N600E Rd in Iroquois County.

| Reg / Dist | Counties | State Job # | Federal Project # | Section #          | Routes | Major Work Categories | PPS #                                        |
|------------|----------|-------------|-------------------|--------------------|--------|-----------------------|----------------------------------------------|
| 2 / 3      | Iroquois | C-93-054-24 | NHPPI4SM(301)     | (38-4,38-5)BR,D,CR | FAI 57 | Bridges               | 3-05738-0190<br>3-05738-0220<br>3-05738-0230 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE %   | VBP %   | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|---------|---------|-------------------------|
| No              | 11/16/2029      |               | 25           | Pending | Pending | No                      |

## 064-66N24 Highways - Active

Removal and replacement of SN 050-0059 carrying US 52 over Mission Creek located approximately 0.4 miles west of IL 71. Additional work includes milling/resurfacing at roadway approaches, additional shoulders, upgraded guardrails, and improvements to entrances and a sideroad.

| Reg / Dist | Counties | State Job # | Federal Project #        | Section #                      | Routes  | Major Work Categories | PPS #                                        |
|------------|----------|-------------|--------------------------|--------------------------------|---------|-----------------------|----------------------------------------------|
| 2 / 3      | LaSalle  | C-93-052-23 | STP-HSIP-BRCHU8<br>(388) | (124,125)RS-3 &(125<br>BR-1)BR | FAP 607 | Bridges               | 3-05250-0000<br>3-47470-2604<br>3-50059-0100 |

| Award Period | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |
|--------------|----------------|-----------------------------|---------------------------|-----------------------|------------------|
| 45           | No             | No                          | No                        | No                    | N/A              |

| Pre-Bid Meeting | Completion Date | Calendar Days | Working Days | DBE %   | VBP %   | Prequalification Waiver |
|-----------------|-----------------|---------------|--------------|---------|---------|-------------------------|
| No              |                 |               | 80           | Pending | Pending | No                      |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 065-66P69 Highways - Active

This project is located on FAP 68 (IL-23) and FAS 370 (Long Point Rd). IL 23 begins at the Vermillion River Bridge\_south of Streator to ECL in Cornell. The work consists of HMA milling and resurfacing (SMART overlay), pavement marking, raised reflective markers, and ADA ramps. Long Point Rd begins from IL-23 to Main St in Long Point. The work consists of HMA milling and resurfacing (design overlay), pavement marking, raised reflective markers, and ADA ramps. Approximately 15.58 miles gross length.

| Reg / Dist      | Counties   | State Job #     | Federal Project #           | Section #                 | Routes            | Major Work Categories | PPS #                        |
|-----------------|------------|-----------------|-----------------------------|---------------------------|-------------------|-----------------------|------------------------------|
| 2 / 3           | Livingston | C-93-038-25     | STPQNLV(404)                | (101,102)RS-4 & (102)RS-2 | FAP 68<br>FAS 370 | Pavement              | 3-02353-0030<br>3-37053-0000 |
| Award Period    |            | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative |                   | Target Market Program | QP Certification             |
| 45              |            | No              | No                          | No                        |                   | No                    | N/A                          |
| Pre-Bid Meeting |            | Completion Date | Calendar Days               | Working Days              | DBE %             | VBP %                 | Prequalification Waiver      |
| No              |            |                 |                             | 80                        | Pending           | Pending               | No                           |

## 066-66R49 Highways - Active

Removal and replacement of the existing culvert structure (SN 019-2519) with an elliptical 60"x38" pipe culvert carrying IL 64 over a tributary to Owens Creek located about 0.3 miles east of McQueen Rd. Additional work includes roadway resurfacing, guardrail removal, and slope and ditch grading. This project is being combined with a project to remove and replace SN 019-2004 carrying IL 64 over a stream in DeKalb County in Phase II under Contract No. 66R49. Approximately 7.32 miles gross length.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes  | Major Work Categories | PPS #                        |
|-----------------|----------|-----------------|-----------------------------|---------------------------|---------|-----------------------|------------------------------|
| 2 / 3           | DeKalb   | C-93-121-24     | BR-STPXUIP(735)             | 125CR-2004 & (124)CR-2519 | FAP 17  | Bridges               | 3-01964-2004<br>3-19064-2519 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative |         | Target Market Program | QP Certification             |
| 45              |          | No              | No                          | No                        |         | No                    | N/A                          |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %   | VBP %                 | Prequalification Waiver      |
| No              |          |                 |                             | 70                        | Pending | Pending               | No                           |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 067-66T44 Highways - Active

36.2 miles, on-call pavement patching and pavement marking at Type IV patches. Begins at the Marshall County line and ends at the Lee County line.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes  | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|---------|-----------------------|-------------------------|
| 2 / 3           | LaSalle  | C-93-073-26     | N/A                         | D3 PATCHING 2026-01       | FAI 39  | Pavement              | 3-03950-0230            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative |         | Target Market Program | QP Certification        |
| 45              |          | No              | No                          | No                        |         | No                    | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %   | VBP %                 | Prequalification Waiver |
| No              |          | 06/30/2030      |                             |                           | Pending | Pending               | No                      |

## 068-66T48 Highways - Active

11.5 miles of resurfacing from LaSalle 0.3 miles west of IL 178 to west of Fox River on interstate 80 north of Ottawa.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories   | PPS #        |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 2 / 3           | LaSalle         | C-93-077-26    | NHPPXE3U(837)               | (50-2,3,4)RS-7            | FAI 80                | Pavement                | 3-08050-0150 |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification        |              |
| 45              |                 | No             | No                          | No                        | No                    | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 | Prequalification Waiver |              |
| No              |                 |                | 75                          | Pending                   | Pending               | No                      |              |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 069-66T76 Highways - Active

Bridge Deck Concrete Sealing with the parapets/curbs on various routes at various locations throughout LaSalle and Putnam counties.

| Reg / Dist      | Counties          | State Job #     | Federal Project #           | Section #                         | Routes  | Major Work Categories | PPS #                   |
|-----------------|-------------------|-----------------|-----------------------------|-----------------------------------|---------|-----------------------|-------------------------|
| 2 / 3           | Putnam<br>LaSalle | C-93-126-26     | N/A                         | D3 BRIDGE DECK<br>SEALING FY 2027 | VARIOUS | Bridges               | 3-27357-2700            |
|                 |                   |                 |                             |                                   |         |                       |                         |
| Award Period    |                   | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative         |         | Target Market Program | QP Certification        |
| 45              |                   | No              | No                          | No                                |         | No                    | N/A                     |
|                 |                   |                 |                             |                                   |         |                       |                         |
| Pre-Bid Meeting |                   | Completion Date | Calendar Days               | Working Days                      | DBE %   | VBP %                 | Prequalification Waiver |
| No              |                   |                 |                             | 30                                | Pending | Pending               | No                      |

## 070-66T80 Highways - Active

This project is located on FAP 326 (IL-47) in the Morris Wetland bank east of IL-47 and south of the Illinois River in Morris and consists of beaver guard removal.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                  | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------|------------------|-------------------------|--------------|--|
| 2 / 3           | Grundy          | C-93-138-26                 | N/A                       | D3 WETLAND MAINT<br>2027-1 | FAP 326          | Miscellaneous           | 3-98563-2700 |  |
|                 |                 |                             |                           |                            |                  |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program      | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                         | No               | N/A                     |              |  |
|                 |                 |                             |                           |                            |                  |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                      | VBP %            | Prequalification Waiver |              |  |
| No              | 05/01/2028      |                             |                           | Pending                    | Pending          | No                      |              |  |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 071-68K99 Highways - Active

PCC Pavement Patching and curb at the EB and WB I-74 Spoon River Rest Areas.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 3 / 4           | Knox     | C-94-018-26     | N/A                         | (48-29RA)PP               | FAI 74                | Pavement              | 0-02181-4009            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 25                        | Pending               | Pending               | No                      |

## 072-89870 Local Roads - Active

Construction of a single-span plate girder bridge carrying Furrow Road over Lost Creek. Work also includes HMA approach pavement, guardrail and other required work.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                        |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 3 / 4           | Tazewell | C-94-050-26     | NWU1(759)                   | 19-02127-00-BR            | TR 141                | Bridges               | 4-10720-0000<br>4-10720-0010 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification             |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                          |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver      |
| No              |          |                 |                             | 70                        | Pending               | Pending               | No                           |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 073-89886 Local Roads - Active

Construction of a single-span steel plate girder bridge carrying CH 38 over Shaw Creek in Fulton County. Additional work includes full depth HMA pavement, aggregate shoulders, guardrail and other required work.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 3 / 4           | Fulton   | C-94-030-26     | 4HRM(192)                   | 20-00038-00-BR            | CH 38                 | Bridges               | 4-10712-0000            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          | 10/01/2027      |                             | 5                         | Pending               | Pending               | No                      |

## 074-70E42 Highways - Active

8.425 miles of 3P policy - standard overlay from ILL 1 at Hoopeston to the Indiana State Line; also, non-interstate bridge preservation - bridge deck overlay at North Fork Vermilion River 0.3 miles west of 1700 Rd east of Hoopeston.

| Reg / Dist      | Counties  | State Job #     | Federal Project #           | Section #                    | Routes  | Major Work Categories | PPS #                        |
|-----------------|-----------|-----------------|-----------------------------|------------------------------|---------|-----------------------|------------------------------|
| 3 / 5           | Vermilion | C-95-030-20     | STP4YFN(613)                | 46RS-9 & 1RS-3& (46)<br>BR-1 | FAP 697 | Bridges               | 5-53153-0000<br>5-53153-0200 |
| Award Period    |           | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative    |         | Target Market Program | QP Certification             |
| 45              |           | No              | No                          | No                           |         | No                    | N/A                          |
| Pre-Bid Meeting |           | Completion Date | Calendar Days               | Working Days                 | DBE %   | VBP %                 | Prequalification Waiver      |
| No              |           |                 |                             | 110                          | Pending | Pending               | No                           |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 075-70F18 Highways - Active

Mill, patch and resurface FAP 693 (ILL 9, US150) Locust Street from east of Main Street to Towanda Avenue and Towanda Avenue from Locust Street to Empire Street in Bloomington, IL. Approximately 1.37 miles gross length.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                        |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 3 / 5           | McLean   | A-95-001-25     | NHPP20DB(729)               | (1,FR)RS-2                | FAP 639<br>MUN 8345   | Pavement              | 5-53384-0000<br>5-53384-1000 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification             |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                          |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver      |
| No              |          |                 |                             | 155                       | Pending               | Pending               | No                           |

## 076-70G92 Highways - Deleted

0.75 mile of intersection reconstruction at Leverett Rd north of Urbana and at Flatville Rd in Thomasboro.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 3 / 5           | Champaign       | C-95-001-26                 |                           |                       |                  | Pavement                | 0-00822-5003 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              | 06/15/2028      |                             | 10                        | Pending               | Pending          | No                      |              |  |

## Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

### 077-70H78 Highways - Active

Bridge painting at various structures in Vermilion County.

| Reg / Dist      | Counties  | State Job #     | Federal Project #           | Section #                    | Routes            | Major Work Categories | PPS #                   |
|-----------------|-----------|-----------------|-----------------------------|------------------------------|-------------------|-----------------------|-------------------------|
| 3 / 5           | Vermilion | C-95-002-27     | N/A                         | D5 BRIDGE PAINTING<br>2027-1 | FAI 74<br>FAP 332 | Bridges               | 0-01380-5001            |
|                 |           |                 |                             |                              |                   |                       |                         |
| Award Period    |           | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative    |                   | Target Market Program | QP Certification        |
| 45              |           | No              | No                          | No                           |                   | No                    | QP-1 & QP-2             |
|                 |           |                 |                             |                              |                   |                       |                         |
| Pre-Bid Meeting |           | Completion Date | Calendar Days               | Working Days                 | DBE %             | VBP %                 | Prequalification Waiver |
| No              |           |                 |                             | 255                          | Pending           | Pending               | No                      |

### 078-70I06 Highways - Active

Removal and replacement of rest area lighting at both the EB and WB Farmland Rest Areas in DeWitt County.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #               | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-------------------------|------------------|-------------------------|--------------|--|
| 3 / 5           | DeWitt          | C-95-007-27                 | N/A                       | 2027 REST AREA LIGHTING | FAI 74           | Electrical              | 0-01774-5001 |  |
|                 |                 |                             |                           |                         |                  |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program   | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                      | No               | N/A                     |              |  |
|                 |                 |                             |                           |                         |                  |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                   | VBP %            | Prequalification Waiver |              |  |
| No              | 09/30/2027      |                             |                           | Pending                 | Pending          | No                      |              |  |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 079-91665 Local Roads - Active

Rehabilitation of SN 092-0153 and replacement of SN 092-0155 on Voorhees St. in the city of Danville. SN 092-0153 rehabilitation consists of continuous concrete slab replacement and reconstruction of pier caps and abutment caps. SN 092-0155 will be replaced with a three-span continuous concrete slab bridge. Additional work includes HMA pavement, guardrail and other required work.

| Reg / Dist      | Counties  | State Job #     | Federal Project #           | Section #                    | Routes                | Major Work Categories | PPS #                        |
|-----------------|-----------|-----------------|-----------------------------|------------------------------|-----------------------|-----------------------|------------------------------|
| 3 / 5           | Vermilion | C-95-004-27     | JCGN(324)                   | 20-00362-00-BR<br>(DANVILLE) | FAU 6999              | Bridges               | 5-10494-0000<br>5-10494-0010 |
| Award Period    |           | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative    | Target Market Program |                       | QP Certification             |
| 45              |           | No              | No                          | No                           | No                    |                       | N/A                          |
| Pre-Bid Meeting |           | Completion Date | Calendar Days               | Working Days                 | DBE %                 | VBP %                 | Prequalification Waiver      |
| No              |           | 09/29/2028      |                             |                              | Pending               | Pending               | No                           |

## 080-91666 Local Roads - Active

Replacement of PCC deck beams on a three-span structure carrying 3400 N. Rd. over the Sangamon River in Champaign County. Additional work includes aggregate approaches, concrete wingwalls, riprap and other required work.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories   | PPS #        |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 3 / 5           | Champaign       | C-95-005-27    | ACUX(932)                   | 24-02145-00-BR            | TR 25                 | Bridges                 | 5-10550-0000 |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification        |              |
| 45              |                 | No             | No                          | No                        | No                    | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 | Prequalification Waiver |              |
| No              |                 |                | 35                          | Pending                   | Pending               | No                      |              |

## Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

### 081-72250 Highways - Active

Bridge superstructure replacement, bridge bearing replacement, bridge joint replacement, drainage improvements and slopewall removal and replacement on SN 001-0050 and SN 001-0051 carrying I-172 over the Burlington Northern Santa Fe Railroad, 1.5 miles south of US 24.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories   | PPS #        |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|--------------|
| 4 / 6           | Adams           | C-96-036-23    | BRPB9I(996)                 | 1-6VBR                    | FAI 172               | Bridges                 | 6-01518-0000 |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification        |              |
| 45              |                 | No             | No                          | No                        | No                    | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 | Prequalification Waiver |              |
| No              |                 |                | 110                         | Pending                   | Pending               | No                      |              |

### 082-72342 Highways - Active

Reconstruction of Sudduth Road, 0.6 miles north of the I-55 Sherman interchange. Project includes the removal and reconstruction of SN 084-0100 carrying Sudduth Road over I-55.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #      | Routes                    | Major Work Categories | PPS #                        |
|-----------------|----------|-----------------|-----------------------------|----------------|---------------------------|-----------------------|------------------------------|
| 4 / 6           | Sangamon | C-96-061-25     | BR-NHPPT4CS(819)            | (84-2HB-1)R,BR | FAI 55                    | Bridges               | 6-00200-0440<br>6-00200-0450 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch |                | Small Business Initiative | Target Market Program | QP Certification             |
| 45              |          | No              | No                          |                | No                        | No                    | N/A                          |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days   | DBE %                     | VBP %                 | Prequalification Waiver      |
| No              |          | 10/31/2027      |                             | 10             | Pending                   | Pending               | No                           |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 083-72E70 Highways - Active

Bridge painting on SN 069-0035 and SN 069-0036 carrying I-72 over KCS Railroad, 0.5 miles east of IL 267.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 4 / 6           | Morgan          | C-96-007-12                 |                           | (69-8VB)BP            | FAI 72           | Bridges                 | 0-01380-6001 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | QP-1 & QP-2             |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 40                        | Pending               | Pending          | No                      |              |  |

## 084-72E77 Highways - Active

Culvert wing wall repairs on SN 059-7015 carrying IL 4 over unnamed ditch, 5.4 miles south of IL 108.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 4 / 6           | Macoupin | C-96-068-26     | N/A                         | (T)CLV                    | FAP 662               | Bridges               | 0-02181-6002            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 20                        | Pending               | Pending               | No                      |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 085-72E78 Highways - Active

Culvert wing wall repairs on SN 009-7000 carrying IL 125 over Lost Creek Tributary, 0.5 miles east of Bluff Springs Road.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 4 / 6           | Cass     | C-96-069-26     | N/A                         | 6CLV                      | FAP 67                | Bridges               | 0-02181-6003            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 15                        | Pending               | Pending               | No                      |

## 086-72E79 Highways - Active

Culvert wing wall repairs on SN 034-7043 carrying US 136 over unnamed ditch, 1 mile west of Carthage.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 4 / 6           | Hancock         | C-96-070-26    | N/A                         | 28CLV                     | FAP 315               | Bridges               | 0-02181-6004            |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |                 | No             | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting | Completion Date |                | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |                 |                |                             | 15                        | Pending               | Pending               | No                      |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 087-72E80 Highways - Active

Culvert wing wall and channel repairs on SN 001-7089 carrying IL 104 over unnamed ditch, 1 mile east of Liberty.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 4 / 6           | Adams    | C-96-071-26     | N/A                         | 106CLV                    | FAP 745               | Bridges               | 0-02181-6005            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 30                        | Pending               | Pending               | No                      |

## 088-72E82 Highways - Active

Lighting upgrades on Veterans Parkway in Springfield.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 4 / 6           | Sangamon | C-96-073-26     | CRQEY8(033)                 | D6 LIGHTING 2027          | FAP 662               | Electrical            | 0-05104-6001            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 40                        | Pending               | Pending               | No                      |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 089-72E87 Highways - Active

Pipe culvert removal and replacement on IL 96, 0.2 mile south of TR 159 (1720 N) north of Hamilton.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 4 / 6           | Hancock  | C-96-079-26     | N/A                         | 120-1CR                   | FAP 510               | Bridges               | 0-02181-6010            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 20                        | Pending               | Pending               | No                      |

## 090-72E89 Highways - Active

Culvert wing wall repairs on SN 085-2006 carrying US 67 over East Fork of Crane Creek, 4.2 miles northwest of IL 100.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 4 / 6           | Schuyler | C-96-081-26     | N/A                         | (87B)BRR                  | FAP 310               | Bridges               | 0-02181-6008            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 15                        | Pending               | Pending               | No                      |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 091-72E90 Highways - Active

Bridge painting of four structures over I-172 at various locations in Adams County. (SN SN 001-0048, 001-0058, 001-0060 and 001-0061)

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 4 / 6           | Adams    | C-96-082-26     |                             | D6 BP 2027                | FAI 172               | Bridges               | 0-01380-6002            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | QP-1 & QP-2             |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 90                        | Pending               | Pending               | No                      |

## 092-72E91 Highways - Active

Bridge painting on four structures on I-72 and IL 29 in Sangamon County. (SN 084-0042, 084-0043, 084-0157 and 084-0158)

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                        |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 4 / 6           | Sangamon | C-96-083-26     |                             | (8B-2,84-10-3B)BP         | FAI 72<br>FAP 75      | Bridges               | 0-01380-6003<br>0-01380-6007 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification             |
| 45              |          | No              | No                          | No                        | No                    |                       | QP-1 & QP-2                  |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver      |
| No              |          |                 |                             | 60                        | Pending               | Pending               | No                           |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 093-72E92 Highways - Active

Bridge painting on SN 054-0057 and 054-0058 carrying I-55 over the abandoned IT Railroad, 2.8 miles east of the I-55/I-155 interchange.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 4 / 6           | Logan    | C-96-084-26     |                             | (54-4VB-1)BP              | FAI 55                | Bridges               | 0-01380-6004            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | QP-1 & QP-2             |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 30                        | Pending               | Pending               | No                      |

## 094-72E95 Highways - Active

Bridge bearing replacements on SN 001-0047 carrying IL 104 over I-172 on the east edge of Quincy.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 4 / 6           | Adams           | C-96-087-26                 | N/A                       | (1-5HB3)BRR           | FAI 172          | Bridges                 | 0-02181-6009 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 25                        | Pending               | Pending          | No                      |              |  |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 095-72E99 Highways - Active

Bridge deck patching and substructure repairs on SN 068-0047 carrying TR 48 over I-55, 2.3 miles north of IL 16.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 4 / 6           | Montgomery      | C-96-091-26                 | N/A                       | (68-1HB-3)            | BDR,BRR-1 FAI 55 | Bridges                 | 0-02181-6013 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 20                        | Pending               | Pending          | No                      |              |  |

## 096-72C54 Highways - Active

Resurfacing on IL 61 from 0.2 miles west of IL 94 to east of IL 110/336. Also includes scarification and microsilica overlay of SN 001-0077 and SN 001-0078.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes  | Major Work Categories | PPS #                        |
|-----------------|----------|-----------------|-----------------------------|---------------------------|---------|-----------------------|------------------------------|
| 4 / 6           | Adams    | C-96-066-26     | STP-BRDZ67(468)             | (7,8)RS-2, 7BDR-1, 8BDR   | FAP 733 | Bridges               | 6-00418-0000<br>6-00418-0100 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative |         | Target Market Program | QP Certification             |
| 45              |          | No              | No                          | No                        |         | No                    | N/A                          |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %   | VBP %                 | Prequalification Waiver      |
| No              |          |                 |                             | 95                        | Pending | Pending               | No                           |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 097-72C61 Highways - Active

Resurfacing on IL 100 from 0.3 miles south of US 67 to south of Naples Road, north of Bluffs. Also includes scarification and micro-surfacing of SN 069-0062 on IL 100 at Spring Run Creek, 0.4 miles north of the Scott County line.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes  | Major Work Categories   | PPS #            |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|---------|-------------------------|------------------|
| 4 / 6           | Scott           | C-96-067-26    | STP-BRXXD8(862)             | 116RS-6,(116B-1)BDR-      | FAP 562 | Bridges                 | 6-00777-0000     |
|                 | Morgan          |                |                             | 1                         |         |                         | 6-00777-0100     |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative |         | Target Market Program   | QP Certification |
| 45              |                 | No             | No                          | No                        |         | No                      | N/A              |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %   | Prequalification Waiver |                  |
| No              |                 |                | 65                          | Pending                   | Pending | No                      |                  |

## 098-72C62 Highways - Active

Patching, paved shoulders, resurfacing and grading and shaping ditches on US 54 from 0.2 miles south of 345th Street, southwest of Pittsfield, to north of Jim Town Hollow Road in Summer Hill.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 4 / 6           | Pike            | C-96-094-26                 | NHPPKMHX(430)             | 105RS-8,106RS-7       | FAP 321          | Pavement                | 6-00490-0000 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 50                        | Pending               | Pending          | No                      |              |  |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 099-72K00 Highways - Active

4 miles of patching, resurfacing, concrete curb and gutter installation, storm sewer, culvert extensions, earthwork, and drainage improvements on IL 104 from 0.8 miles southwest of CH 1 (Woodson/Franklin Road) to 0.7 miles west of IL 111.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                        |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 4 / 6           | Morgan   | C-96-064-17     | STPNDFU(489)                | 128RS-5,CLV               | FAP 753               | Bridges               | 6-01108-0000<br>6-01108-0100 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification             |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                          |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver      |
| No              |          |                 |                             | 120                       | Pending               | Pending               | No                           |

## 100-72N60 Highways - Active

Patching on IL 104 from east of I-172 to just east of the Quincy Regional Airport.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 4 / 6           | Adams    | C-96-105-26     | N/A                         | (103,104)PP-1             | FAP 745               | Pavement              | 0-02181-6022            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 15                        | Pending               | Pending               | No                      |

## Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

### 101-93838 Local Roads - Active

Widening and resurfacing of W. White Oaks Dr. from Wabash Ave. to Cascade Dr. in the city of Springfield. Work includes the construction of a roundabout intersection at W. White Oaks Dr./Cascade Dr. intersection, sidewalks, shared-use path, curb and gutter, storm sewer and other required work.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                       | Routes                | Major Work Categories | PPS #                        |
|-----------------|----------|-----------------|-----------------------------|---------------------------------|-----------------------|-----------------------|------------------------------|
| 4 / 6           | Sangamon | C-96-077-25     | CFH1(916)                   | 05-00446-00-PV<br>(SPRINGFIELD) | FAU 8017<br>FAU 8050A | Pavement              | 0-00111-6001<br>6-11010-0000 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative       | Target Market Program |                       | QP Certification             |
| 45              |          | No              | No                          | No                              | No                    |                       | N/A                          |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days                    | DBE %                 | VBP %                 | Prequalification Waiver      |
| No              |          |                 |                             | 110                             | Pending               | Pending               | No                           |

### 102-93861 Local Roads - Active

Roadway reconstruction/rehabilitation of 5th St. from 700th Ave. to I-55 overpass west of the city of Lincoln. Work includes full-depth reclamation, HMA pavement, culverts and other required work.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                        |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 4 / 6           | Logan    | C-96-008-26     | YPWP(664)                   | 15-00110-01-FP            | FAS 569               | Pavement              | 0-00111-6002<br>6-10784-0000 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification             |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                          |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver      |
| No              |          |                 |                             | 105                       | Pending               | Pending               | No                           |

## Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

### 103-93862 Local Roads - Active

Construction of three-span steel wide flange beam bridge carrying CH 17 over LaHarpe Creek in Hancock County. Work also includes HMA approach roadways, aggregate shoulders, guardrail and other required work.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 4 / 6           | Hancock         | C-96-007-26    | UL5K(408)                   | 22-00143-00-BR            | FAS 426               | Bridges               | 6-10929-0000            |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |                 | No             | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting | Completion Date |                | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |                 |                |                             | 90                        | Pending               | Pending               | No                      |

### 104-74433 Highways - Active

Replacement of SN 012-0014 carrying IL 1 over the CSX Railroad, 0.5 miles north of US 40.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 4 / 7           | Clark    | C-97-036-10     | NHPPMPHV(442)               | (FX-VBR)B-1               | FAP 332               | Bridges               | 7-50350-0000            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 220                       | Pending               | Pending               | No                      |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 105-74435 Highways - Active

Reconstructing the I-57 and IL 16 interchange located east of Mattoon from a cloverleaf to a raindrop diamond configuration.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes  | Major Work Categories | PPS #                        |
|-----------------|----------|-----------------|-----------------------------|---------------------------|---------|-----------------------|------------------------------|
| 4 / 7           | Coles    | C-97-038-10     | NHPP-BRCFS0(030)            | (15-22HB-4)BR(15-22)<br>R | FAI 57  | Pavement              | 7-50352-0000<br>7-50352-2000 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative |         | Target Market Program | QP Certification             |
| 45              |          | No              | No                          | No                        |         | No                    | N/A                          |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %   | VBP %                 | Prequalification Waiver      |
| No              |          | 11/15/2030      |                             | 15                        | Pending | Pending               | No                           |

## 106-74856 Highways - Deleted

Bridge replacement on US 36/IL 121 over Lake Shore Drive in Decatur. (SN 058-0019)

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 4 / 7           | Macon    | C-97-082-18     |                             |                           |                       | Bridges               | 7-50998-0000            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 100                       | Pending               | Pending               | No                      |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 107-74E48 Highways - Active

Bridge painting at 15 locations in Cumberland and Clark Counties.

| Reg / Dist      | Counties   | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|------------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 4 / 7           | Clark      | C-97-090-26     | NHPP-STPHJJN                | D7 BRIDGE PAINTING        | FAI 70                | Bridges               | 0-01380-7001            |
|                 | Cumberland |                 | (405)                       | 2027-1                    | FAS 1707              |                       | 0-01380-7002            |
| Award Period    |            | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |            | No              | No                          | No                        | No                    |                       | QP-1 & QP-2             |
| Pre-Bid Meeting |            | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |            |                 |                             | 265                       | Pending               | Pending               | No                      |

## 108-74D08 Highways - Active

Bridge joint replacement, bridge deck patching, bridge deck scarification, bridge deck overlay and slope wall repairs at four four structures located on I-72 / US 51 at Eldorado Street and Grand Avenue North at the Harristown Interchange. (SN 058-0068, 058-0069, 058-0070, 058-0071)

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                   | Routes  | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|-----------------------------|---------|-----------------------|-------------------------|
| 4 / 7           | Macon    | C-97-080-24     | NHPPA7H9(419)               | D7 BRIDGE REPAIRS<br>2026-3 | FAI 72  | Bridges               | 7-52946-0000            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative   |         | Target Market Program | QP Certification        |
| 45              |          | No              | No                          | No                          |         | No                    | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days                | DBE %   | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 115                         | Pending | Pending               | No                      |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 109-95979 Local Roads - Active

Construction of a 5-foot sidewalk along Oak St. from Vine St. to State St. and along State St. from Oak St. to John St. in the village of Teutopolis.

| Reg / Dist      | Counties  | State Job #     | Federal Project #           | Section #                      | Routes                | Major Work Categories | PPS #                        |
|-----------------|-----------|-----------------|-----------------------------|--------------------------------|-----------------------|-----------------------|------------------------------|
| 4 / 7           | Effingham | C-97-019-25     | SYN8(608)                   | 22-00019-00-SW<br>(TEUTOPOLIS) | MS 7500A              | Miscellaneous         | 0-02012-7001<br>7-11050-0000 |
| Award Period    |           | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative      | Target Market Program |                       | QP Certification             |
| 45              |           | No              | No                          | No                             | No                    |                       | N/A                          |
| Pre-Bid Meeting |           | Completion Date | Calendar Days               | Working Days                   | DBE %                 | VBP %                 | Prequalification Waiver      |
| No              |           |                 |                             | 60                             | Pending               | Pending               | No                           |

## 110-76F81 Highways - Deleted

Removing and replacing the existing structure (SN 060-0405) which carries the American Legion Entrance over Delaplaine Creek in Edwardsville with a new cast-in-place concrete box culvert on new alignment.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 8           | Madison  | C-98-287-18     |                             |                           |                       | Bridges               | 8-00306-0000            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 40                        | Pending               | Pending               | No                      |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 111-76L27 Highways - Active

11 miles of resurfacing on IL 140 from the Madison County line to IL 127 west junction.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 8           | Bond     | C-98-175-18     | STPEQJS(154)                | (137-2,138,139)RS-2       | FAP 785               | Pavement              | 8-00405-0000            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 75                        | Pending               | Pending               | No                      |

## 112-76M45 Highways - Active

Resurfacing and bridge repairs on I-255 from 0.5 miles south of IL 3 at Dupo to 0.2 miles north of IL 157; Southbound IL 3 to Northbound I-255 ramp; Southbound I-255 ramp, IL 157 to Northbound I-255 ramp and SN 082-0217, 0218, 0219, 0220, 0221, 0222.

| Reg / Dist      | Counties  | State Job #     | Federal Project #           | Section #    | Routes                    | Major Work Categories | PPS #                                        |
|-----------------|-----------|-----------------|-----------------------------|--------------|---------------------------|-----------------------|----------------------------------------------|
| 5 / 8           | St. Clair | C-98-078-19     | NHPPEREM(944)               | 82-(6,7)RS-2 | FAI 255                   | Bridges               | 8-00512-0000<br>8-00512-1000<br>8-00720-2500 |
| Award Period    |           | Mentor Protégé  | Hot Mix Asphalt-Small Batch |              | Small Business Initiative | Target Market Program | QP Certification                             |
| 45              |           | No              | No                          |              | No                        | No                    | N/A                                          |
| Pre-Bid Meeting |           | Completion Date | Calendar Days               | Working Days | DBE %                     | VBP %                 | Prequalification Waiver                      |
| No              |           | 11/19/2027      |                             |              | Pending                   | Pending               | No                                           |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 113-76M46 Highways - Active

Culvert replacement on US 50 at a tributary to Turkey Creek, 1 mile east of Odin. (SN 061-2008)

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 5 / 8           | Marion          | C-98-079-19                 | NHPPSY4I(665)             | 17CR-1                | FAP 327A         | Bridges                 | 8-00675-0000 |  |
|                 |                 |                             |                           |                       |                  |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
|                 |                 |                             |                           |                       |                  |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 60                        | Pending               | Pending          | No                      |              |  |

## 114-76R14 Highways - Active

Bridge repairs and bridge deck overlay: IL 4, IL 150 over Cox Creek (SN 079-0038), 0.1 miles east of Green Street in Steeleville; and IL 4, IL 150 over Mary's River (SN 079-0007), 0.25 miles west of Shawneetown Trail in Steeleville.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                        |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 5 / 8           | Randolph | C-98-130-26     | STP1YD6(563)                | 110BRR                    | FAP 861A              | Bridges               | 8-00623-2000<br>8-00625-2000 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification             |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                          |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver      |
| No              |          |                 |                             | 80                        | Pending               | Pending               | No                           |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 115-76R23 Highways - Active

3.6 miles of resurfacing and ADA upgrades on St. Clair Avenue from 33rd Street Street in East St. Louis to IL 157.

| Reg / Dist      | Counties  | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|-----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 8           | St. Clair | C-98-108-22     | STPNUS5(706)                | 33RS-5                    | FAU 9166              | Pavement              | 8-00835-0000            |
| Award Period    |           | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |           | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |           | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |           |                 |                             | 70                        | Pending               | Pending               | No                      |

## 116-76T92 Highways - Active

7.6 miles of resurfacing and ADA improvements on IL 4 from IL 154 in Sparta to IL 150. Includes culvert replacement (SN 079-2467) over Middle Tributary to Little Mary-s River, 3 miles south of Sparta.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                     | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-------------------------------|------------------|-------------------------|--------------|--|
| 5 / 8           | Randolph        | C-98-139-24                 | NHPP1FPT(227)             | 7RS-1,117RS-4,118RS-2,118CR-1 | FAP 682          | Bridges                 | 8-00503-0000 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program         | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                            | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                         | VBP %            | Prequalification Waiver |              |  |
| No              | 11/13/2027      |                             |                           | Pending                       | Pending          | No                      |              |  |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 117-76U91 Highways - Active

Chemical treatment and video inspection of deep wells at various locations in East St. Louis and Venice.

| Reg / Dist      | Counties             | State Job #    | Federal Project #           | Section #                   | Routes  | Major Work Categories | PPS #                   |
|-----------------|----------------------|----------------|-----------------------------|-----------------------------|---------|-----------------------|-------------------------|
| 5 / 8           | St. Clair<br>Madison | C-98-037-26    | N/A                         | DIST 8 DEEP WELLS<br>2027-1 | VARIOUS | Miscellaneous         | N/A                     |
|                 |                      |                |                             |                             |         |                       |                         |
| Award Period    |                      | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative   |         | Target Market Program | QP Certification        |
| 45              |                      | No             | No                          | No                          |         | No                    | N/A                     |
|                 |                      |                |                             |                             |         |                       |                         |
| Pre-Bid Meeting | Completion Date      |                | Calendar Days               | Working Days                | DBE %   | VBP %                 | Prequalification Waiver |
| No              |                      |                |                             | 120                         | Pending | Pending               | No                      |

## 118-76U92 Highways - Active

Repair and maintenance of pump station electrical equipment at various locations in District 8.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                   | Routes  | Major Work Categories   | PPS #            |
|-----------------|-----------------|----------------|-----------------------------|-----------------------------|---------|-------------------------|------------------|
| 5 / 8           | Various         | C-98-038-26    | N/A                         | DIST 8 ELECTRICAL<br>2027-1 | VARIOUS | Electrical              | N/A              |
|                 |                 |                |                             |                             |         |                         |                  |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative   |         | Target Market Program   | QP Certification |
| 45              |                 | No             | No                          | No                          |         | No                      | N/A              |
|                 |                 |                |                             |                             |         |                         |                  |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                       | VBP %   | Prequalification Waiver |                  |
| No              | 01/01/2028      |                |                             | Pending                     | Pending | No                      |                  |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 119-76V28 Highways - Active

1.2 miles of resurfacing on IL 3 from Halifax Drive to 0.2 miles north of Market Street in Waterloo.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 8           | Monroe          | C-98-154-26    | NHPPW8U1(626)               | 68RS-1-2-1                | FAP 312               | Pavement              | 8-01088-0000            |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |                 | No             | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting | Completion Date |                | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |                 |                |                             | 30                        | Pending               | Pending               | No                      |

## 120-76V29 Highways - Active

55.2 miles of pavement patching on IL 3 from Monroe to the Jackson County line and on IL 150 from the Mississippi River in Chester to the Perry County line.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                 | Routes              | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|---------------------------|---------------------|-------------------------|--------------|--|
| 5 / 8           | Randolph        | C-98-155-26                 | N/A                       | DIST 8 PATCHING<br>2027-1 | FAP 312<br>FAP 861A | Pavement                | 8-00956-4000 |  |
|                 |                 |                             |                           |                           |                     |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program     | QP Certification    |                         |              |  |
| 45              | No              | No                          | No                        | No                        | No                  | N/A                     |              |  |
|                 |                 |                             |                           |                           |                     |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                     | VBP %               | Prequalification Waiver |              |  |
| No              | 10/31/2027      |                             |                           | Pending                   | Pending             | No                      |              |  |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 121-76V30 Highways - Active

Resurfacing and adding shoulders on IL 4 from 0.3 miles south of IL 143 to north of Blue Spruce Lane near St. Jacob.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 8           | Madison  | C-98-156-26     | NHPPMFIF(211)               | (110,111)RS-6             | FAP 314               | Pavement              | 8-01087-0000            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 50                        | Pending               | Pending               | No                      |

## 122-76V33 Highways - Active

6.7 miles of resurfacing on IL 127 from US 50 South Junction in Carlyle to the Washington County line.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|--|
| 5 / 8           | Clinton         | C-98-159-26                 | STP1I2K(016)              | (130,1)RS-6           | FAP 42A          | Pavement                | 8-01089-0000 |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |  |
| No              |                 |                             | 65                        | Pending               | Pending          | No                      |              |  |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 123-76V77 Highways - Active

Multiple culvert replacements on Kinoka Road / Boat Dock Road from US 51 to 0.2 miles east of Garret Road near Patoka.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 8           | Marion   | C-98-204-26     | N/A                         | (12,17)CR-1               | FAS 2719              | Bridges               | 0-02181-8002            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 30                        | Pending               | Pending               | No                      |

## 124-76V80 Highways - Active

4.1 miles of pavement patching on IL 159 from north of Lincoln Trail in Fairview Heights to IL 161 in Swansea.

| Reg / Dist      | Counties  | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|-----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 8           | St. Clair | C-98-207-26     | N/A                         | 130PP-1                   | FAP 600               | Pavement              | 0-02181-8006            |
| Award Period    |           | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |           | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |           | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |           |                 |                             | 35                        | Pending               | Pending               | No                      |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 125-97877 Local Roads - Active

Construction of roundabout at the intersection of IL 162 and Troy Rd. in the city of Troy. Work includes PCC pavement, storm sewer, curb and gutter, roadway lighting and pavement markings.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                        |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 5 / 8           | Madison  | C-98-001-20     | AT03(347)                   | 17-00034-00-PV<br>(TROY)  | FAP 586A              | Pavement              | 0-00111-8001<br>8-10809-0000 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification             |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                          |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver      |
| No              |          |                 |                             |                           | Pending               | Pending               | No                           |

## 126-97893 Local Roads - Active

HMA resurfacing of East Market St. from Hickory St. to Dewey St. in the city of Troy. Additional work includes curb and gutter, sidewalks, pavement markings and other required work.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes   | Major Work Categories | PPS #                        |
|-----------------|----------|-----------------|-----------------------------|---------------------------|----------|-----------------------|------------------------------|
| 5 / 8           | Madison  | C-98-044-24     | LW0Z(990)                   | 23-00017-01-SW<br>(TROY)  | FAU 586A | Pavement              | 0-05154-8002<br>8-10926-0000 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative |          | Target Market Program | QP Certification             |
| 45              |          | No              | No                          | No                        |          | No                    | N/A                          |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %    | VBP %                 | Prequalification Waiver      |
| No              |          |                 |                             | 75                        | Pending  | Pending               | No                           |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 127-97898 Local Roads - Active

Construction of bi-directional turn lane with HMA resurfacing and widening on IL 159 (Main St.) from Barker St. to Stonefield Dr. in the village of Smithton. Work includes storm sewers, curb and gutter, ADA ramps, PCC shared-use path and other required work.

| Reg / Dist      | Counties  | State Job #     | Federal Project #           | Section #                    | Routes                | Major Work Categories | PPS #                        |
|-----------------|-----------|-----------------|-----------------------------|------------------------------|-----------------------|-----------------------|------------------------------|
| 5 / 8           | St. Clair | C-98-028-22     | 5GZ6(043)                   | 19-00009-00-PW<br>(SMITHTON) | FAP 600               | Pavement              | 8-10847-0000<br>8-11027-0002 |
| Award Period    |           | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative    | Target Market Program |                       | QP Certification             |
| 45              |           | No              | No                          | No                           | No                    |                       | N/A                          |
| Pre-Bid Meeting |           | Completion Date | Calendar Days               | Working Days                 | DBE %                 | VBP %                 | Prequalification Waiver      |
| No              |           |                 | 200                         |                              | Pending               | Pending               | No                           |

## 128-78A26 Highways - Active

Bridge replacement for SN 091-0003 and 091-0004 at the Dongola Interchange on I-57 over Cypress Road at Big Creek, 0.2 miles east of Dongola.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 9           | Union           | C-99-018-24    | BR8D47(696)                 | (91-4HB-1)B-1             | FAI 57                | Bridges               | 9-00932-0000            |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |                 | No             | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 |                       | Prequalification Waiver |
| No              |                 |                | 205                         | Pending                   | Pending               |                       | No                      |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 129-78A43 Highways - Deleted

600 feet of slope stabilization on the south side of IL 146, approximately 0.6 miles southwest of Hardin County High School.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9           | Hardin          | C-99-051-24                 | N/A                       |                       |                  | Miscellaneous           | 9-01132-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 20                        | Pending               | Pending          | No                      |              |

## 130-78A44 Highways - Active

Slope stabilization on US 45, 1.2 miles south of Mills Shoals. Includes earth excavation, furnished excavation, tree removal and seeding.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #             | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--------------|
| 5 / 9           | White           | C-99-052-24                 | N/A                       | 105(SLP-1)            | FAP 328          | Earthwork               | 9-01125-0000 |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                    | No               | N/A                     |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 30                        | Pending               | Pending          | No                      |              |

## Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

### 131-78B35 Highways - Active

Bridge deck overlay and repairs to SN 097-0038 and 097-0039 on I-64 over the Little Wabash River, 4.8 miles west of IL 1.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                   | Routes  | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|-----------------------------|---------|-----------------------|-------------------------|
| 5 / 9           | White           | C-99-078-25    | NHPPY5YY(594)               | D9 BRIDGE OVERLAY<br>2026-2 | FAI 64  | Bridges               | 9-00999-0000            |
|                 |                 |                |                             |                             |         |                       |                         |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative   |         | Target Market Program | QP Certification        |
| 45              |                 | No             | No                          | No                          |         | No                    | N/A                     |
|                 |                 |                |                             |                             |         |                       |                         |
| Pre-Bid Meeting | Completion Date |                | Calendar Days               | Working Days                | DBE %   | VBP %                 | Prequalification Waiver |
| No              |                 |                |                             | 205                         | Pending | Pending               | No                      |

### 132-78B41 Highways - Active

Profile and slope adjustment, curb and gutter, ADA upgrades, drainage and intersection improvements on IL 37 (Logan Street) from south of North Douglas Street to south of Cleveland Street in West Frankfort. Also includes traffic signal modernization on IL 37 and IL 149 in West Frankfort.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                    | Routes                | Major Work Categories | PPS #                        |
|-----------------|----------|-----------------|-----------------------------|------------------------------|-----------------------|-----------------------|------------------------------|
| 5 / 9           | Franklin | C-99-084-25     | STPMLR2(503)                | 12RS-8;(12,12-1)TS-2;106TS-1 | FAS 2887<br>FAP 873   | Pavement              | 9-00720-2600<br>9-00964-0000 |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative    | Target Market Program |                       | QP Certification             |
| 45              |          | No              | No                          | No                           | No                    |                       | N/A                          |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days                 | DBE %                 | VBP %                 | Prequalification Waiver      |
| No              |          |                 |                             | 120                          | Pending               | Pending               | No                           |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 133-78B44 Highways - Active

Bridge deck overlay on SN 091-0069 carrying IL 3 / IL 146 over Running Lake Ditch, 2 miles south of Ware.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                   | Routes           | Major Work Categories   | PPS #        |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------|------------------|-------------------------|--------------|
| 5 / 9           | Union           | C-99-086-25                 | NHPPZEW2(841)             | D9 BRIDGE OVERLAY<br>2026-5 | FAP 312          | Bridges                 | 9-00714-2625 |
|                 |                 |                             |                           |                             |                  |                         |              |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program       | QP Certification |                         |              |
| 45              | No              | No                          | No                        | No                          | No               | N/A                     |              |
|                 |                 |                             |                           |                             |                  |                         |              |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                       | VBP %            | Prequalification Waiver |              |
| No              |                 |                             | 40                        | Pending                     | Pending          | No                      |              |

## 134-78B77 Highways - Deleted

Slope repair on IL 37 approximately 0.8 miles north of Mound City.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 9           | Pulaski         | C-99-121-25    | N/A                         |                           |                       | Earthwork             | 0-02180-9008            |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |                 | No             | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 |                       | Prequalification Waiver |
| No              |                 |                | 20                          | Pending                   | Pending               |                       | No                      |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 135-78C23 Highways - Active

6.9 miles of patching and resurfacing on IL 149 from IL 3 to 22nd Street in Murphysboro.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 9           | Jackson         | C-99-073-26    | NHPPWKIH(990)               | 101RS-7                   | FAP 331               | Pavement              | 9-01048-0000            |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |                 | No             | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting | Completion Date |                | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |                 |                |                             | 100                       | Pending               | Pending               | No                      |

## 136-78C27 Highways - Active

Bridge deck concrete sealing on various bridges in Jefferson, Perry and Jackson Counties.

| Reg / Dist      | Counties                      | State Job #    | Federal Project #           | Section #                 | Routes  | Major Work Categories   | PPS #            |
|-----------------|-------------------------------|----------------|-----------------------------|---------------------------|---------|-------------------------|------------------|
| 5 / 9           | Jackson<br>Jefferson<br>Perry | C-99-077-26    | N/A                         | D9 DECK SEAL 2027-1       | VARIOUS | Bridges                 | 9-00711-2700     |
|                 |                               |                |                             |                           |         |                         |                  |
| Award Period    |                               | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative |         | Target Market Program   | QP Certification |
| 45              |                               | No             | No                          | No                        |         | No                      | N/A              |
|                 |                               |                |                             |                           |         |                         |                  |
| Pre-Bid Meeting | Completion Date               | Calendar Days  | Working Days                | DBE %                     | VBP %   | Prequalification Waiver |                  |
| No              |                               |                | 65                          | Pending                   | Pending | No                      |                  |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 137-78C53 Highways - Active

4.3 miles of crack sealing center lane lines on I-57 from near the Johnston City interchange to north of The Hill interchange near Marion.

| Reg / Dist      | Counties   | State Job #     | Federal Project #           | Section #                 | Routes       | Major Work Categories | PPS #                   |
|-----------------|------------|-----------------|-----------------------------|---------------------------|--------------|-----------------------|-------------------------|
| 5 / 9           | Williamson | C-99-024-27     | N/A                         | (X1-4,X1-5,X1-6)          | CJS-1 FAI 57 | Pavement              | 0-02181-9001            |
| Award Period    |            | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative |              | Target Market Program | QP Certification        |
| 45              |            | No              | No                          | No                        |              | No                    | N/A                     |
| Pre-Bid Meeting |            | Completion Date | Calendar Days               | Working Days              | DBE %        | VBP %                 | Prequalification Waiver |
| No              |            |                 |                             | 20                        | Pending      | Pending               | No                      |

## 138-99748 Local Roads - Active

Construction of new sidewalks along Fair St. and Morning Side Dr. in the city of Marion. Additional work includes cross walks, ADA ramps and other required work.

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                  | Routes              | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|----------------------------|---------------------|-------------------------|--------------|--|
| 5 / 9           | Williamson      | C-99-030-25                 | 7UL0(299)                 | 24-00132-00-SW<br>(MARION) | MS 7060D<br>MS 1026 | Miscellaneous           | 0-02012-9001 |  |
|                 |                 |                             |                           |                            |                     |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program      | QP Certification    |                         |              |  |
| 45              | No              | No                          | No                        | No                         | No                  | N/A                     |              |  |
|                 |                 |                             |                           |                            |                     |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                      | VBP %               | Prequalification Waiver |              |  |
| No              |                 |                             | 35                        | Pending                    | Pending             | No                      |              |  |

## Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

### 139-99755 Local Roads - Active

HMA resurfacing of Wells Bypass Rd. from Veterans Memorial Dr. to IL 148 in Jefferson County. Additional work includes HMA shoulders, turn lanes, pavement markings and other required work.

| Reg / Dist      | Counties  | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                        |
|-----------------|-----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|------------------------------|
| 5 / 9           | Jefferson | C-99-073-24     | CEYS(933)                   | 23-00233-00-RS            | FAU 8747<br>FAS 2829  | Pavement              | 0-00111-9005<br>0-00111-9006 |
| Award Period    |           | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification             |
| 45              |           | No              | No                          | No                        | No                    |                       | N/A                          |
| Pre-Bid Meeting |           | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver      |
| No              |           |                 |                             | 40                        | Pending               | Pending               | No                           |

### 140-99774 Local Roads - Active

Extending existing pipe culverts to clear zone and removing guardrail on Kathleen Rd. located 1.1 miles south of IL 152.

| Reg / Dist      | Counties        | State Job #    | Federal Project #           | Section #                 | Routes                | Major Work Categories   | PPS #            |
|-----------------|-----------------|----------------|-----------------------------|---------------------------|-----------------------|-------------------------|------------------|
| 5 / 9           | Perry           | C-99-017-26    | 7J3I(406)                   | 24-00155-00-SP            | FAS 1824              | Pavement                | 0-00111-9001     |
| Award Period    |                 | Mentor Protégé | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                         | QP Certification |
| 45              |                 | No             | No                          | No                        | No                    |                         | N/A              |
| Pre-Bid Meeting | Completion Date | Calendar Days  | Working Days                | DBE %                     | VBP %                 | Prequalification Waiver |                  |
| No              |                 |                | 15                          | Pending                   | Pending               | No                      |                  |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

## 141-99781 Local Roads - Active

Construction of multi-use PCC path along IL 13 from Airport Rd. to County Club/ Health Department Rd. in Jackson County.

| Reg / Dist      | Counties | State Job #     | Federal Project #           | Section #                 | Routes                | Major Work Categories | PPS #                   |
|-----------------|----------|-----------------|-----------------------------|---------------------------|-----------------------|-----------------------|-------------------------|
| 5 / 9           | Jackson  | C-99-010-22     | N/A                         | 21-00185-00-BT            | FAP 331               | Miscellaneous         | 0-02274-9006            |
| Award Period    |          | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program |                       | QP Certification        |
| 45              |          | No              | No                          | No                        | No                    |                       | N/A                     |
| Pre-Bid Meeting |          | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %                 | Prequalification Waiver |
| No              |          |                 |                             | 65                        | Pending               | Pending               | No                      |

## 142-46676 Highways - Active

| Reg / Dist      | Counties        | State Job #                 | Federal Project #         | Section #                         | Routes           | Major Work Categories   | PPS #        |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------------------|------------------|-------------------------|--------------|--|
| 0 / 0           | Various         | M-60-013-26                 | N/A                       | STATEWIDE SIGN<br>MAINT INT 26-13 | VARIOUS          | Miscellaneous           | 0-01465-0001 |  |
|                 |                 |                             |                           |                                   |                  |                         |              |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program             | QP Certification |                         |              |  |
| 45              | No              | No                          | No                        | No                                | No               | N/A                     |              |  |
|                 |                 |                             |                           |                                   |                  |                         |              |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                             | VBP %            | Prequalification Waiver |              |  |
| No              | 09/30/2031      |                             |                           | Pending                           | Pending          | No                      |              |  |

# Letting Summary Report

Letting Date: November 06, 2026 Volume 029, No. 039

Current Date: October 03, 2026

**01A-AU072**      Aeronautics - Active

Rehabilitate Auto Parking Lots and Entrance Road

| Reg / Dist      | Counties        | IL Project #                | Federal Project #         | Major Work Categories |                  |                         |  |
|-----------------|-----------------|-----------------------------|---------------------------|-----------------------|------------------|-------------------------|--|
| 1 / 1           | Kane            | ARR 4544 AURORA MUNICIPAL   | N/A                       |                       |                  |                         |  |
| Award Period    | Mentor Protégé  | Hot Mix Asphalt-Small Batch | Small Business Initiative | Target Market Program | QP Certification |                         |  |
| 45              | No              | No                          | No                        | No                    | N/A              |                         |  |
| Pre-Bid Meeting | Completion Date | Calendar Days               | Working Days              | DBE %                 | VBP %            | Prequalification Waiver |  |
| No              |                 | 58                          |                           | Pending               | Pending          | No                      |  |

---