Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

001-46942 Highways - Executed

Oil and chip, drainage and other improvements to the roads and parking lots near and within Rend Lake State Fish and Wildlife Area.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5/9	Jeffer	son	C-30-009-25	N/A	REND L	AKE O&C	PARK ROA	D Pavement	0-00969-9002
Award Peri	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Busin	ness Initiative	<b>Target Market Program</b> No	QP Certification N/A
Pre-Bid Me	eting	Con	pletion Date	Calendar Days	Working	Days D	DBE %	VBP %	Prequalification Waiver
No					35	1	.00	0.00	No

002-46946 Highways - Executed

Oil and chip, drainage and other improvements to the roads, Carrier Mills Township Road and parking lots near and within Sahara Woods State Fish and Wildlife Area.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categori	es PPS#
5/9	Saline	)	C-30-013-25	N/A	SAHARA	WOOD O&C	PARK ROAD	) Pavement	0-00969-9001
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					50	1.0	0	0.00	No

Letting Date: March 07, 2025 Volume 028, No. 005

**Current Date: October 28, 2025** 

003-61L01 Local Roads - Executed

**Pre-Bid Meeting** 

No

Resurfacing 171st Street from Dixie Highway to Wood Street in Hazel Crest.

**Completion Date** 

Calendar Days

Reg / Dist Cour 1 / 1 Cook			CWT(209)	<b>Section #</b> 24-00096 (HAZEL 0	-00-RS	Routes FAU 84	<b>Major V</b> Paveme	Vork Categories ent	<b>PPS #</b> 1-22754-0000	
Award Period	Mentor Proté	•	ot Mix Asphalt-Small			ness Initiative	•	J	QP Certification	
45	No	No	1		No		No	ľ	J/A	
Pre-Bid Meeting	Completio	n Date	Calendar Days	Working	Days	DBE %	VBP %	F	Prequalification Waiver	
No				35		11.00	0.00	١	lo	
004-61L09 Local Roads - Executed  Traffic signal modernization at the intersection of Wolf Road and Palmer Avenue in Northlake.										
			ction of Wolf Road and	l Palmer <i>F</i>	Avenue in No	orthlake.				
	dernization at th	e intersec		l Palmer <i>I</i> <b>Section</b> #		orthlake. <b>Routes</b>	Major V	Vork Categories	PPS#	
Traffic signal mo	dernization at th	e intersec	ederal Project # JXFQ(887)		<b>‡</b> -00-TL		<b>Major V</b> Electrica	•	<b>PPS #</b> 1-22652-0000	
Traffic signal mo	dernization at th	e intersect  Job # F  147-24 U	ederal Project # JXFQ(887)	Section # 23-00101 (NORTHL	<b>‡</b> -00-TL _AKE)	Routes	Electrica	al		

DBE %

16.00

VBP %

0.00

**Working Days** 

45

**Prequalification Waiver** 

No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

005-61L10 Local Roads - Executed

PCC Sidewalk with segmental concrete block retaining wall from Freeport Drive to DuJardin Elementary Shcool. Additional work includes curb and gutter, pavement patching, storm sewer, steel railing, and fencing.

R	eg / Dist	Counti	ies	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1	/ 1	DuPag	е	C-91-163-24	N/A	23-00080 (BLOOM	)-00-SW INGDALE)	MUN 4050	Miscellaneous	0-02272-1030
<b>A</b> 4	ward Perio		<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Small</b> No	Batch	<b>Small Busine</b> No		0	<b>QP Certification</b> N/A
P N	re-Bid Mee	eting	Com	pletion Date	Calendar Days	Working 25	Days DE	<b>BE %</b> 00		<b>Prequalification Waiver</b> No

006-61L12 Local Roads - Executed

Resurface Main Street from US 30 to 216th Street in Matteson.

Reg / Dist Cou				Section # 23-00068 (MATTES	3-00-RS	Routes FAU 2827	Major Work Categories Pavement	<b>PPS #</b> 1-22746-0000
<b>Award Period</b> 45	<b>Mentor F</b> No	J	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busines No		0	<b>QP Certification</b> N/A
<b>Pre-Bid Meeting</b> No	j Comp	oletion Date	•	<b>Working</b> 40	Days DB	<b>E %</b> 00		<b>Prequalification Waiver</b> No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

007-61L13 Local Roads - Executed

HMA resurfacing on Highpoint Drive from Discovery Park to Weber Road in Romeoville. Additional work includes Class D patches, PCC driveways, sidewalks, drainage and utility structures, and pavement markings.

Reg / Dist Cou		Federal Project # 5 V1SZ(169)	Section # 24-00078-00-RS (ROMEOVILLE)	Routes MUN 242	<b>Major Work Categori</b> Pavement	ies PPS# 1-22749-0000
Award Period 45	<b>Mentor Protégé</b> No	Hot Mix Asphalt-Sma No	III Batch Small E No	Business Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Meeting No	Completion Dat	e Calendar Days	<b>Working Days</b> 30	<b>DBE %</b> 15.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

008-61L14 Local Roads - Executed

HMA resurfacing on Center Street from 175th Street to 171st Street in East Hazel Crest. Additional work includes Patching, HMA shoulders, Driveways, Sidewalks, an HMA Multi-use Path, Lighting, Drainage Structures, and Pavement Markings.

Reg / Dist Cou			•	Section # 22-00026 HAZEL C	6-00-RS (E	Routes FAU 1049	Major Work Categories Pavement	<b>PPS #</b> 1-22583-0000
Award Period 45	<b>Mentor P</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine No	<b>ss Initiative Ta</b> No	J	QP Certification N/A
Pre-Bid Meeting No	Comp	oletion Date	•	<b>Working</b> 40	Days DB	8 <b>E %</b> 00		<b>Prequalification Waiver</b> No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

Routes

**Small Business Initiative Target Market Program** 

DBE %

0.00

No

VBP %

0.00

Section #

**Major Work Categories PPS #** 

009-61L15 Local Roads - Executed

Reg / Dist Counties

**Award Period** 

**Pre-Bid Meeting** 

45

No

Resurface 207th Street from IL 50 to Crawford Avenue in Matteson.

Mentor Protégé

No

State Job # Federal Project #

No

**Completion Date** Calendar Days

Hot Mix Asphalt-Small Batch

1 / 1	Cook	C-91-057-2	5 L6L2(866)	21-00067 (MATTES		MUN 5270	Pavement	1-22753-0000	
Award P	eriod	<b>Mentor Protégé</b> No	Hot Mix Asphalt-Small		Small Bus		Target Market Program No	QP Certification N/A	
Pre-Bid No	Meeting	Completion Date		Working 50		<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	Prequalification Waiver No	
010-61L		ocal Roads - Execute	ed sections in Lake Forest.						
<b>Reg / Di</b> s	st Count Lake		Federal Project # 3 HX47(334)	<b>Section #</b> 23-00099 (LAKE FC	9-00-SW	Routes VARIOUS	Major Work Categories Miscellaneous	9 PPS # 0-02010-1007 1-22745-0000	

No

**Working Days** 

20

**QP Certification** 

**Prequalification Waiver** 

N/A

No

Letting Date: March 07, 2025 Volume 028, No. 005

**Current Date: October 28, 2025** 

011-61L17 Local Roads - Executed

Resurfacing Hart Road from West of the Village limits to Round Lake Road in Round Lake

I / 1 Lake		<b>State Job #</b> C-91-050-25		Section : 22-00086 (ROUND	6-00-RS	Routes FAU 201	Major Work Categories Pavement	1-22744-0000
Award Period	Mentor I	_	Hot Mix Asphalt-Small	Batch		iness Initiative	Target Market Program	QP Certification
15	No	`	Yes		No		No	N/A
Pre-Bid Meeting	j Com <sub>l</sub>	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No	09/26	6/2025		5		15.00	0.00	No
012-61L20 Resurfacing Ta		ds - Executed n east of Unio	d In Avneu to Canal Stree	t in South	ı Holland.			
	ft Drive from	n east of Unio	n Avneu to Canal Stree	t in South		Routes	Major Work Categorie	s PPS#
Resurfacing Ta	ft Drive from	n east of Unio	n Avneu to Canal Stree Federal Project #	<b>Section</b> : 22-00117	#	FAU 1044	<b>Major Work Categorie</b> : Pavement	s PPS# 1-22750-0000
Resurfacing Ta	ft Drive from	n east of Unio  State Job #  C-91-046-25	n Avneu to Canal Stree Federal Project #	Section : 22-00117 (SOUTH	# 7-00-RS HOLLAND)	FAU 1044	,	
Resurfacing Ta  Reg / Dist Cou	ft Drive from <b>nties</b> k	n east of Unio <b>State Job #</b> C-91-046-25 <b>Protégé l</b>	n Avneu to Canal Stree  Federal Project #  Y7DP(186)	Section : 22-00117 (SOUTH	# 7-00-RS HOLLAND)	FAU 1044	Pavement	1-22750-0000
Resurfacing Ta  Reg / Dist Cou  I / 1 Coo  Award Period	ft Drive from Inties k Mentor I	n east of Unio <b>State Job #</b> C-91-046-25 <b>Protégé l</b>	rn Avneu to Canal Stree  Federal Project #  Y7DP(186)  Hot Mix Asphalt-Small Yes	Section : 22-00117 (SOUTH	# 7-00-RS HOLLAND) <b>Small Bus</b> i No	FAU 1044	Pavement  Target Market Program	1-22750-0000  QP Certification

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

013-61L23 Local Roads - Executed

HMA Resurfacing on Hassell Road from Fairway Cout to Rosedale Lane in Hoffman Estates. Additional work includes patching, ADA Ramp, Sidewalks, Driveways, Pavement Markings, and Signage.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1/1	Cook		C-91-192-24	UR81(697)	22-00112 (HOFFM	2-00-RS ANESTATES)	FAU 1100	Pavement	1-22698-0000
Award Peri	iod	Mentor	Protégé	Hot Mix Asphalt-Smal	l Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days DB	BE %	VBP %	Prequalification Waiver

0.00

0.00

No

5

014-61L26 Local Roads - Active

08/13/2025

No

Resurfacing on Prairie Street from Randall Road to South 13th Street in St. Charles.

Reg / Dist Cou			C2FM(338)	Section : 23-00118 CHARLE	3-00-RS (ST.	Routes FAU 1648	Major Work Categories Pavement	<b>PPS #</b> 1-22659-0000
Award Period 45	<b>Mentor F</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine No		•	<b>QP Certification</b> N/A
<b>Pre-Bid Meeting</b> No	08/08	oletion Date /2025	Calendar Days	<b>Working</b> 5	•	<b>BE %</b> .00		<b>Prequalification Waiver</b> No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

015-62G55 Highways - Executed

The Standard Overlay consists of pavement patching, milling of existing HMA surface, placing hot-mix asphalt leveling binder and surface course, drainage structures adjustment and cleaning, grading and shaping ditches, placement of pavement markings. Located on Illinois Route 171 (Archer Ave.) begins at Boula Ave. and extends in a northeasterly direction for 4,542.2 feet (0.86 mile) to approximately 0.1 miles southwest of I-355. The improvement is in the City of Lockport, in Will County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categori	es PPS#
1 / 1	Will		C-91-239-18	NHPP7MF7(128)	2018-036	8-RS-SW	FAP 577	Pavement	1-79505-0000
Award Peri 45	iod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Busine No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting	Com	pletion Date	Calendar Days	Working 40	•	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

016-62L58 Highways - Active

(1.426-Mile) This improvement consists of pavement patching, hot-mix asphalt surface removal, resurfacing with binder and surface course, sidewalk ramps improvements, curb and gutter replacement, thermoplastic pavement marking, raised reflective pavement markers. Located in the Villages of Lincolnwood and City of Chicago in Cook County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
1 / 1	Cook		C-91-277-20	STPAZ3V(926)	2020-080	)-RS&SW	FAU 1349	Pavement	1-79489-0000
Award Per 45	iod	<b>Mentor</b> No	ū	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busines		•	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 125	Days DB 9.0	<b>E %</b> 0		<b>Prequalification Waiver</b> No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

017-62N91 Highways - Executed

(3.86-Mile) Bridge Rehabilitation and Roadway Improvement along II 53 in Cook County.

Reg / Dist	Count	ies State Job#	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1/1	Cook	C-91-172-21	NHPP-HSIPZ450	2018-100	)-BR	FAP 342	Bridges	1-79433-0000
			(650)					1-79433-0003
Award Peri	od	Mentor Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45		No	No		No		No I	N/A
Pre-Bid Me	eting	Completion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No		10/31/2026		5	0.0	00	0.00	No

018-62P43 Highways - Executed

(533-Ft), Bridge Superstructure replacement, bridge abutment replacement, approach slab replacement, pier repairs, lighting, ADA improvements and traffic signal Modernization. This project is located on Leavitt Street over Interstate 290 (I-290) between the intersections of Congress Parkway and Van Buren Street.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1 / 1	Cook		C-91-242-21	NHPPCIH0(915)	2021-120	)-BR	FAI 290	Bridges	1-80596-0000
Award Per 45	riod	<b>Mentor</b> No	•	Hot Mix Asphalt-Small No	Batch	Small Busine		Farget Market Program	<b>QP Certification</b> N/A
Pre-Bid Me	eeting		pletion Date 0/2026	Calendar Days	<b>Working</b> 10	<b>Days DB</b> 0.0	<b>E %</b> 0	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

019-62R58 Highways - Executed

This project is located along IL 19 (Irving Park Road) from East of Wise Road to Roselle Road. The scope of work includes designed overlay, new shoulders, and ADA improvements. The gross and net length is 14,175 feet (2 .68 miles). It is located in the Villages of Roselle and Schaumburg, and unincorporated Bloomingdale and Schaumburg Townships in Cook and DuPage Counties.

Reg / Dist	Count	ies State Jo	)b #	Federal Project #	Section #	ŧ	Routes	Major Work Categori	es PPS#
1/1	DuPag	e C-91-20	9-22	NHPP-STPYJJD	FAU 1321	1 22 RS	FAU 1321	Pavement	1-79480-1000
	Cook			(457)					
Award Peri	od	Mentor Protégé		Hot Mix Asphalt-Small	Batch	Small Busin	ness Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eting	Completion I	Date	Calendar Days	Working	Days [	DBE %	VBP %	Prequalification Waiver
No					100	(	0.00	0.00	No

020-62R73 Highways - Executed

The proposed improvement consists of culvert replacement, construction of a retaining wall, construction of shared-use path, guardrail replacement and resurfacing located on IL 68 (Dundee Road) over E. Branch of Salt Creek in the Village of Palatine, Cook County. Gross and Net length: 2430 Ft (0.46 Mile)

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
1 / 1	Cook		C-91-228-22	NHPPN4ZL(479)	FAP 343	22 CULVERT	FAP 343A	Bridges	1-78880-0000
Award Per	riod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Busine No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting		pletion Date 1/2025	Calendar Days	Working	Days DB	<b>E %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

021-62R96 Highways - Executed

(3.16 miles) SMART Overlay consists of pavement patching) hot-mix asphalt surface removal, hot-mix asphalt resurfacing, placement of thermoplastic pavement markings and raised reflective pavement markers, on IL 173 from Northeast of Riegheimer Road to 0.2 miles south of Oak Grove Road. This project is in the City of Harvard and Alden Township.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
1 / 1	McHe	nry	C-91-268-22	NHPP8AUC(505)	FAP 030	3 22 RS2	FAP 303	Pavement	1-81019-0000
Award Peri 45	iod	<b>Mentor I</b> No	ū	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Busine No	ss Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 40	<b>Days DE</b>	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

022-62T31 Highways - Executed

State Job # Federal Project #

Rea / Dist Counties

Gross and Net Length = 3,713 feet (0.703 miles) and 341 feet (0.065 miles). Bridge Preservation Project: Deck Overlay, Joint Replacement / Repair at IL 53 over Ginko Way (Morton Arboretum) and over East Branch DuPage River. This project is located in Unincorporated DuPage County.

Routes

Major Work Categories PPS #

Section #

					,	
1 / 1 DuPag	ge C-91-336-22	2 NHPPV2QK(631)	FAP 0870 22 BJ2	FAP 870	Bridges	1-81098-0000
						1-81099-0000
Award Period	Mentor Protégé	Hot Mix Asphalt-Sma	all Batch Small B	usiness Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No	08/15/2025		5	9.00	0.00	No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

023-62T48 Highways - Executed

(1,119-Ft) Bridge preservation project: deck overlay, joints replacement/ repair. Improvement includes hydro scarification, latex modified concrete overlay, deck slab repair, structural repair of concrete, sawcut grooving, join replacement, approach slab repair, concrete sealer, HMA approach butt joints, median replacement and curb and gutter replacement. Location of Work: Western venue at Thorn Creek (approx. 0.2-miles South of Sauk Trail) in the Village of Park Forest.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categori	ies PPS#
1 / 1	Cook		C-91-357-22	BREBIC(484)	FAU 284	5 22 BJ	FAU 2845	Bridges	1-81104-0000
Award Per 45	riod	<b>Mentor</b> No	ū	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Busin	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 35	•	BE % .00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

024-62T50 Highways - Executed

(292-Ft) The proposed improvement consists of bridge deck overlay and joint repair of the structure located on IL 171 over IHB Railroad in Cook County.

<b>Reg / Dist</b> 1 / 1	<b>Coun</b> Cook			Federal Project # BR64ZN(009)	Section : FAU 356		Routes FAU 3565	<b>Major Work Categorie</b> Bridges	es PPS# 1-81102-0000
Award Per 45	riod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Busin No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 85	•	<b>DBE %</b> 3.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

025-62T83 Highways - Executed

(1.49-Mile) SMART Overlay consists of pavement patching) hot-mix asphalt surface removal, hot-mix asphalt resurfacing, placement of thermoplastic pavement markings and raised reflective pavement markers; Location: IL 173, from Harvard Hills Rd to SW of Righeimer Rd within the City of Harvard.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	<b>‡</b>	Routes	Major Work Categorie	es PPS#
1/1	МсНе	enry	C-91-009-23	NHPPPHRP(481)	FAP 0303	3 22 RS 4	FAP 303	Pavement	1-81018-0000
Award Peri	iod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Small</b> No		Small Busines		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting	Com	pletion Date	Calendar Days	Working 35	Days DB	<b>E %</b> 0	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

026-62U89 Highways - Executed

The proposed scope of work consists of the building demolition at various locations. Each building removal will include removal any structure above and below the ground, including the main building frames, attached and detached buildings, and facilities. It will also include the removal of fences, sidewalk and\_driveways, utilities and trees within the parcels limits. The project is in Will County.

Reg / Dist	Count	ties S	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Will	C	C-91-174-23	NHPP9P0L(112)	FAI 80 23	B DEMO	FAI 80	Miscellaneous	1-77247-6905
Award Peri	iod	Mentor P	Ū	Hot Mix Asphalt-Small	Batch			Target Market Program	QP Certification
45		No	ľ	No		No		No	N/A
Pre-Bid Me	eting	Comp	letion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No		09/08/	2025		5	0.0	00	0.00	No

Letting Date: March 07, 2025 Volume 028, No. 005

**Current Date: October 28, 2025** 

027-62U91 Highways - Executed

(1.61-Mile) Standard Overlay, New Shoulders improvement consisting of hot-mix asphalt surface removal, pavement patching, nominal curb and gutter replacement hot-mix asphalt resurfacing, installation of hot-mix asphalt shoulders, grading and shaping of existing aggregate shoulders, and thermoplastic pavement marking Old Skokie Road from US 41 (Skokie Highway) to the Wisconsin State Line within the Village of Wadsworth, in Lake County.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
1/1	Lake		C-91-178-23	STPEKC7(738)	FAP 400	23 OVERLAY	FAP 400	Pavement	1-79871-0000
Award Peri 45	iod	<b>Mentor</b> I No	Ū	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busines		•	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	<b>Working</b> 55	Days DB 14.	<b>E %</b> 00		<b>Prequalification Waiver</b> No

028-62X36 Highways - Executed

This is a milled rumble strip project. This project begins at the south of the intersection of IL Route 31 (Richmond Road) and Pioneer Drive and proceeds in a northernly direction for 5.204 miles to south of the intersection of IL 31 Tryon Grove Road and U.S. Route 12. The project is located within the Villages of Ringwood and Richmond and the Townships of Richmond and McHenry in McHenry County.

Reg / Dist Counties S	State Job # F	Federal Project #	Section #	‡	Routes	<b>Major Work Categories</b>	PPS#
1 / 1 McHenry C	C-91-023-25 H	HSIP71LV(949)	2024-100	2-N	FAP 336	Pavement	1-81337-0000
Award Period Mentor P	J	ot Mix Asphalt-Small					QP Certification
45 No	No			No	No		N/A
•	letion Date	•	Working	•	E %		Prequalification Waiver
No			30	0.00	)	0.00	No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

029-64N01 Highways - Executed

8.25 miles of patching, milling and resurfacing on I-88 from Elkhorn Creek to US 30. Expansion joint replacement, deck patching, concrete overlay, and miscellaneous other bridge repairs to SN's: 098-0073, 098-0074, 098-0075, 098-0076, 098-0087, and 098-0088. Demolition and removal of SN's 098-0089 and 098-0090.

Reg / Dist Cour	nties State Job#	Federal Project #	Section	#	Routes	Major Work Categories	s PPS#
2/2 White	eside C-92-079-18	8 NHPP5FV7(755)	(195-3)R	S & BDR	FAI 88	Pavement	2-20236-0000
							2-20350-0000
							2-30157-0100
Award Period	<b>Mentor Protégé</b> No	Hot Mix Asphalt-Sma	II Batch	Small Busin	ess Initiative	Target Market Program No	QP Certification N/A
40	NO	NO		NO		INO	IN/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working	ı Days D	BE %	VBP %	Prequalification Waiver
No	11/25/2026		15	0	.00	0.00	No

030-64R02 Highways - Executed

Reconstruction of sidewalk ramps for those with disabilities at ramps deemed uncompliant, patching, milling, and resurfacing along various state routes in Dixon, Illinois. Gross Length 4,163 ft.

Reg / Dist C	Counties Lee		Federal Project # NHPP-STBGSY4F (952)	Section # D2 PP, S' 1	<b>#</b> W & RS 2021-	Routes FAP 316 FAP 567	Major Work Categories Pavement	PPS # 2-53515-0000
Award Period	d Mentoi No	•	<b>Hot Mix Asphalt-Small</b> No		<b>Small Busine</b> No		. 3	<b>QP Certification</b> N/A
Pre-Bid Meet No	ting Cor	npletion Date	Calendar Days	<b>Working</b> 60	Days DE	<b>BE %</b> 00		<b>Prequalification Waiver</b> No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

031-64S33 Highways - Executed

Bridge repairs and joint replacement on SN 089-0030, carrying IL 73 over Indian Creek in Winslow.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/2	Stephenson	C-92-063-23 HIBPAG6V(894)	(106 BR)BDR	FAS 1087	Bridges	2-22008-0100

<b>Award Period</b>	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	N/A

Pre-Bid Meeting Completic	on Date Calendar Day	s Working Days	DBE %	VBP %	Prequalification Waiver
---------------------------	----------------------	----------------	-------	-------	-------------------------

No 30 0.00 0.00 No

032-64S87 Highways - Executed

Traffic signals upgrade at Barstow Rd 0.6 mile northeast of IL 92 interchange in Carbon Cliff.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#

2 / 2 Rock Island C-92-013-25 NHPP0QZNC(364) (7R-1)TS FAP 300 Electrical 2-98961-0000

<b>Award Period</b>	Mentor Protégé	Hot Mix Asphalt-Small Batch	<b>Small Business Initiative</b>	<b>Target Market Program</b>	QP Certification
---------------------	----------------	-----------------------------	----------------------------------	------------------------------	------------------

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 50 0.00 0.00 No

Letting Date: March 07, 2025 Volume 028, No. 005

**Current Date: October 28, 2025** 

033-64T20 Highways - Executed

Bridge repairs and approach and deck overlay on SN 037-0143, carrying US 6 over Mosquito Creek, 0.3 miles west of I-280.

Reg / D	ist Cour	nties	State Job #	Federal Project #	Section #	<b>#</b>	Routes	<b>Major Work Categor</b>	ies PPS#
2/2	Henr	y	C-92-077-24	NIBPENNC(140)	(40BR-3)	BDR	FAU 5789	Bridges	2-20309-1000
Award   45	Period	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small E	Business Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid</b> No	l Meeting	Com	npletion Date	Calendar Days	<b>Working</b> 60	Days	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

034-64T81 Highways - Executed

0.5 miles of resurfacing on US 30 from IL 78 to Garden Plain Rd in Morrison

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	s PPS#
2/2	Whites	side	C-92-176-24	N/A	(17R)PP		FAP 309	Pavement	0-02179-2002
Award Perio	od	<b>Mentor</b> No	•	Hot Mix Asphalt-Small	Batch			Target Market Program No	QP Certification
	- 4:				VA/ a velošna sv	No Dr			N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	<b>Working</b> 15	0.0	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: March 07, 2025 Volume 028, No. 005

**Current Date: October 28, 2025** 

035-64T91 Highways - Executed

Full bridge cleaning and painting at SN 098-0033 carrying US 30 over Elkhorn Creek 0.6 mile west of Como Rd.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Catego	ries PPS#
2/2	Whiteside	C-92-188-24	STPJB49(030)	(110BR-1)	BP FAS 119	7 Bridges	0-01378-2006
ward Pei	riod Mento	or Protégé	Hot Mix Asphalt-Sma	all Batch	Small Business Initiati	ve Target Market Program	QP Certification
5	No		No	1	No	No	QP-1 & QP-2
re-Bid M	eeting Co	mpletion Date	Calendar Days	Working [	Days DBE %	VBP %	Prequalification Waiver
o				30	0.00	0.00	No
.eg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Catego	ries PPS#
/ 2	Rock Island	C-92-008-25	N/A	D2 BC 202	25-08 FAI 74	Bridges	0-01294-2011
							2-21293-2025
ward Pei	riod Mento	or Protégé	Hot Mix Asphalt-Sma	all Batch	Small Business Initiati	ve Target Market Program	QP Certification
5	No		No	1	No	No	N/A
re-Bid M	eeting Co	mpletion Date	Calendar Days	Working [	Days DBE %	VBP %	Prequalification Waiver
٧o				20	0.00	0.00	No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

037-64U08 Highways - Executed

Bridge washing of SN 101-0133 and 101-0134 over the Kishwaukee River in Winnebago County.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/2	Winnehage	C 02 000 25 N/A	D2 BC 2025 00	EVI 30	Pridace	2 26025 020

2-26025-0300 2/2 Winnebago C-92-009-25 N/A D2 BC 2025-09 FAI 39 Bridges

**Award Period Mentor Protégé** Hot Mix Asphalt-Small Batch **Small Business Initiative Target Market Program QP Certification** 

45 No No No No N/A

**Working Days Prequalification Waiver Pre-Bid Meeting Completion Date** Calendar Days DBE % VBP %

No 20 0.00 0.00 No

038-64U09 Highways - Executed

Bridge washing of 9 structures in Boone and Winnebago Counties.

Reg / Dist Counties State Job # Federal Project # Major Work Categories PPS # Section # Routes

2/2 C-92-010-25 N/A D2 BC 2025-10 **VARIOUS** 2-26025-0100 Boone Bridges

Winnebago

**Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program Award Period** Mentor Protégé **QP** Certification

45 No No No N/A No

**Pre-Bid Meeting Completion Date** Calendar Days **Working Days** DBE % VBP % **Prequalification Waiver** 

No 20 0.00 0.00 No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

039-64U10 Highways - Executed

Bridge washing of 9 structures in Boone and Winnebago Counties.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

2 / 2 Various C-92-006-25 N/A D2 BC 2025-11 VARIOUS Bridges 2-26025-0200

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

040-64U11 Highways - Executed

Bridge washing of 12 structures in various counties.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

2 / 2 Various C-92-007-25 N/A D2 BC 2025-12 VARIOUS Bridges 2-26025-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

041-64U25 Highways - Executed

7.931 miles of HMA milling and resurfacing on IL 64 from Chana Rd to II 251.

Reg / Dist Co	ounties Sta	ate Job # F	Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------	-------------	-------------	-------------------	-----------	--------	-----------------------------

2 / 2 Ogle C-92-026-25 STPWAMD(544) (110,111)PP&RS FAP 17A Pavement 2-28250-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 65 0.00 0.00 No

042-64U27 Highways - Executed

7.54 Miles Hot-Mix Asphalt pavement overlay, 0.2 Mi W of Pecatonica Rd to 0.2 mile W of Falconer Rd.

Reg / Dist Counties State Job # Federal	Project # Section #	Routes	Major Work Categories PPS #
---	---------------------	--------	-----------------------------

2 / 2 Winnebago C-92-030-25 NHPP6UDE(138) (17R-1,40R-1)RS FAP 301 Pavement 2-31021-0111

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 45 0.00 0.00 No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

043-64U29 Highways - Executed

Standard overlay on IL 82 from 700N south of Cambridge to IL 17. Approximately 5.87 miles.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	<b>Major Work Categories</b>	PPS#
2/2	Henry	C-92-032-25	STPC6JG(876)	138PP&RS	FAP 634	Pavement	2-33025-0000

**Award Period** Mentor Protégé **Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification** No 45 No No No N/A

**Pre-Bid Meeting Working Days Prequalification Waiver Completion Date** Calendar Days DBE % VBP %

No 60 0.00 0.00 No

044-64U30 Highways - Executed

4.63 miles of HMA milling and resurfacing on US 20 from Rees Rd to 0.4 mile west of Flansburg Rd.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/2	Stephenson	C-92-029-25 NHPPTD3I(187)	(21,21R)RS	FAP 301	Pavement	2-97140-0610

<b>Award Period</b>	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	<b>QP Certification</b>
45	No	No	No	No	N/A

**Prequalification Waiver Pre-Bid Meeting Completion Date** Calendar Days **Working Days** DBE % VBP % No

No 35 0.00 0.00

Letting Date: March 07, 2025 Volume 028, No. 005

**Current Date: October 28, 2025** 

045-64U31	Highways - Withdra	awn

7.6 miles of patching, milling and resurfacing on IL 40 from Marion Ave. in Chadwick to IL 78.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	es PPS#
2/2	Carro	I	C-92-028-25	j				Pavement	2-97421-0010
Award Peri	riod	<b>Mentor</b> No	•	Hot Mix Asphalt-Small No	l Batch	Small Busines	s Initiative	<b>Target Market Program</b> No	QP Certification N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 60	Days DBI		<b>VBP</b> % 0.00	<b>Prequalification Waiver</b> No

#### 046-64U33 Highways - Executed

15.3 miles of milling and resurfacing on Moline Rd. from East St. in Erie to IL 78 and 3rd Ave. in Lyndon to US 30.

Reg / Dist Cou 2 / 2 Whit		Federal Project #  5 STPT6JG(544)	<b>Section #</b> ((12,13,14) & 105)) PP & RS	Routes FAS 203 FAS 1197	<b>Major Work Categorie</b> Pavement	s PPS # 2-98525-0000 2-99525-0000
Award Period 45	<b>Mentor Protégé</b> No	<b>Hot Mix Asphalt-Smal</b> No	I Batch Small Busin No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Meeting No	Completion Date	e Calendar Days	0 ,	<b>BE %</b> .00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: March 07, 2025 Volume 028, No. 005

**Current Date: October 28, 2025** 

047-66K70 Highways - Executed

350 ft of Bridge Repairs (SN 006-0097) over Green River, 1.4 MI W OF IL 40.

Reg / Dist Count	ies State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------------	-----------------	-------------------	-----------	--------	-----------------------------

2 / 3 Bureau C-93-098-24 N/A (135B-2)BRR FAP 587 Bridges 3-06097-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 45 5.00 0.00 No

048-66N41 Highways - Executed

Washing the entire structural steel superstructure, washing and sealing the concrete (deck surface, inside face of parapets, top surface of the abutments and piers) at Structure No. 078-0047 carrying IL Route 89 over the Illinois River approximately 0.91 mile south of US Route 6.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories	PPS#
2/3	Putnam	C-93-077-23 STPA7T0(815)	(1BR)BC-2	FAP 698	Bridges	0-01294-3001

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 10/31/2025 5 0.00 0.00 No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

049-66N42 Highways - Executed

Washing the entire structural steel superstructure, washing and sealing the concrete (deck surface, inside face of parapets, top surface of the abutments and piers) at various structures over the Illinois River in LaSalle County.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
2/3	LaSall	le	C-93-078-23	STPCXKU(351)	RIVER B WASHIN		VARIOUS	Bridges	0-01294-3002
Award Peri 45	iod	Mentor No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting		pletion Date 1/2025	Calendar Days	<b>Working</b> 5	Days DB	<b>E %</b> 0	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

050-66P13 Highways - Executed

Class B pavement patching on F.A.P. Route 796 (IL 115) beginning at Pine Street (1450E Rd.) in Piper City and ending at the Intersection of IL 115/116. Approximately 8.5 miles gross length.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
2/3	Ford		C-93-057-24	· N/A	(5,6)PP		FAP 796	Pavement	3-77700-0010
Award Per 45	riod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Bu	usiness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	<b>Working</b> 15	Days	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: March 07, 2025 Volume 028, No. 005

**Current Date: October 28, 2025** 

051-66P49 Highways - Executed

HMA milling and resurfacing patching, pavement marking and reflective markers on FAP 307 (IL 64), from 0.2 mile east of Airport Rd to Kane County Line in DeKalb County. Approximately 2.946 miles gross length.

0 <b>on</b>
on
on Waiver
on Wa

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	ŧ	Routes	Major Work Categories	PPS#
2/3	Grund	y	C-93-106-24	STP8A8P(759)	(92)RS-4		OR 77B	Pavement	3-12932-0000
Award Perio	od	Mentor	Protégé I	Hot Mix Asphalt-Small	Batch	Small Busines	ss Initiative Ta	rget Market Program	QP Certification
45		No	1	No		No	No		N/A
Pre-Bid Mee	eting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					30	10.0	00	0.00	No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

053-66P78 Highways - Executed

Weed spraying to aid in weed control along various routes in Bureau, LaSalle, Grundy, Livingston, Kankakee, Iroquois, and Ford Counties.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	S PPS#
2/3	Variou	ıs	C-93-132-24	N/A	2025-2 V	VEED SPRAY	VARIOUS	Miscellaneous	3-83400-2500
Award Peri	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Sma</b> ll No	l Batch	Small Busine Yes	ss Initiative	· ·	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting		npletion Date 0/2025	Calendar Days	<b>Working</b> 5	Days DE	<b>BE %</b> 00		<b>Prequalification Waiver</b> No

054-66P84 Highways - Executed

Cleaning and painting all steel components of structure 046-0114 carrying I-57 over Minnie Creek, 4.3 miles north of the Chebanse interchange.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
2/3	Kanka	akee	C-93-027-25	N/A	(140BR-1	I)BP	FAI 57	Bridges	0-01378-3008
Award Peri	iod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine		3	<b>QP Certification</b> QP-1
Pre-Bid Me No	eting	Com	pletion Date	Calendar Days	<b>Working</b> 15	Days DB	B <b>E %</b> IO		<b>Prequalification Waiver</b> No

Letting Date: March 07, 2025 Volume 028, No. 005

**Current Date: October 28, 2025** 

055-66P95 Highways - Executed

HMA milling and resurfacing on the frontage road, parallel to IL 23 on the north side of Streator, and is approximately 0.22 mile long.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
2/3	LaSall	е	C-93-040-25	N/A	(FRONT	RAGE RD)RS	FAP 68	Pavement	3-64720-2502
Award Peri	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Busin No	iess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					15	8	.00	0.00	No

056-66R00 Highways - Active

Litter removal from the interstate highways at interchanges and rest areas throughout District 3.

Reg / Dist Cour 2 / 3 Vario		<b>State Job #</b> C-93-048-25	N/A	Section : LITTER F 2025-1	# REMOVAL	Routes VARIOUS	Major Work Categories Miscellaneous	<b>PPS #</b> 3-77700-0020
Award Period 45	<b>Mentor</b> I No	J	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine No		J J	QP Certification N/A
<b>Pre-Bid Meeting</b> No		pletion Date 0/2025	Calendar Days	Working	Days DE	<b>BE %</b> 00		Prequalification Waiver No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

057-66R05 Highways - Executed

Replacing the 6" centerline pavement marking with 9" contrast pavement marking tape and replacing the 8" lane lines at interchange ramps on I-39 from north of Oglesby Interchange at M.M. 54 to M.M. 76.4.

Reg / Dist C	ounties	State Job #	Federal Project #	Section #	#	Routes	<b>Major Work Categories</b>	PPS#
2/3 La	aSalle	C-93-053-25	N/A	CONTRA PAVEME 2025	ST NT MARKING	FAI 39	Miscellaneous	3-77700-0070
Award Period 45	<b>Mento</b> i No	J	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busines No		0	<b>QP Certification</b> N/A
<b>Pre-Bid Meeti</b> No	•	mpletion Date 80/2025	Calendar Days	Working	Days DB 0.0	<b>E %</b> 0		<b>Prequalification Waiver</b> No

Highways - Executed 058-66R06

Contrast pavement marking of the 8" lane lines on IL 23 at Richards Rd in LaSalle County and ending at Adams St in Livingston County and also on IL 18 beginning at Second Ave and ending at Wasson St in LaSalle County.

2/3	Counties LaSalle Livingston	<b>State Job #</b> C-93-054-25		Section # CONTRA PAVEME 2025		Routes FAP 68 FAP 653	Major Work Categories Miscellaneous	<b>PPS #</b> 3-77700-0080
Award Perio	<b>Mento</b> No	J	<b>Hot Mix Asphalt-Small</b> No	Batch	<b>Small Busine</b> No		3	<b>QP Certification</b> N/A
Pre-Bid Mee No	•	npletion Date 30/2025	Calendar Days	Working	Days DB	BE % 00		<b>Prequalification Waiver</b> No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

U59-66R29 Highways - Execute	059-66R29	Highways - Execute
------------------------------	-----------	--------------------

Mentor Protégé

No

**Award Period** 

45

2.3 miles HMA milling and resurfacing, patching, pavement marking, and reflective markers on SBI 7C (2775E RD), from US 6 to IL 29 in Bureau County.

Reg / Dist 2 / 3	<b>Counties</b> Bureau		Federal Project # STPU0EU(552)	<b>Section</b> (13,14)R		Routes SBI 7C FAS 1252W	Major Work Categori Pavement	es PPS # 3-40007-0000
Award Per 45	riod Mento No	•	<b>Hot Mix Asphalt-Sm</b> a No	II Batch	Small B No	usiness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eeting Co	mpletion Date	Calendar Days	<b>Working</b> 25	j Days	<b>DBE %</b> 8.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No
			pavement marking and	I reflective	markers o	on SBI 88 (NEW BE	EDFORD RD), from Main St	in New Bedford to IL 40 in Bureau
Reg / Dist	<b>Counties</b> Bureau		Federal Project # STPHAHU(010)	Section (103A)R		Routes SBI 88	Major Work Categori Pavement	es PPS # 3-40088-0000

**Small Business Initiative Target Market Program** 

No

No

Hot Mix Asphalt-Small Batch

No

**QP Certification** 

N/A

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

061-66R34 Highways - Executed

HMA milling and resurfacing 2" (SMART) of the mainline, shoulder work, pavement marking, and raised reflectors on FAI 57 from 0.5 mile north of IL 116 to 1.6 miles north of CH4. 4.88 miles gross.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	es PPS#
2/3	Iroquo	ois	C-93-080-25	NHPPNBQT(564)	(38-2)RS	-2	FAI 57	Pavement	3-05738-0180
Award Peri	iod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busines		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting	Com	pletion Date	Calendar Days	<b>Working</b> 55	Days DB 0.0	<b>E %</b> 0	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

062-68E50 Highways - Executed

Widening and resurfacing, culvert replacements, culvert repairs, drainage improvements, and guardrail upgrades on IL 180 from IL 167 to US 150 in Knox County. Approximately 10.48 miles.

Reg / Dist Cou	nties State Job	# Federal Project #	Section #	Routes	Major Work Categori	es PPS#
3 / 4 Kno	x C-94-085-	18 STPE49R(365)	110RS-5;(11 -1)W,RS-3	1,112,108X FAS 1195	Pavement	4-40520-0100
Award Period 45	<b>Mentor Protégé</b> No	Hot Mix Asphalt-Sma No	I <b>I Batch Sm</b> No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Meeting</b> No	Completion Da	te Calendar Days	<b>Working Da</b> 180	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: March 07, 2025 Volume 028, No. 005

**Current Date: October 28, 2025** 

063-68F90 Highways - Executed

No

5.91 miles of resurfacing (PPP) project extends from 1.4 miles east of the I-180/IL 26 interchange to IL 89.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Catego	ries PPS#
3 / 4	Putnam	C-94-113-20	STPC2XP(886)	(120,121)RS-3	FAP 619	Pavement	4-07820-0400
Award Peri	od Mento	r Protégé	Hot Mix Asphalt-Sma	ıll Batch Sma	II Business Initiative	Target Market Program	QP Certification
15	No		No	No		No	N/A
Pre-Bid Me	eting Co	mpletion Date	Calendar Days	Working Days	B DBE %	VBP %	Prequalification Waiver
lo				50	0.00	0.00	No
Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categor	ries PPS#
/ 4	Tazewell	C-94-011-23	N/A	D4 BRIDGE D	ECK VARIOUS	Bridges	4-00201-2501
				SEALING 202	5		4-00201-2502
Award Peri	od Mento	r Protégé	Hot Mix Asphalt-Sma	ıll Batch Sma	II Business Initiative	Target Market Program	QP Certification
5	No		No	No		No	N/A
Pre-Bid Me	eting Co	mpletion Date	Calendar Days	Working Days	B DBE %	VBP %	Prequalification Waiver

0.00

0.00

No

90

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

Politos

065-68J17 Highways - Executed

Rea / Dist Counties

3/4

12 miles of Cape Seal on IL 9 from the Hancock County Line to US 67 in Good Hope in McDonough County.

State Joh # Federal Project #

iteg / Dist	Counties	otate Job # Tederal Troject #	Section #	Routes	major work categories	115#
3 / 4	McDonough	C-94-063-24 STPUF7Z(779)	118RS-4;119RS-5	FAP 685	Pavement	4-02024-2501

Section #

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Pregualification Waiver

No 40 0.00 0.00 No

066-68J21 Highways - Deleted

Warren

PPP designed overlay on US 67 from north of 40th Ave and south end of BUS 67; SMART overlay on Roseville Bypass and north end of BUS 67, including IL 116 from 0.2 mile west to 0.2 mile east of US 67 west of Roseville. Approximately 6.65 miles gross length.

Reg / Dist Counties State Job # Federal Project #	Section #	Routes	Major Work Categories PPS#
---	-----------	--------	----------------------------

Pavement 4-02024-2401 4-09424-0400

Major Work Categories DDS #

4-09424-0401

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 75 Pending Pending No

067-68J27 Highways - Rejected

Installation of ITS and traffic signal equipment at various locations in District 4.

C-94-067-24

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

068-68J33 Highways - Executed

Districtwide weed spraying.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

3 / 4 Various C-94-085-24 N/A D4 WEED SPRAYING VARIOUS Miscellaneous 0-02070-4002

2025

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 11/01/2025 5 0.00 0.00 No

069-68J40 Highways - Executed

Bridge repair to SN 036-0040 including replacing expansion joints, epoxy crack injection, and patching.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 4 Henderson C-94-092-24 N/A [(105B)BR]BRR FAS 1412 Bridges 0-02179-4015

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Pregualification Waiver

No 60 7.00 0.00 No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

070-68J86 Highways - Executed

Electrical maintenance contract (maintenance and repair D4 traffic signals, overhead lighting, and ITS facilities).

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
3 / 4	Variou	as	C-94-022-25	N/A	D4 ELEC	CTRICAL 2025	VARIOUS	Electrical	0-01324-4001
Award Peri	iod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Busine No	ss Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting	_	npletion Date 0/2026	Calendar Days	Working	Days DE	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

071-70D55 Highways - Executed

10.76 miles of pavement rehab - Designed Overlay Resurfacing (INT-3rd), underdrains, patching, paving and low speed weigh in motion scale from 0.3 mile west of TR 90 (725 E Rd) south of Carlock to I-55 north of Normal (including ramps and Carlock weigh stations).

Reg / Dist Cour 3 / 5 McLe			NHPP757G(564)	<b>Section #</b> (57-18,9- RS	<b>‡</b> 1,57-5,57-19)	Routes FAI 74	Major Work Categories Pavement	0-00753-5001 0-02117-5001
<b>Award Period</b> 45	<b>Mentor Prote</b> No	•	Hot Mix Asphalt-Small		Small Busine	ss Initiative T N	. 3	5-53148-0000 QP Certification N/A
<b>Pre-Bid Meeting</b> No	Completi	on Date	Calendar Days	<b>Working</b> 145	Days DE	<b>BE %</b> 90		<b>Prequalification Waiver</b> No

Letting Date: March 07, 2025 Volume 028, No. 005

**Current Date: October 28, 2025** 

072-70G42 Highways - Executed

**Award Period** 

45

**Mentor Protégé** 

No

Constructi	ng push walls a	nd slabs at the	IDOT Maintenance Fa	cilities of (	Clinton, Montic	ello, and Fithi	an within Dewitt, Vermilion, a	nd Piatt Counties.
<b>Reg / Dist</b> 3 / 5	Counties Piatt Vermilion	<b>State Job #</b> C-95-036-23	Federal Project # N/A	Section : CAP IMP		Routes VARIOUS	Major Work Categories Miscellaneous	s PPS# N/A
	DeWitt							
Award Peri	i <b>od Mentor</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine No		•	<b>QP Certification</b> N/A
Pre-Bid Me No	eting Con	npletion Date	Calendar Days	Working 30	Days DE	B <b>E %</b> 00		<b>Prequalification Waiver</b> No
<b>073-70G76</b> Bridge dec	,	s - Executed 9 structures in	DeWitt, Piatt, and McLe	ean Count	ies.			
<b>Reg / Dist</b> 3 / 5	<b>Counties</b> Various	<b>State Job #</b> C-95-045-24	Federal Project # N/A	Section : FY2025 I SEALING	BRIDGE DECK	Routes VARIOUS	Major Work Categories Bridges	5-53493-1000 5-53493-2000 5-53493-3000 5-53493-4000

**Small Business Initiative Target Market Program** 

No

Pre-Bid Meeting	<b>Completion Date</b>	Calendar Days	<b>Working Days</b>	DBE %	VBP %	<b>Prequalification Waiver</b>
No			25	0.00	0.00	No

No

Hot Mix Asphalt-Small Batch

No

**QP Certification** 

N/A

Letting Date: March 07, 2025 Volume 028, No. 005

**Current Date: October 28, 2025** 

074-70H32 Highways - Executed

1.14 miles of SMART overlay on US 136 from 0.1 mile west of Lynch Spur in Danville to Indiana State Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
3 / 5	Vermilion	C-95-044-24	STP8DGJ(974)	(38)RS-3		FAP 729 FAU 7053	Pavement	5-53426-0000
Award Perio	od Mento No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Mee</b> No	eting Co	mpletion Date	Calendar Days	Working 25	Days DE	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

075-70H33 Highways - Executed

6.15 miles of microsurfacing 2 pass, 0.8 mile south of Washington St in Urbana to Madison St in Philo.

Reg / Dist	<b>Counties</b> Champaigr		Federal Project # STPYWMD(360)	Section (200)RS-	# -4,(201)RS-2	Routes FAP 808	Major Work Categorie Pavement	s PPS # 5-53526-0000
Award Perio	od Men No	•	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Busin No	ness Initiative	<b>Target Market Program</b> No	QP Certification N/A
<b>Pre-Bid Mee</b> No	eting (	Completion Date	e Calendar Days	Working 40	•	<b>DBE %</b> 5.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

076-70H45 Highways - Executed

Bridge deck repairs to SN's 057-0127, 057-0132, and 057-0161 in McLean County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------	----------	-------------	-------------------	-----------	--------	-----------------------------

3 / 5 McLean C-95-029-25 N/A (57-8,57-22,57-23)BR-1 FAI 74 Bridges 0-02179-5010

**FAI 55** 

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 45 0.00 0.00 No

077-70H52 Highways - Executed

2.756 miles of Crack and Joint Sealing from Dewitt/Piatt Co Line to 1 mile E of 900E Rd W of Mansfield.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 5 Piatt C-95-043-25 NHPPEJXS(112) (74-2)CJS FAI 74 Pavement 5-53534-1000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

Letting Date: March 07, 2025 Volume 028, No. 005

**Current Date: October 28, 2025** 

078-70H53 Highways - Executed

3.069 miles of Smart Resurfacing on US 51 from Tributary Long Point Creek to south of Main Street north of Clinton and north of Heritage Rd to north of Texas Church Rd south of Clinton.

<b>Reg / Dist</b> 3 / 5	<b>Counties</b> DeWitt		Federal Project # NHPPXBJX(050)	<b>Section</b> (52,53,5	<b>#</b> 4,55,57)PP	Routes FAP 322	<b>Major Work Categori</b> Pavement	es PPS# 5-53537-0000
Award Per 45	<b>riod Ment</b> No	•	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	<b>Small Bus</b> No	iness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid M No	eeting C	ompletion Date	Calendar Days	<b>Working</b> 15	g Days	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No
<b>079-70H55</b>	J	ys - Executed ent patching und	ler ICRR in Rantoul.					
<b>Reg / Dist</b> 3 / 5	Counties Champaign	<b>State Job #</b> C-95-039-25	Federal Project # N/A	Section (113)PP		Routes FAP 709	Major Work Categorion	es PPS# 5-53539-0000
Award Per 45	<b>riod Ment</b> No	•	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	<b>Small Bus</b> No	iness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid M No	eeting C	ompletion Date	Calendar Days	<b>Working</b>	g Days	<b>DBE %</b> 2.00	<b>VBP</b> % 0.00	<b>Prequalification Waiver</b> No

Letting Date: March 07, 2025 Volume 028, No. 005

**Current Date: October 28, 2025** 

080-72220	Highwa	ys - Deleted
-----------	--------	--------------

Bridge deck replacement on SN 054-0050 and 054-0051 carrying I-155 northbound over I-55 southbound and I-155 southbound ramp over I-155 northbound, northwest of Lincoln (I-55/I-155 Interchange).

<b>Reg / Dist</b> 4 / 6	<b>Counti</b> Logan	ies	<b>State Job #</b> C-96-027-23	Federal Project #	Section	#	Routes	<b>Major Work Categories</b> Bridges	6-01039-0000 6-01040-0000
<b>Award Peri</b> 45		<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	<b>Small Busi</b> No		J	QP Certification N/A
<b>Pre-Bid Me</b> No	eting	Com	npletion Date	Calendar Days	Working 125	•	<b>DBE %</b> Pending		<b>Prequalification Waiver</b> No
081-72255 6 miles of		,	s - Executed	rovements on IL 123 fro	om 0.4 mil	es east of IL	29. east of Athe	ens, to West Outer Road, 0.3	miles west of I-55.
Reg / Dist		Ū		Federal Project #	Section		Routes	Major Work Categories	

<b>Reg / Dist</b> 4 / 6	<b>Coun</b> Sanga			Federal Project # STPWYDG(545)	Section (B,150)F		Routes FAS 1645	Major Work Categoric Pavement	es PPS# 6-00203-0100
Award Per 45	riod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Bu No	siness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting	Com	pletion Date	Calendar Days	Working 50	j Days	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: March 07, 2025 Volume 028, No. 005

**Current Date: October 28, 2025** 

082-72321 Highways - Executed

3 miles of resurfacing on IL 4 (Veterans Parkway) from 0.2 miles north of Greenbriar Drive to 0.1 miles south of Prairie Crossing Drive in Springfield.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	s PPS#
4 / 6	Sanga	amon	C-96-059-24	NHPPS7CC(754)	(3-1)RS-	11	FAP 662	Pavement	6-01402-0000
Award Per 45	riod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Busine No	ess Initiative	0	<b>QP Certification</b> N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 65		<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

083-72322 Highways - Executed

Bridge deck sealing on various routes in District 6.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section a	#	Routes	Major Work Categories	PPS#
4/6	Variou	IS	C-96-061-24	N/A	D6 BDS 2	2025	VARIOUS	Miscellaneous	6-00652-1100
								Bridges	6-00652-1101
Award Perio	od	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busines	s Initiative T	Target Market Program (	QP Certification
45		No	I	No		No	N	No N	J/A
Pre-Bid Med	eting	Com	pletion Date	Calendar Days	Working	Days DB	E %	VBP %	Prequalification Waiver
No					45	0.0	0	0.00	lo

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

084-72590 Highways - Executed

Maintenance and repair of surveillance cameras, vehicle detectors, dynamic message signs, advanced traffic management systems, fiber optic communications, traffic signal interconnects, ethernet networks, and all peripheral equipment throughout District 6.

Reg / Dist	t Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categories	PPS#
4/6	Variou	IS	C-96-057-25	N/A	D6 ITS 20	025-1	VARIOUS	Electrical Miscellaneous	0-01324-6001
Award Pe 45	eriod	<b>Mentor I</b> No	•	H <b>ot Mix Asphalt-Small</b> No	Batch	Small Bu No		. 3	<b>QP Certification</b> N/A
Pre-Bid N No	<b>leeting</b>	•	pletion Date 0/2026	Calendar Days	Working	Days	<b>DBE %</b> 0.00		<b>Prequalification Waiver</b> No

085-72602 Highways - Executed

Maintenance and repair of traffic signals, flashing beacons and roadway lighting along various routes at various locations in the eastern half of District 6.

•	<b>inties</b> ous	<b>State Job #</b> C-96-058-25	Federal Project # N/A	Section D6 LIGH	# TING 2025	Routes VARIOUS	Major Work Categoric	es PPS# N/A
<b>Award Period</b> 45	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Busi No	ness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Meeting No	•	npletion Date 0/2026	Calendar Days	Working	,	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

086-72603 Highways - Executed

Maintenance and repair of traffic signals, flashing beacons and roadway lighting along various routes at various locations in the western half of District 6.

Reg / Dist Cour		# Federal Project #	Section #	Routes	Major Work Categori	
4 / 6 Vario			D6 LIGHTING 2025-		Electrical	N/A
Award Period 45	<b>Mentor Protégé</b> No	Hot Mix Asphalt-Sma	III Batch Small Bus No	iness initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Meeting No	<b>Completion Da</b> 06/30/2026	te Calendar Days	Working Days	<b>DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

087-72608 Highways - Executed

Bridge deck patching, joint repairs, and approach repairs on SN 086-0016 and SN 086-0019 carrying Hillview Road over Sandy Creek and Little Sandy Creek in southern Scott County.

Reg / Dist Co 4 / 6 Sco		te Job # 6-054-25	N/A	Section # (19B-1,2) BDR,BRR		Routes FAS 743	<b>Major Work Categorie</b> Bridges	o-02179-6029
<b>Award Period</b> 45	<b>Mentor Prot</b> No	•	lot Mix Asphalt-Small lo		<b>Small B</b> No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Meetin</b> No	g Completi	ion Date	•	<b>Working</b> 60	Days	<b>DBE %</b> 6.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

088-72651 Highways - Executed

Bridge painting on SN 084-0145 carrying Farmingdale Road over I-72, 2.6 miles west of Wabash Avenue, west of Springfield.

Reg / Dist Counties State Job # Federal Project #	# Section #	Routes	Major Work Categories PPS #
---	-------------	--------	-----------------------------

4 / 6 Sangamon C-96-024-25 NHPP7JDP(988) (84-9-2HB-3)BP FAI 72 Miscellaneous 0-01378-6005

Bridges

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 0.00 0.00 No

089-72652 Highways - Executed

Bridge painting on SN 001-0069 carrying OR 79 over I-172, 2.2 miles south of IL 57.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
				•••••	- 10 0.10 0	major recent categories are a

4 / 6 Adams C-96-025-25 NHPP1C08(963) (1-2HB)BP FAI 172 Miscellaneous 0-01378-6006

Bridges

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No QP-1

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 0.00 0.00 No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

090-72736 Highways - Executed

Installation of a virtual weigh-in-motion system on eastbound I-72 from 0.6 miles west of CH 3 and proceeding for 300- to the east.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
4/6	Pike	C-96-052-24	NHPPE2CV(129)	75-4WS	FAI 72	Electrical	0-02117-6001
						Miscellaneous	

<b>Award Period</b>	Mentor Protégé	Hot Mix Asphalt-Small	Batch Sm	nall Business Initiative	Target Market Program	QP Certification
45	No	No	No	)	No	N/A
<b>Pre-Bid Meeting</b> No	Completion Dat	•	<b>Working Da</b> 55	DBE % 6.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

091-72748 Highways - Executed

Bridge deck patching on SN 054-0031 carrying IL-54 over Lake Fork Creek in southern Logan County.

<b>Reg / Dist</b> 4 / 6	<b>Coun</b> Logar		<b>State Job #</b> C-96-079-24	Federal Project # N/A	Section : (2BR)BD		Routes FAP 71	<b>Major Work Categori</b> Bridges	o-02179-6018
Award Per 45	riod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> No	l Batch	<b>Small Busine</b> No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Mo	eeting	Com	npletion Date	Calendar Days	Working 30	Days DE	<b>E %</b> 0	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

092-72749 Highways - Executed

Bridge deck patching on four bridges carrying IL 104 over Lake Sangchris west of Kinkaid. (SN 011-0019, 011-0020, 011-0021, and 011-0022)

Reg / Dist Coun	ities State Job #	# Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
4 / 6 Chris	tian C-96-080-2	4 N/A	(142BR,I R)BRR	BR1,BR2,143B	FAP 753	Bridges	0-02179-6019
<b>Award Period</b> 45	<b>Mentor Protégé</b> No	<b>Hot Mix Asphalt-Sma</b> No	II Batch	Small Busines No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Meeting No	Completion Dat	e Calendar Days	Working 40	Days DB 4.0	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

093-72759 Highways - Executed

0.3 miles of pavement reconstruction, ADA improvements and traffic signal upgrades on 5th Street (Business I-55) from Spruce Street to Ash Street in Springfield.

Reg / Dist	Counti	es	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	s PPS#
4/6	Sangar	mon	C-96-055-22		(108Z)R,	SW,TS	FAP 666	Pavement	6-01500-0000
								Electrical	6-01500-0100
Award Perio	od l	Mentor I	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45	İ	No	1	No		No		No	N/A
Pre-Bid Med	eting	Com	pletion Date	Calendar Days	Working	Days DI	3E %	VBP %	Prequalification Waiver
No					100	5.	00	0.00	No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program

094-72831 Highways - Executed

Mentor Protégé

Resurfacing on IL 16 from east of Rose Lane in Shipman to 0.3 miles west of IL 159.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
4 / 6	Macoupin	C-96-039-25	N/A	114S(RS-4), 116(RS- 7,BDR)	FAP 325	Pavement Bridges	6-01143-0100

45	_	No	No		No	N/A
Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			25	8.00	0.00	No

095-72832 Highways - Executed

**Award Period** 

4.7 miles of resurfacing on IL 97 from 0.2 miles northwest of Waring Street to the CandIM Railroad, partial width resurfacing on IL 97 from the CandIM Railroad to north of Jefferson Street and partial width resurfacing on IL 97 from the IL 97 / IL 123 Junction to 0.1 miles east of the junction.

•	<b>ounties</b> enard	<b>State Job #</b> C-96-040-25	•	Section a 1(RS-6);	# 3(RS-7,CLV,Y)	Routes FAP 34 FAP 737	Major Work Categories Pavement	6-00554-0200 6-00554-0600
Award Period 45	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine No		· ·	<b>QP Certification</b> N/A
<b>Pre-Bid Meeti</b> No	ng Con	npletion Date	Calendar Days	<b>Working</b> 45	Days DE	<b>BE %</b> 00		<b>Prequalification Waiver</b> No

**QP Certification** 

Letting Date: March 07, 2025 Volume 028, No. 005

**Current Date: October 28, 2025** 

096-72D99 Highways - Executed

4.9 miles of resurfacing on Old US 36 from 0.2 miles west of Loami Bates Road to 0.7 miles south of I-72.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#
4 / 6	Sanga	amon	C-96-018-11	STPS3ST(196)	21RS-8,	23RS-7	FAS 1613	Pavement	6-01204-0000
							FAU 8012A		6-01204-0100
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Small	ll Batch	Small	Business Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Con	npletion Date	Calendar Days	Working	g Days	DBE %	VBP %	Prequalification Waiver
No					35		0.00	0.00	No

097-72G18 Highways - Executed

Bridge replacement of SN 001-0016 carrying IL 57 over Harkness Creek at Bluff Hall.

<b>Reg / Dist</b> 4 / 6	<b>Coun</b> Adam			Federal Project # NHPPZWF1(416)	Section a	#	Routes FAP 502	Major Work Categorie Bridges	s PPS # 6-00193-0000
Award Per	riod	<b>Mentor</b> No	•	H <b>ot Mix Asphalt-Small</b> No	Batch	Small Busines		<b>Target Market Program</b> No	QP Certification N/A
Pre-Bid Mo	eeting	Com	pletion Date	Calendar Days	<b>Working</b> 65	Days DB 7.0	<b>E %</b> 0	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

098-74327 Highways - Executed

Replacement of SN 026-0068 carrying IL 185 over Lone Grove Branch just east of County Road 2300E, approximately 1 mile east of St. Peter.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
4 / 7	Fayett	te	C-97-090-08	HBIPF9K2(491)	(114)B-1		FAP 750	Bridges	7-50207-0000
Award Per 45	riod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 80	Days DE	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

099-74A28 Highways - Executed

Bridge superstructure replacement on SN 051-0033 carrying US 50 frontage road over Allison Ditch, 2 miles east of the Airport Road interchange.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Catego	ries PPS#
4 / 7	Lawre	ence	C-97-118-20	HBIP884H(963)	3BR		FAP 327	Bridges	7-51002-0000
Award Peri	riod	Mentor	Ū	Hot Mix Asphalt-Smal	l Batch		Business Initiative	Target Market Program	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					40		4.00	0.00	No

Letting Date: March 07, 2025 Volume 028, No. 005

**Current Date: October 28, 2025** 

100-74C45 Highways - Executed

10.2 miles of resurfacing on US 50 from 0.2 miles east of IL 250 to the Embarras River and on US 50 BUS from US 50 to IL 250/US 50 BUS in Lawrenceville.

<b>Reg / Dist</b> 4 / 7	Counties Lawrence	<b>State Job #</b> C-97-122-23	Federal Project # NHPP-STPTWTZ (288)	<b>Section</b> (51-23,3-	# -2,2-2,2Z)RS-2	Routes FAP 327 FAS 1809	Major Work Categories Pavement	FPS # 7-52882-0000 7-52884-0000
Award Per 45	riod Mento No	•	<b>Hot Mix Asphalt-Smal</b> l No	Batch	Small Busines No	ss Initiative Ta	•	<b>QP Certification</b> N/A
Pre-Bid Me	eeting Cor	mpletion Date	Calendar Days	<b>Working</b> 50	Days DB	<b>E %</b> 0	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No
	,	s - Executed erlay, bridge jo	int repair/replacement, I	oridge ded	ck repairs on SN	l 026-2004 on	US 45 (Banker Street) at C	SXT Railroad (overhead), 0.2
<b>Reg / Dist</b> 4 / 7	<b>Counties</b> Effingham		Federal Project # NHPPD68H(448)	Section (1Z-1)BJ		Routes FAP 328A	Major Work Categories Bridges Pavement	<b>PPS #</b> 7-52926-0000
Award Per 45	riod Mento No	•	<b>Hot Mix Asphalt-Smal</b> l No	Batch	Small Busines No		arget Market Program	<b>QP Certification</b> N/A
Pre-Bid Me	eeting Cor	npletion Date	Calendar Days	Working 65	Days DB	<b>E %</b> 0	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: March 07, 2025 Volume 028, No. 005

**Current Date: October 28, 2025** 

102-74D01 Highways - Executed

Bridge painting at 4 locations in Fayette County., Cleaning and painting 4 structures in Fayette County.

•	· ·	•				•	•	
Reg / Dist	Counties	State Job #	Federal Project #	Section #		Routes	Major Work Categoric	es PPS#
4 / 7	Fayette	C-97-064-24	NHPPDVCN(385)	D7 BRIDG	SE PAINTING	FAI 70	Miscellaneous	0-01294-7001
				2025-1			Bridges	0-01378-7001
Award Pe	riod Mentor	· Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
15	No		No	i	No		No	QP-1 & QP-2
Pre-Bid M	eeting Con	npletion Date	Calendar Days	Working I	Days DB	E %	VBP %	Prequalification Waive
No				95	0.0	0	0.00	No
Rea / Dist	Counties	State Job #	Federal Project #	Section #		Routes	Major Work Categoric	es PPS#
10 <b>3</b> 72101 17	Macon		NHPPSRNC(582)		SE PAINTING		Bridges	0-01378-7003
			,	2025-3		FAI 72	Miscellaneous	
Award Pe	riod Mentor	· Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No		No	ı	No		No	QP-1 & QP-2
Pre-Bid M	eeting Con			\A/ = -!	D			
	g	npletion Date	Calendar Days	Working I	Days DB	E %	VBP %	Prequalification Waive

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

104-74D05 Highways - Executed

Bridge deck sealing of 93 bridge decks on various routes in Macon, Moultrie and Shelby Counties.

Reg / Dist	Count	ies State .	ob ‡	# Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
4 / 7	Variou	s C-97-0	73-2	4 N/A		GE DECK	VARIOUS	Bridges	7-50355-2025
					SEALING	3 2025-1		Miscellaneous	7-50355-2125
Award Perio		<b>Mentor Protég</b> No	á	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Busin	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Mee</b> No	eting	Completion	Dat	e Calendar Days	Working 50	-	<b>DBE %</b> .00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

105-74D33 Highways - Executed

Stiffener connection repairs on SN 026-0102 and SN 026-0103 carrying I-70 over IL 140 and the CSXT Railroad, 0.8 miles east of the Bond County line.

Reg / Dist (	Counties	State Job #	Federal Project #	Section #	<b>#</b>	Routes	Major Work Categories	PPS#
4 / 7 F	ayette	C-97-107-24	N/A	D7 BRID0 2025-12	GE REPAIRS	FAI 70	Bridges	7-52970-0000
Award Perio 45	d Mento No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busines No		. 3	<b>QP Certification</b> N/A
Pre-Bid Mee	ting Co	mpletion Date	Calendar Days	<b>Working</b> 90	Days DB	B <b>E %</b> 90		<b>Prequalification Waiver</b> No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

106-74D38 Highways - Executed

Washing the bridge deck on SN 093-0021 carrying IL 15 over the Wabash River in Mt. Carmel.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories P	PS#
------------	----------	-------------	-------------------	-----------	--------	-------------------------	-----

4 / 7 Wabash C-97-003-25 N/A D7 BRIDGE FAP 827 Miscellaneous 0-01294-7002

CLEANING 2025-1 Bridges

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No Yes No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 0.00 0.00 No

107-76L49 Highways - Rejected

0.6 miles of chip seal / fog seal on Summerfield Road / Main Street from Old US 50 to Casad Street in Summerfield.

108-76R99 Highways - Executed

7 miles of resurfacing with bridge and ramp repairs on I-64 from 0.2 miles west of IL 157 to 0.3 miles west of Greenmount Road.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 St. Clair C-98-073-23 NHPPBUHY(494) 82-(4,5,6,7)-1RS-2 FAI 64 Pavement 8-00843-0000

Electrical 8-00843-1000

Bridges

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 120 0.00 0.00 No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

109-76T06 Highways - Executed

Bridge painting on SN 082-0192 and 082-0193 carrying I-64 over IL 161 in New Baden.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

5 / 8 St. Clair C-98-039-25 NHPPA83Q(487) 82-9HB-BP FAI 64 Bridges 0-01378-8003

Miscellaneous

Award Period	Mentor Protégé	Hot Mix Asphalt-Small Batch	Small Business Initiative	Target Market Program	QP Certification
45	No	No	No	No	QP-1 & QP-2

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 0.00 0.00 No

110-76T83 Highways - Executed

3.51 miles of Slurry Seal on IL 3 from just north of Market Street to just north of Vandebrook Drive in Waterloo.

Pag / Diet Co	untico State Joh	# Fodoral Brainet #	Saction #	Poutos	Major Work Categories PPS #
Rea / Dist Co	unties State Job	# Federal Project #	Section #	Routes	Water work Categories PP5 #

5 / 8 Monroe C-98-122-24 NHPP818C(435) 68R-1-(2,3,4)RS FAP 312 Pavement 8-01014-0000

Miscellaneous

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 25 20.00 0.00 No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

111-76T84 Highways - Executed

4 miles of microsurfacing on IL 4 from 0.2 miles south of IL 13 to 0.1 miles north of VFW Drive in Sparta.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categories	s PPS#
5/8	Rando	olph	C-98-126-24	NHPP7YP8(610)	21RS-4		FAP 682	Pavement	8-01015-0000
Award Peri	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Busine No	ess Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eting	Com	pletion Date	Calendar Days	Working 35	•	<b>BE %</b> .00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

112-76T85 Highways - Executed

5 miles of longitudinal partial depth patching on I-64 from 0.1 miles west of 15th Street to 0.2 miles west of IL 157.

Reg / Dist C	ounties	State Job #	Federal Project #	Section	#	Routes	Major Work Categor	ies PPS#
5/8 S	t. Clair	C-98-127-24	NHPP9R1Y(056)	82-(1,2,3	3,4)I-2	FAI 64	Pavement	8-00985-0000
Award Period		J	Hot Mix Asphalt-Smal	l Batch		iness Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meet	ing Cor	npletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				35		5.00	0.00	No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

113-76T97 Highways - Executed

Pavement patching at various locations throughout District 8.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

5 / 8 Various C-98-143-24 N/A DIST 8 PATCHING VARIOUS Pavement 8-89313-2500

2025-1 Miscellaneous

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 06/30/2027 15.00 0.00 No

114-76U15 Highways - Executed

0.8 miles of patching and resurfacing on IL 162 from 0.4 miles west of I-255 to 0.4 miles east of I-255.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Madison C-98-191-24 N/A 51 RS-4 FAP 586 Miscellaneous 0-02179-8005

Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No Yes No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 20 16.00 0.00 No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

115-76U17 Highways - Executed

Bridge deck repairs on 5 structures carrying I-64 over various routes and railroads.

Reg / Dist 0	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5/8	St. Clair	C-98-192-24	N/A	82-(1,2)E	BDR	FAI 64	Bridges	0-02179-8007
								0-02179-8015
								0-02179-8016
								0-02179-8017
								0-02179-8018
Award Perio	d Mento	r Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	No	1	No		No		No	N/A
Pre-Bid Mee	ting Cor	mpletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No				55	0.0	00	0.00	No

116-76U20 Highways - Rejected

0.7 miles of chip seal on West Delmar Avenue from State Street in Alton to IL 3 in Godfrey.

117-76U28 Highways - Executed

Resurfacing on CH 42 (Foley Drive) from IL 157 in Cahokia Heights to 0.1 miles west of Gerold Lane in Belleville.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Catego	ries PPS#
5/8	St. Cla	air	C-98-056-25	STP2G1M(003)	169RS-2		FAU 9185	Pavement	8-00942-0000
Award Per	riod	Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small B	usiness Initiative	<b>Target Market Program</b>	QP Certification
45		No		No		No		No	N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					40		8.00	0.00	No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

118-76U29 Highways - Executed

8 miles of patching on I-64 from 0.9 miles west of CH 11 to the Jefferson County line.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work C	Categories PPS#	À.
---	-----------------	----

5 / 8 Washington C-98-057-25 N/A 95-(5,6)PP-3 FAI 64 Pavement 8-00971-1000

Miscellaneous

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Pregualification Waiver

No 30 9.00 0.00 No

119-78373 Highways - Deleted

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 9 N/A

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No Pending Pending No

Letting Date: March 07, 2025 Volume 028, No. 005

**Current Date: October 28, 2025** 

120-78A38 Highways - Executed

Reconstruction of IL 1 and US 45 intersection in Norris City with improved turning radii and island crosswalks.

<b>Reg / Dist</b> 5 / 9	Counties White		Federal Project # STPJ2PC(515)	<b>Section</b> : (28-3,109)	# 9,109-1,110)N-	Routes FAP 332 FAP 328 FAP 782	Major Work Categories Pavement	9-00893-0000
<b>Award Peri</b> 45	<b>od Mento</b> No	_	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine	ss Initiative	J	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eting Co	ompletion Date	Calendar Days	Working 25	Days DB	<b>E %</b> 0		<b>Prequalification Waiver</b> No
	Llightun	va Evacuted						
		ys - Executed on IL 146 from (	Old Metropolis Road to t	the Pope	County line.			
9.7 miles o	of resurfacing	on IL 146 from (	Old Metropolis Road to t Federal Project # STP8VPS(141)	Section :	·	Routes FAP 885	<b>Major Work Categories</b> Pavement	<b>PPS #</b> 9-00845-0000
121-78A90 9.7 miles o Reg / Dist 5 / 9 Award Peri	f resurfacing of Counties Johnson	on IL 146 from ( State Job # C-99-119-24  or Protégé	Federal Project #	Section : D9 RESU	# JRFACE 2025-	FAP 885	Pavement  Target Market Program	

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

DBE %

122-78A91 Highways - Executed

Installing PCC shoulders, curb and gutter, earth and furnished excavation, and riprap for slope repairs on US 51 near SN 091-2001, 3.8 miles north of Anna.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories	PPS#
5/9	Union	C-99-120-24	N/A	12-1(SLP-2,SR-1,GR-1)	FAP 322	Pavement	0-02179-9001
						Missellanesus	

Miscellaneous Earthwork

VBP %

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

**Working Days** 

45 NO NO NO NO NA

No 35 3.00 0.00 No

Calendar Days

123-78B01 Highways - Executed

Completion Date

**Pre-Bid Meeting** 

667' of pavement removal, installation of 10- PCC pavement and ADA ramp reconstruction on IL 1 from South Street to Mill Street in Grayville.

Reg / DistCountiesState Job #Federal Project #Section #RoutesMajor Work CategoriesPPS #5 / 9WhiteC-99-034-25NHPPDSZA(003)101N-1FAP 332Pavement9-01087-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification
No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 0.00 0.00 No

**Prequalification Waiver** 

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

124-85768 Local Roads - Executed

HMA Overlay with HMA Shoulders on Tower Road from Water Road to Montague Road north of Byron.

Reg / Dist	Coun	ties State	e Job#	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
2/2	Ogle	C-92	2-053-21	9UM3(198)	20-00332	2-00-RS	FAS 51	Pavement	2-10605-0000
Award Peri	iod	<b>Mentor Proté</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busi No	ness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Completion	on Date	Calendar Days	Working 15	•	<b>DBE %</b> 3.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

125-85775 Local Roads - Executed

Surface Profile Milling, Cold-in-Place Recycling, and HMA Resurfacing on Perry Road from IL 251 to the BNSF Railroad in Steward.

Reg / Dist Coun	ties State Job #	Federal Project #	Section #	Routes	Major Work Cate	gories PPS#
2/2 Lee	C-92-033-2	4 G70K(280)	23-00356-00	)-RS FAS 176	Pavement	2-10672-0000
<b>Award Period</b>	Mentor Protégé	Hot Mix Asphalt-Smal	I Batch Sm	nall Business Initiative	Target Market Program	n QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working Da	ys DBE %	VBP %	Prequalification Waiver
No			25	0.00	0.00	No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

126-87738 Local Roads - Executed

Construct a single span PPC deck beam bridge to carrying 600 Avenue North over Silver Creek.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

2/3 Bureau C-93-005-21 L3V3(662) 16-14122-00-BR TR 3 Bridges 3-10596-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 4.00 0.00 No

127-87769 Local Roads - Executed

Replace the bridge carrying 100 East Road over a tributary to Little Mud Creek, 3 miles northwest of Cissna Park.

Reg / Dist Counties	State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---------------------	-------------------------------	-----------	--------	-----------------------------

2/3 Iroquois C-93-004-22 UUKE(060) 17-00234-00-BR FAS 1335 Bridges 3-10641-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 40 5.00 0.00 No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

128-87850 Local Roads - Executed

Removal of the existing sub-structure, and construction of a new concrete stub abutments, bearing and joint replacement, and reconstruction of the approaches to the bridge carrying CH 31 over the Iroquois River, one mile north of Watseka.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section a	#	Routes	Major Work Categorie	es PPS#
2/3	Iroquo	ois	C-93-004-25	54W8(571)	22-00149	9-03-BR	FAS 330	Bridges	3-10668-0000
Award Peri	riod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Sma</b> ll No	Batch	Small Busines		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	<b>Working</b> 60	Days DB	<b>E %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

129-87853 Local Roads - Executed

Replace the bridge carrying Kelly Street over Prairie Creek, north of Bluff Street.

Reg / Dist	<b>Count</b> LaSall			Federal Project # Y66W(867)	<b>Section</b> : 21-00835		Routes MS 7730	<b>Major Work Catego</b> Bridges	ries PPS# 3-10719-0000
Award Peri	iod	<b>Mentor</b> No	•	Hot Mix Asphalt-Small	Batch	Small Busin	ness Initiative	Target Market Program No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eting	Com	pletion Date	Calendar Days	<b>Working</b> 50	•	<b>DBE %</b> 3.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

130-87877 Local Roads - Executed

Resurfacing and Shoulder Widening on CH 4 from CH 15 to the Grundy County Line.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Categories PPS #
------------	----------	-------------	-------------------	-----------	--------	-----------------------------

2 / 3 LaSalle C-93-101-25 XLS1(263) 23-00405-00-WR FAS 1355 Pavement 0-00109-3006

3-10826-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 5.00 0.00 No

131-89860 Local Roads - Executed

Bituminous Surface Treatment Class A-1 on various county highways in Fulton County

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 4 Fulton C-94-053-24 Y437(022) 23-00000-00-PP VARIOUS Pavement 4-10746-0000

ROUTES

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 08/29/2025 0.00 0.00 No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

132-91640 Local Roads - Executed

Construction of an 3.9 mile Shared-use Path and parking lot along US 66 in the Village of McLean.

Reg / Dist				Federal Project #	Section	==	Routes	Major Work Categori	
3/5	McLe		C-95-001-25		23-0000		VARIOUS	Pavement	0-02272-5005
Award Peri	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Busi No	ness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eting	Com	pletion Date	Calendar Days	Working 80	•	<b>DBE %</b> 6.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

133-91644 Local Roads - Executed

HMA Resurfacing, Widening, Curb and Gutter, and Shoulder Rumble Strips on PJ Keller Highway (CH 8) from lake Bloomington Spillway to I-55 Overpass.

Reg / Dist	Count	ies	State Job #	Federal Project #	Section #	<del>‡</del>	Routes	Major Work Categories	S PPS#
3/5	McLea	an	C-95-009-25	UIN2(240)	22-00046	5-15-RS	FAS 473	Pavement	0-00109-5001
									5-10518-0000
Award Perio	od	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Med	eting	Com	pletion Date	Calendar Days	Working	Days Di	3E %	VBP %	Prequalification Waiver
No					60	0.0	00	0.00	No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

134-93826 Local Roads - Withdrawn

No

Reconstruction, Widening, and Resurfacing Fifth Street Road from I-55 to Lincoln Parkway in Lincoln.

Reg / Dist C	Counties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	s PPS#
4/6 L	ogan	C-96-035-25					Pavement	6-00136-0106
								6-10025-0000
								6-10025-0010
Award Period	d Mentor	· Protégé	Hot Mix Asphalt-Small	Batch	Small I	Business Initiative	Target Market Program	QP Certification
45	No	_	No		No		No	N/A
Pre-Bid Meet	ing Con	npletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No				210		Pending	Pending	No
135-97793	Local Ro	ads - Execute	d					
Reconstruction	on of the IL 1	59 and Glen C	Carbon Road Intersectio	n in Glen (	Carbon	to create North and	East Bound Right Turn Lanes	S.
Reg / Dist C	ounties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	s PPS#
=	ladison (	C-98-025-21	FEXD(977)	19-00025 CARBON		(GLEN FAP 600	Pavement	8-11025-0005
Award Period	d Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small I	Business Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meet	ing Con	npletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver

16.00

0.00

No

65

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

136-97842 Local Roads - Executed

Resurface Sullivan Drive from Huntwood Drive to IL 161.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 St. Clair C-98-013-26 BYIR(383) 22-00268-07-RS FAU 9167 Pavement 8-10812-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 35 14.00 0.00 No

137-76A46 Highways - Deleted

Intersection improvements with signals and bridge replacement on IL 162/IL 157 in Glen Carbon.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

5 / 8 Madison C-98-283-18 Payement 8-00601-0000

8-08800-3130 8-89397-0100

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 265 Pending Pending No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

138-46939 Highways - Deleted

Reg / Dist Coun 5 / 9	ties State Job #	Federal Project # N/A	Section #	Routes	Major Work Categories	PPS#
<b>Award Period</b> 45	<b>Mentor Protégé</b> No	<b>Hot Mix Asphalt-Small</b> No	Batch Sn No		· ·	<b>QP Certification</b> N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	Working Da	ays DBE %	VBP %	Prequalification Waiver

Pending

Pending

No

139-64T82 Highways - Executed

No

Standard overlay on Airport Rd from 0.56 mile to 0.86 mile east of Rock Island - Milan Parkway. 0.6 mile gross length.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	s PPS#
2/2	Rock	Island	C-92-175-24	N/A	(33&40)-	1RS	FAU 5788	Pavement	0-02179-2017
Award Peri	riod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine		Target Market Program No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	<b>Working</b> 15	Days DB 0.0	<b>E %</b> 0	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: March 07, 2025 Volume 028, No. 005

**Current Date: October 28, 2025** 

140-66P83 Highways - Executed

09/30/2026

No

Cleaning and painting all structural steel of SN 053-0160 carrying IL 17 over Prairie Creek, 1.0 mile east of IL 23.

•	Counties Livingston	<b>State Job #</b> C-93-026-25	Federal Project #	Section # (108BR)E		Routes FAP 649	<b>Major Work Categorie</b> Bridges	s PPS# 0-01378-3007
<b>Award Perio</b> 45	od Mentor No	•	<b>Hot Mix Asphalt-Small</b> No		Small Busines		<b>Target Market Program</b> No	<b>QP Certification</b> QP-1
Pre-Bid Mee	eting Con	npletion Date	Calendar Days	Working	Days DB	8E %	VBP %	Prequalification Waiver
No				15	0.0	0	0.00	No
		s - Executed t of damaged c	or deteriorated sand mo	dule impa	ct attenuators	on various int	erstate routes in various cou	nties in District 3.
Removal ar	nd replacemen	t of damaged o	or deteriorated sand mo	dule impa		on various int <b>Routes</b>	erstate routes in various cou  Major Work Categorie	
Removal ar	nd replacemen	t of damaged o	Federal Project #	Section #		Routes		
Removal ar <b>Reg / Dist</b> 2 / 3	nd replacemen  Counties  Various	t of damaged of State Job # C-93-055-25	Federal Project #	Section # IMP.ATTI ND MOD	<b>#</b> ENUATOR,SA ULE REP	Routes VARIOUS	Major Work Categorie	s PPS#
Reg / Dist	nd replacemen  Counties  Various	t of damaged of State Job # C-93-055-25 Protégé F	Federal Project # N/A	Section # IMP.ATTI ND MOD	<b>#</b> ENUATOR,SA ULE REP	Routes VARIOUS ss Initiative	<b>Major Work Categorie</b> Miscellaneous	s PPS# 3-77700-0120

0.00

0.00

No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

142-68J19 Highways - Executed

Crack and joint sealing at various locations in Peoria, Marshall, and Woodford Counties.

Reg / Dist C	ounties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	s PPS#
3/4 P	eoria e	C-94-065-24	NHPP-STPNDL4	D4 CRAC	CK & JOINT	VARIOUS	Pavement	4-02024-2202
V	Voodford		(835)	SEALING 2025				4-02024-2402
N	/larshall							4-02024-2403
								4-02024-2404
								4-02024-2405
								4-02024-2406
								4-02024-2407
Award Period	d Mentor	Protégé	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meet	ing Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No				50	9	.00	0.00	No

143-70F98 Highways - Executed

HMA surface removal and resurfacing at various locations along US 150 mainline and shoulder pavement from 125' west of Lower Terre Haute Rd in Paris ,IL to a point approximately 0.3 mile west of CNRL Railroad including the Sulphur Springs Rd and Court St intersection. 2.531 miles gross length.

<b>Reg / Dist</b> 3 / 5	<b>Coun</b> Edgar				Section a 101RS-6		Routes FAP 91 FAU 7562	Major Work Categories Pavement	<b>PPS #</b> 5-53464-0000
Award Per 45	riod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	<b>Small Busine</b> No	ss Initiative Ta	. 3	<b>QP Certification</b> N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 130	Days DE 0.0	8 <b>E %</b> 90		Prequalification Waiver No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

144-78844 Highways - Executed

Box culvert replacement on IL 34 over Tributary of Pinhook Creek, about 0.7 miles south of the Pope County line and on IL 34 over a Ditch located 1.5 miles north of IL 146 and approximately 0.5 miles south of Eichorn.

Reg / Dist	Count	ies        State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#	
5/9	Hardin	C-99-027-2	1 BRG4IM(422)	3CR-1; 4	CR-1	FAP 778	Bridges	9-00761-0000	
								9-00762-0000	
Award Perio	od	Mentor Protégé	Hot Mix Asphalt-Small	l Batch	Small Bus	iness Initiative	Target Market Program	QP Certification	
45		No	No		No		No	N/A	
Pre-Bid Me	eting	Completion Date	e Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver	
No				55		2.00	0.00	No	
140									

145-62W55 Highways - Executed

Various Expressway Routes (Daytime Sweeping) This work is located on various State maintained expressway routes located within the counties of Cook, DuPage, Lake and Will.

<b>Reg / Dist</b> 1 / 1	Counties Various	State Job # C-91-172-24	Federal Project #	Section 2023-SV	# VP-006 (AM)	Routes VARIOUS	Major Work Categories Miscellaneous	PPS # N/A
Award Perio	od M	J	Hot Mix Asphalt-Smal	l Batch	Small Busine		· ·	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> e	eting	Completion Date 12/31/2026	e Calendar Days	Working	<b>Days</b> DE	<b>BE %</b> 00		<b>Prequalification Waiver</b> No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

146-62X91 Highways - Executed

The work to be done under Arterial Cleaning shall consist of the pickup, removal and satisfactory disposal of limbs, sticks, leaves, sand, stones, dirt, weeds, debris, deceased animal carcasses, refuse, litter and any other rubbish. Location is on various State maintained arterial routes located within Kane and McHenry Counties.

	egories PPS#
1 / 1 Various C-91-117-25 N/A 2024-SWP-009(VAR) VARIOUS Miscellaneous	N/A
Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Progra	am QP Certification N/A
Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % No 12/31/2027 0.00 0.00	Prequalification Waiver No

147-76K02 Highways - Executed

Bridge repair, approach roadway and painting on SN 082-0017 carrying I-55/70 over the CSX, KCS, NS, and TRRA Railroads and two private access roads, just east of the I-55/64/70 Tri-Level Interchange near the City of East St. Louis.

<b>Reg / Dist</b> 5 / 8	Coun St. Cla			Federal Project # NHPPY5Y0(871)	Section a 82-5VB-F		Routes FAI 70	Major Work Categories Bridges	8-00443-0000
Award Per 45	riod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	<b>Small Busin</b> No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 240	•	<b>BE %</b> .00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

148-62W60 Highways - Executed

State Job # Federal Project #

Reg / Dist Counties

This work includes trombone mast arm and pole replacement, installation of LED signal heads, traffic signal posts, installation of accessible pedestrian signals with ADA compliant ramps at various locations in District 1.

**Routes** 

Major Work Categories PPS #

Section #

itog / Diet				. odoran i rojove <i>n</i>		•		major tronk categor	
1/1	DuPaç	ge C-91	1-180-24	HSIPI039(578)	2023-937	'-N,TS	VARIOUS	Electrical	1-81352-0000
	Cook								
Award Peri	od	Mentor Prote	égé H	Hot Mix Asphalt-Small	Batch	Small Busi	ness Initiative	Target Market Program	QP Certification
45		No	1	No		No		No	N/A
Pre-Bid Me	eting	Completi	on Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No					70		11.00	0.00	No

149-62W61 Highways - Executed

This work includes replacement of existing span wire mounted traffic signals with new mast arm mounted traffic signals. installation of LED signal heads, traffic signal posts and mast arms, installation of accessible pedestrian signals, ADA ramp improvements, connection to KDOT and LCDOT centralized traffic signal systems at various locations in District 1.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categorie	s PPS#
1/1	Variou	ıs	C-91-181-24	HSIPG9UR(363)	2023-940	)-N,TS	VARIOUS	Electrical	1-81351-0000
Award Peri	iod	<b>Mentor</b> No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine		<b>Farget Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting	Com	pletion Date	Calendar Days	Working 110	Days DB 12.	<b>E %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

#### 150-62W69 Highways - Withdrawn

(3.37-Mile) This is a standard overlay and ADA improvement. This project consists of pavement patching, hot-mix asphalt pavement removal and replacement combination curb and gutter removal and replacement, ADA pedestrian ramp improvements, thermoplastic pavement marking, sidewalk removal and replacement. This improvement is on FAU 2503: IL-25, US 30 (Aurora Avenue) within the City of Aurora in Kane County.

Reg / Dist	Counties	State Job #	Federal Project #	Section #	Routes	Major Work Catego	ries PPS#
1/1 I	Kane	C-91-203-24				Pavement	1-81349-0000
Award Perio	od Mento No	•	<b>Hot Mix Asphalt-Sma</b> No	II Batch Sma	all Business Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Mee</b> No	eting Co	ompletion Date	Calendar Days	<b>Working Day</b> 70	Pending	<b>VBP</b> % Pending	<b>Prequalification Waiver</b> No

#### 151-62W73 Highways - Active

(2.89-Mile) Standard and Designed Overlay with ADA improvements on Green Bay Road from Scott Avenue to Kenilworth Avenue located in the Villages of Kenilworth, Winnetka and Glencoe within Cook County.

<b>Reg / Dist</b> 1 / 1	Coun Cook			Federal Project # STP34NK(011)	<b>Section</b> 2024-95	# 1-RS, SW	Routes FAU 2744	<b>Major Work Catego</b> l Pavement	ries PPS# 1-79439-0000
Award Per 45	riod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Small</b> No	l Batch	Small Bus	siness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	Working 80	) Days	<b>DBE %</b> 13.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

152-62W87 Highways - Active

State Job # Federal Project #

Reg / Dist Counties

(9.76-Mile) Standard Overlay, Bridge Deck Overlay, Bridge Repair, Bridge Superstructure Replacement, Sign Structures, Lighting, and ITS. Location of Work: I-94 (Bishop Ford Freeway) from West of Martin Luther King Dr to US 6 (159th St) within the Cities of Chicago and Calumet and the Villages of Burnham Riverdale, South Holland and Dolton.

Routes

Major Work Categories PPS #

Section #

1/1	Cook	C-91-249-2	24 NHPP2B1H(072)	(42-B-11-1	1) BR, BJR 24 FAI 94	Pavement	1-70428-5000 1-70428-5010
Award P 45	eriod	<b>Mentor Protégé</b> No	Hot Mix Asphalt-Sma		<b>Small Business Initiative</b> No	<b>Target Market Program</b> No	<b>QP Certification</b> QP-1
<b>Pre-Bid</b> I No	Meeting	<b>Completion Dat</b> 10/31/2026	e Calendar Days	Working I	<b>Days DBE %</b> 0.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

153-62X21 Highways - Executed

This is a bridge painting project consists of cleaning and painting designated steel surfaces. Location #1: IL-58 (Dempster St) over I-94 (Edens Expwy) Village of Skokie in Cook County SN: 016-0943. Location #2: Clavey Rd over US-41 (Edens) City of Highland Park in Lake County SN: 049-0165. Location #3: Tower Rd over I-94/US-41 (Edens) Village of Northfield in Cook County SN: 016-0815.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	‡	Routes	Major Work Categories	PPS#
1 / 1	Lake		C-91-006-25	N/A	(263-1212	2.1-15D) BP	VARIOUS	Bridges	0-01378-1004
	Cook				24				
Award Pe	riod	Mentor	Protégé l	Hot Mix Asphalt-Small	Batch	Small Busine	ess Initiative	Target Market Program	QP Certification
45		No	I	No		No		No	QP-1 & QP-2
Pre-Bid M	leeting	Com	pletion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No					50	0.	00	0.00	No
NO					30	0.	00	0.00	NO

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

Highways - Executed 154-62X76

The work to be done under Litter Picking shall consist of the pickup, removal and satisfactory disposal of debris, deceased animal carcasses, refuse, litter, and any other rubbish. This work is located on I-55 Expressway from ILL 43 (Harlem Ave) to Reed Road in Cook, DuPage, and Will Counties.

Reg / Dist	Cour	ties State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1/1	Will	C-91-088-2	5 N/A	2024-10	36-I	FAI 55	Miscellaneous	N/A
	DuPa	ige						
	Cook							
Award Per	riod	Mentor Protégé	Hot Mix Asphalt-Sma	II Batch	Small	Business Initiative	Target Market Program	QP Certification
45		No	No		Yes		No	N/A
Pre-Bid Me	eeting	Completion Dat	e Calendar Days	Working	g Days	DBE %	VBP %	Prequalification Waiver
No		06/30/2026				0.00	0.00	No

155-62X77 Highways - Executed

Litter Picking shall consist of the pickup, removal and satisfactory disposal of debris, deceased animal carcasses, refuse, litter, and any other rubbish. This work is located on I-94 (Bishop Ford Expwy) from Dan Ryan Expwy to I-80 in Cook County, on IL-394 from I-80 to IL 1 (Dixie Hwy) in Cook and Will Counties, on Stony Island Ave from I-94 to US 12 (95th St) and on 103rd St from Cottage Groove to Stony Island.

Reg / Dist	Count	ies St	ate Job #	Federal Project #	Section #	ŧ	Routes	Major Work Categories	PPS#
1/1	Cook	C-	91-089-25	N/A	2024-103	5-I	VARIOUS	Miscellaneous	N/A
	Will								
Award Perio	od	Mentor Pro	otégé H	lot Mix Asphalt-Small	Batch	Small Busine	ss Initiative Ta	rget Market Program	QP Certification
45		No	N	lo		Yes	No		N/A
Pre-Bid Med	eting	Comple	etion Date	Calendar Days	Working	Days DB	8E %	VBP %	Prequalification Waiver
No		06/30/20	026			0.0	0	0.00	No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

156-62X79 Highways - Executed

The work to be done under Litter Picking shall consist of the pickup, removal and satisfactory disposal of debris, deceased animal carcasses, refuse, litter, and any other rubbish located on I-94 (Edens Expwy) / US 41 (Skokie Hwy) expressway from Clavey Rd to I-90 (Kennedy Expwy) in Cook and Lake Counties.

Reg / Dist	Counti	es State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#	
1 / 1	Lake	C-91-091-25	N/A	2024-103	34-I	FAI 94	Miscellaneous	N/A	
	Cook					FAP 346			
Award Peri	od	Mentor Protégé l	Hot Mix Asphalt-Small	Batch	Small B	usiness Initiative	Target Market Program	QP Certification	
45		No I	No		Yes		No	N/A	
Pre-Bid Me	eting	<b>Completion Date</b>	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver	
No		06/30/2025				0.00	0.00	No	

#### 157-61G79 Local Roads - Deleted

Widening of the North Aurora Road underpass, and construction of railroad bridges to carry the Wisconsin Central, Burlington Northern, and Santa Fe Railways in Naperville.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1	DuPa	ge	C-91-424-19					Bridges	1-22359-0000
Award Per 45	riod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Bus	siness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Com	pletion Date	Calendar Days	Working 340	Days	<b>DBE</b> % Pending	VBP % Pending	<b>Prequalification Waiver</b> No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

158-61L02 Local Roads - Executed

Construct an HMA Multi-Use Path in Home Glen, from Coachman Lane to Heatherwood Drive. Includes HMA Pavement removal, sidewalks, ADA ramps, and signage.

Reg / Dist Cou	nties State Job	# Federal Project #	Section #	Routes	Major Work Categori	es PPS#
1 / 1 Will	C-91-038-2	24 N/A	20-00019-00-BT (HOMER GLEN)	HERO'S TRAIL	Pavement	0-02272-1022
Award Period 45	<b>Mentor Protégé</b> No	Hot Mix Asphalt-Sma	III Batch Small Bo	usiness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Meeting</b> No	Completion Date 09/29/2025	te Calendar Days	<b>Working Days</b> 5	<b>DBE %</b> 10.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

159-61L25 Local Roads - Executed

Roadway, pedestrian, and street improvements on Sterling Avenue from Central Drive to Flossmoor Road in Flossmoor.

Reg / Dist	Counties			Section :	#	Routes	Major Work Categorie	es PPS#
1/1	Cook	C-91-065-25	ZZR2(010)	19-00051 (FLOSSN		MUN 1052	Pavement	0-02272-1032
				(1 LOSSI	vioort)			1-22748-0000
Award Perio		•	Hot Mix Asphalt-Small	Batch			Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Mee	•	mpletion Date	Calendar Days	Working	•	BE %	VBP %	Prequalification Waiver
No	08/	31/2025		15	18	3.00	0.00	No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

160-61L27 Local Roads - Executed

HMA resurfacing of Stroy Avenue from 186th Street to Thornton-Lansing Road in Lansing. Includes patching, driveways, curb and gutter, sidewalks, drainage improvements, pavement markings, and signage.

Reg / Dist	Coun	ties State Job	# Federal Project #	Section	#	Routes	Major Work Categori	es PPS#
1 / 1	Cook	C-91-063-	25 D74F(960)	24-0017 (LANSIN	9-00-RS NG)	FAU 2933	Pavement	1-22752-0000
Award Peri	iod	<b>Mentor Protégé</b> No	Hot Mix Asphalt-Sma No	all Batch	Small Bus No	iness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me No	eeting	Completion Da	te Calendar Days	<b>Working</b> 35	g Days	<b>DBE %</b> 13.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

#### 161-62N33 Highways - Rejected

(16.7-Mile) Changeable Message Signs, Signal Timing/Progression, Signing (New), Surveillance, Traffic Signal Modernization and ADA improvements. Located on IL 64 (North Avenue) from Smith / Kautz Rd to York St in the Cities of St. Charles West Chicago, and Elmhurst, and in the Villages of Carol Stream, Glendale Heights, Lombard, Addison, and Villa Park in DuPage County.

#### 162-62X95 Highways - Executed

Weed Spraying within various areas in District 1 and IDOT District 1 maintenance yards: Alsip, Oakbrook, Gurnee, and Northbrook.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
1 / 1	Variou	ıs	C-91-138-25	5 N/A	2024-10	54-WSP	VARIOUS	Miscellaneous	0-02179-1003
Award Peri	iod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Busine No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eting		npletion Date 0/2026	e Calendar Days	Working	Days DE	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

163-64R26 Highways - Deleted

632' of bridge deck patching on SN 043-0043, carrying US 20/IL 84 over Galena River and ICG RR in Galena.

Reg / Dist Counties State Job # Federal Project #	Section #	Routes	Major Work Categories PPS #
---	-----------	--------	-----------------------------

2 / 2 Jo Daviess C-92-003-22 N/A Bridges 0-02179-2012

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 Pending Pending No

164-68F43 Highways - Deleted

Designed overlay on US 34 from 0.1 mile west of 20th St to east of US 67 in Monmouth in Warren County. 7.09 miles gross.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categories PPS #

3 / 4 Warren C-94-053-20 Pavement 4-09417-0000

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 80 Pending Pending No

Letting Date: March 07, 2025 Volume 028, No. 005

**Current Date: October 28, 2025** 

165-87861 Local Roads - Executed

HMA resurfacing wiht HMA and Aggregate shoulders on County Highway 51 from Old Chicago Road to the City of Marseilles.

	Countie	s State Job #	Federal Project #	Section #	<del>#</del>	Routes	Major Work Categori	es PPS#
/ 3	LaSalle	C-93-015-25	7QPM(510)	19-00383	3-00-WR	FAU 6024	Pavement	0-00109-3005
						FAS 1277		3-10695-0000
ward Pe	riod N	lentor Protégé	Hot Mix Asphalt-Small	Batch	Small Bu	siness Initiative	Target Market Program	QP Certification
5	N	lo	No		No		No	N/A
re-Bid M	eeting	Completion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
lo				30		6.00	0.00	No
Reconstr	uction of M	cal Roads - Execute lain Street between gutter, and storm s	BNSF Railroad and Kniç	ghts Road	in Sandw	ich. Work include	s fulldepth pavement reclan	nation, PCC and HMA Pavem
Reconstrusidewalks	uction of M s, curb and	lain Street between gutter, and storm s	BNSF Railroad and Kniç ewers.					
Reconstrusidewalks	uction of M	lain Street between gutter, and storm s  State Job #	BNSF Railroad and Kniç ewers.	Section 7 23-00049 (SANDW	<b>#</b> 9-00-PV	ich. Work include:  Routes  FAU 5413	s fulldepth pavement reclam  Major Work Categori  Pavement	
Reconstrusidewalks Reg / Dist	uction of M s, curb and Countie DeKalb	lain Street between gutter, and storm s  State Job # C-93-097-25	BNSF Railroad and Kniç ewers. Federal Project #	Section # 23-00049 (SANDW	# 9-00-PV ICH)	Routes FAU 5413	Major Work Categori	es PPS#
Reconstrusidewalks Reg / Dist 2 / 3 Award Pe	uction of M s, curb and Countie DeKalb	lain Street between gutter, and storm s  State Job # C-93-097-25	BNSF Railroad and Knig ewers. Federal Project # S SW3W(266)	Section # 23-00049 (SANDW	# 9-00-PV ICH)	Routes FAU 5413	Major Work Categori Pavement	es PPS# 3-10829-0000
Reconstrusidewalks	uction of M s, curb and Countie DeKalb riod N	lain Street between gutter, and storm s  State Job # C-93-097-25	BNSF Railroad and Knigewers.  Federal Project # SSW3W(266)  Hot Mix Asphalt-Small	Section # 23-00049 (SANDW	# 9-00-PV ICH) <b>Small B</b> u No	Routes FAU 5413	Major Work Categori Pavement Target Market Program	es PPS# 3-10829-0000  QP Certification

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

167-87878 Local Roads - Executed

Resurfacing and shoulder widening on CH 4 from IL 71 to CH 15.

Reg / Dist Cou	nties State Job #	Federal Project #	Section #	Routes	Major Work Categor	ies PPS#
2/3 LaSa	ille C-93-102-2	5 UTVB(418)	23-00405-01-WR	FAS 1355	Pavement	0-00109-3007
						3-10774-0000
<b>Award Period</b>	Mentor Protégé	Hot Mix Asphalt-Sma	all Batch Small E	usiness Initiative	Target Market Program	QP Certification
45	No	No	No		No	N/A
Pre-Bid Meeting	Completion Date	e Calendar Days	<b>Working Days</b>	DBE %	VBP %	Prequalification Waiver
No			30	5.00	0.00	No

168-87879 Local Roads - Executed

HMA resurfacing of Iowa Avenue, Proter Street, and Bronson Street from Main Street to Johnson Street in Streator. Inlcudes Curb and Gutter, sidewalks, and storm sewers.

Reg / Dist Counties State Job # Federal Project # Section # Routes Major Work Categori	ies PPS#
2 / 3 LaSalle C-93-104-25 F1V0(932) 24-00107-00-PV FAU 6168 Pavement	0-01747-3003
(STREATOR)	3-10827-0000
	3-10827-0010
Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program	QP Certification
45 No No No No	N/A
Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP %	Prequalification Waiver
No 120 5.00 0.00	No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

169-89818 Local Roads - Executed

Reconstruction of Camp Street and Riverside Drive intersection in East Peoria. Work includes PCC pavement, HMA overlay, asphalt shoulders, curb and gutter, storm sewer, and traffic signals.

<b>Reg / Dist</b> 3 / 4	<b>Count</b> Tazew			Federal Project # QL9Q(459)	Section a 19-00171 PEORIA)	I-00-RP (EAST	Routes FAU 6713	Major Work Categories Pavement	<b>PPS #</b> 4-10666-0000
Award Perio	od	<b>Mentor</b> I No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busines No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Mee	eting	Com	pletion Date	Calendar Days	<b>Working</b> 70	Days DB 8.0	<b>E %</b> 0	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

170-91628 Local Roads - Executed

Sidewalk construction and replacement, traffic improvements at various locations in Colfax.

Reg / Dist (	Counties	State Job #	Federal Project #	Section #	#	Routes	<b>Major Work Categories</b>	PPS#
3/5 N	McLean	C-95-011-23	3 ZDLL(024)	23-00018		VARIOUS	Miscellaneous	0-02010-5002
				(COLFAX	<b>(</b> )			5-10545-0000
Award Perio	d Mento	r Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative Ta	arget Market Program	QP Certification
45	No		No		No	No	0	N/A
Pre-Bid Mee	ting Co	mpletion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No	10	17/2025			2.0	00	0.00	No

Letting Date: March 07, 2025 Volume 028, No. 005

**Current Date: October 28, 2025** 

171-95971 Local Roads - Executed

Reconstruction of Randolph Street from west of Shelby Avenue to Sunset Drive in Vandalia.

<b>Reg / Dist</b> 4 / 7	<b>Counties</b> Fayette	<b>State Job #</b> C-97-041-24	Federal Project # 51J1(746)	Section 22-00072 (VANDA	2-00-PV	Routes FAU 8417	Major Work Categorie Pavement	es PPS# 7-11019-0000
Award Per 45	riod Mento No	•	<b>Hot Mix Asphalt-Smal</b> l No	l Batch	Small Bus	iness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Mo	eeting Co	mpletion Date	Calendar Days	Working	Days	DBE %	VBP %	Prequalification Waiver
No	_		_	30	-	4.00	0.00	No
signage.  Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	
5/8	Jersey	C-98-026-26	G47I(029)	22-00024	1-04-SP	FAS 749	Pavement	0-00109-8003 8-10816-0000
Award Per	riod Mento	r Protégé I	Hot Mix Asphalt-Small	Batch	Small Bus	iness Initiative	Target Market Program	QP Certification
45	No	1	No		No		No	N/A
Pre-Bid Mo	eeting Co	mpletion Date	Calendar Days	Working 60	Days	<b>DBE %</b> 13.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

173-97855 Local Roads - Executed

Resurfacing Kingsbury Drive from North 17th Street to Kenwood Drive, Kenwood Drive to Gilbert Street, and Gilbert Street from Kenwood to Kinsella Avenue in Swansea.

Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
5/8	St. Clair	C-98-017-25	3RLN(886)	21-00039 (SWANS		FAU 9264	Pavement	8-10800-0000
Award Per	iod Mento	or Protégé l	Hot Mix Asphalt-Smal	l Batch	Small Busines	ss Initiative	Target Market Program	QP Certification
45	No	1	No		No		No	N/A

Pre-Bid Meeting	Completion Date	Calendar Days	Working Days	DBE %	VBP %	Prequalification Waiver
No			60	17 00	0.00	No

174-97856 Local Roads - Executed

Construction of a Shared-Use Path along Glen Carbon Road from Lakewood Drive to Oakdale Lake Drive in Glen Carbon.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	<b>‡</b>	Routes	Major Work Categories	PPS#
5/8	Madis	on	C-98-121-23	N/A		:-01-BT (GLEN	FAU 8896	Pavement	0-02272-8002
					CARBON	1)			8-10881-0000
Award Per 45	riod	<b>Mentor</b> No	ŭ	<b>Hot Mix Asphalt-Small</b> No		Small Busine			<b>QP Certification</b> N/A
Pre-Bid Me	eeting	Com	pletion Date	Calendar Days	<b>Working</b> 50	Days DB	<b>E %</b> 00		<b>Prequalification Waiver</b> No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

175-61J84 Local Roads - Executed

Reconstruct IL 38 from Fox River Bridge to Kirk Road in Geneva.

Reg / Dist	Coun	ties Sta	te Job#	Federal Project #	Section #	#	Routes	Major Work Categorie	es PPS#
1 / 1	Kane	C-9	1-373-13	04JQ(635)	05-00102		FAP 347	Pavement	0-05152-1011
					(GENEVA	A)			1-22246-0000
Award Peri	iod	Mentor Pro	tégé l	Hot Mix Asphalt-Small	Batch	Small Busin	ess Initiative	Target Market Program	QP Certification
45		No	I	No		No		No	N/A
Pre-Bid Me	eting	Complet	tion Date	Calendar Days	Working	Days D	BE %	VBP %	Prequalification Waiver
No		10/29/20	27		10	0.	.00	0.00	No

#### 176-61K89 Local Roads - Executed

Roadway Reconstruction at the intersection of John Humphrey Drive and 143rd Street in Orland Park. Includes drainage improvements, installation of a pile supported embankment system, replacement of the wearing surface on the existing dry land bridge, traffic signal modernization and interconnection, and lighting improvements.

Reg / Dist	Count	ties Sta	ate Job #	Federal Project #	Section #	ŧ	Routes	Major Work Categories	PPS#
1/1	Cook	C-8	91-261-24	\ /	16-00078 (ORLAND		MUN 2520	Pavement	1-22727-0000
Award Perio	od	<b>Mentor Pro</b>	tégé F	lot Mix Asphalt-Small	Batch	Small Busines	s Initiative Ta	arget Market Program G	QP Certification
45		No	N	lo		No	No	0 N	I/A
Pre-Bid Me	eting	Comple	tion Date	Calendar Days	Working	Days DBI	Ε %	VBP %	Prequalification Waiver
No					140	20.0	00	0.00 N	lo

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

177-61L05 Local Roads - Executed

Resurfacing, PCC base course, decorative PCC sidewalk, granite cobble curb, brick paver banding, and crosswalks, decorative lighting, and landscaping on Deerpath Road from Oakwood Avenue to Western Avenue in Lake Forest.

Reg / Dist	Countie	es State Job #	Federal Project #	Section a	#	Routes	Major Work Categorie	es PPS#
1 / 1	Lake	C-91-278-24	2DMV(695)	19-00093	3-00-SW	FAU 1245	Pavement	0-02272-1023
				(LAKE FO	OREST)			1-22734-0000
Award Peri	od I	Mentor Protégé	Hot Mix Asphalt-Small	Batch	Small Busine	ss Initiative	Target Market Program	QP Certification
45	1	No	No		No	1	No	N/A
Pre-Bid Me	eting	Completion Date	Calendar Days	Working	Days DE	BE %	VBP %	Prequalification Waiver
No		10/31/2025		10	19.	.00	0.00	No

178-62X90 Highways - Executed

The work to be done under Arterial Cleaning shall consist of the pickup, removal and satisfactory disposal of limbs, sticks, leaves, sand, stones, dirt, weeds, debris, deceased animal carcasses, refuse, litter and any other rubbish located on various State maintained arterial routes located within the county of Lake.

Reg / Dist	Count	ties	State Job #	Federal Project #	Section :	#	Routes	Major Work Categories	PPS#
1 / 1	Lake		C-91-116-25	N/A	2024-SW	/P-008(VAR)	VARIOUS	Miscellaneous	N/A
Award Per 45	riod	<b>Mentor</b> No	Ū	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busines			<b>QP Certification</b> N/A
Pre-Bid Me	eeting		pletion Date 1/2027	Calendar Days	Working	Days DB	<b>E %</b> 0		<b>Prequalification Waiver</b> No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

179-66M57 Highways - Executed

HMA milling and resurfacing (designed overlay), culvert replacement, pavement marking, ditch cleaning and raised reflective markers on IL 72 beginning at IL-23 (N) and ends at Kane County Line; HMA milling and resurfacing (standard overlay), pavement marking, and raised reflective markers on IL 23 beginning at IL 72 and ends at the McHenry County line. 7.183 miles gross length.

<b>Reg / Dist</b> 2 / 3	<b>Counties</b> DeKalb		Federal Project # NHPPPI20(511)	Section: (128)RS-	# -5 & (25)RS-5	Routes FAP 557 FAP 324	Major Work Categories Pavement	3-02319-0130 3-07219-0040
Award Perio	od Mento No	•	H <b>ot Mix Asphalt-Small</b> No	Batch	Small Busine No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Mee	eting Coi	npletion Date	Calendar Days	Working 50	Days DB	<b>BE %</b> 00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No
		s - Active c signals, flash	ing beacons, roadway l	ighting, sp	peed display sig	gns, and other	r electrical services within Gro	undy County.
Repair and	maintain traffi	c signals, flash	Federal Project #	Section		Routes	r electrical services within Gro  Major Work Categories  Electrical	
Reg / Dist	maintain traffi  Counties  Grundy	c signals, flash State Job # C-93-041-25 r Protégé	Federal Project #	Section: D3 LIGH 2025-1	# TING REPAIR	Routes VARIOUS ss Initiative	Major Work Categories Electrical	s PPS#

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

181-66P99 Highways - Active

Repair and maintain traffic signals, flashing beacons, roadway lighting, speed display signs, and other electrical services within Kankakee County.

Reg / Dist	Counties	State Job # Federal Project #	Section #	Routes	<b>Major Work Categories</b>	PPS#
2/3	Kankakee	C-93-044-25 N/A	D3 LIGHTING REPAIR	VARIOUS	Electrical	N/A

2025-4

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 06/30/2027 0.00 0.00 No

182-66R09 Highways - Executed

Excavating and grading existing shoulders and placing aggregate shoulders on OR 66 from IL Route 116 to E. 1600 Road.

Reg / Dist Counties	State Job # Federal Project	# Section #	Routes	Major Work Categories PPS #	
---------------------	-----------------------------	-------------	--------	-----------------------------	--

2 / 3 Livingston C-93-057-25 N/A (12,13)G,SR FAS 294 Bridges 3-77700-0140

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

45 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 15 0.00 0.00 No

Letting Date: March 07, 2025 Volume 028, No. 005

**Current Date: October 28, 2025** 

183-70991	lighways -	Withdrawn
-----------	------------	-----------

3.038 miles of standard overlay with ADA improvements and traffic signal modernization from Springfield Ave in Champaign to Curtis Rd in Savoy.

<b>Reg / Dist</b> 3 / 5	<b>Counties</b> Champaign	<b>State Job #</b> C-95-032-16	Federal Project #	Section	#	Routes	<b>Major Work Categorio</b> Pavement	es PPS# 5-52999-0000
Award Per 45	riod Mento No	•	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Bus No	siness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	•	mpletion Date 01/2026	Calendar Days	Working 10	j Days	<b>DBE %</b> Pending	VBP % Pending	<b>Prequalification Waiver</b> No
		•		arth shoul	ders, draina	age structures, sto	orm sewer, and more along	10th Street from Avenue of the
Reg / Dist	Counties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	es PPS#
2/2	Rock Island	C-92-042-22	•	20-0005 (SILVIS)		FAU 5856	Miscellaneous	0-02272-2001 0-05152-2001 2-10615-0000
Award Per 45	riod Mento No	•	<b>Hot Mix Asphalt-Smal</b> No	l Batch	Small Bus	siness Initiative	<b>Target Market Program</b> No	<b>QP Certification</b> N/A
Pre-Bid Me	eeting Co	mpletion Date	Calendar Days	Working 85	j Days	<b>DBE %</b> 1.00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

185-87866 Local Roads - Executed

Reconstrut the intersection of Glidden Road and Baseline Road.

Reg / Dist C	ounties	State Job #	Federal Project #	Section	#	Routes	Major Work Categorie	s PPS#
2/3 D	eKalb	C-93-011-24	4WAK(615)	20-00272	2-00-SP	FAS 95	Pavement	0-00109-3001
Award Period		· ·	Hot Mix Asphalt-Smal	l Batch		ess Initiative	Target Market Program	QP Certification
45	No		No		No		No	N/A
Pre-Bid Meet	ing Co	mpletion Date	Calendar Days	Working	_	BE %	VBP %	Prequalification Waiver
No				30	7.	00	0.00	No

186-87876 Local Roads - Executed

Construct a PCC Shared-use path with a pedestrian bridge over II 125. This project is located south of Wenzel Road in the City of Peru.

· ·	<b>Counties</b> LaSalle	<b>State Job #</b> C-93-100-25	Federal Project # N/A	Section 23-00073 (PERU)		Routes SHARED USE PATH	<b>Major Work Categor</b> Bridges	ies PPS# 0-02272-3003 3-10828-0000
Award Perio	od Mento No	•	<b>Hot Mix Asphalt-Small</b> No	Batch	<b>Small Busin</b> No		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Mee</b> No	eting Co	mpletion Date	Calendar Days	Working 120	•	<b>BE %</b> .00	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

187-62W63 Highways - Executed

This is a parking lot resurfacing improvement includes pavement removal, drainage structure adjustment, placement of subbase material, HMA binder course HMA surface course, Portland cement concrete, thermoplastic pavement markings. Located in the IDOT Hillside Maintenance Yard at, 4160 May St., Hillside, IL.

Reg / Dist	Coun	ties	State Job #	Federal Project #	Section #	#	Routes	Major Work Categorie	s PPS#
1 / 1	Cook		C-91-183-24	· N/A	2023-943	B-1	MS 3019	Pavement	N/A
Award Peri	iod	<b>Mentor</b> No	J	<b>Hot Mix Asphalt-Small</b> No	Batch	Small Busine		<b>Target Market Program</b> No	<b>QP Certification</b> N/A
<b>Pre-Bid Me</b> No	eeting	Com	pletion Date	Calendar Days	Working 30	Days DB 2.0	<b>E %</b> 0	<b>VBP %</b> 0.00	<b>Prequalification Waiver</b> No

188-87852 Local Roads - Executed

Rehabiliate the bridge carrying Walnut Street over the IC Railroad, 0.9 miles east of IL 71.

•		<b>State Job #</b> C-93-006-25	Federal Project #	<b>Section</b> : 20-00821		Routes FAU 6093	<b>Major Work Categori</b> Bridges	es PPS# 3-10718-0000
Award Period		Protégé l	Hot Mix Asphalt-Small			ess Initiative	Target Market Program No	QP Certification
Pre-Bid Meeti	ing Com	pletion Date	Calendar Days	Working 30	Days DE	BE %	<b>VBP %</b> 0.00	Prequalification Waiver

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

**01A-SH030** Aeronautics - Active

Airfield Lighting Rehabilitation: MIRLs, PAPIs, REILs

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

1 / 1 DuPage 06C 4837 SCHAUMBURG 317SBGPTBD Electrical

Cook REGIONAL

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 49 2.00 0.00 No

**02A-UN065** Aeronautics - Active

Rehabilitate General Aviation Aprons

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

3 / 5 Champaign CMI 5043 UNIVERSITY OF N/A Pavement

ILLINOIS-WILLARD

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No NA

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

Yes 54 3.00 0.00 No

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

**03A-SO085** Aeronautics - Active

**Expand Southeast Aircraft Parking Apron** 

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

5 / 9 Jackson MDH 5036 SOUTHERN ILLINOIS N/A Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 49 7.00 0.00 No

**04A-SO086** Aeronautics - Active

T-Hangar Taxilanes Pavement Maintenance

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

5 / 9 Jackson MDH 5176 SOUTHERN ILLINOIS 317SBGPTBD Pavement

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 7.00 0.00 No

05A-IL035 Aeronautics - Rejected

Rehabilitate Runway 7/25 (Patching)

Letting Date: March 07, 2025 Volume 028, No. 005

Current Date: October 28, 2025

**06A-ED022** Aeronautics - Active

Install Primary Windcone on Airfield and Supplemental Windcones on Each Runway End

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

3 / 5 Edgar PRG 5189 EDGAR COUNTY 317SBGPTBD Electrical

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 0.00 0.00 No

07A-VA024 Aeronautics - Rejected

Airfield Pavement Maintenance

08A-IL034 Aeronautics - Active

Rehabilitate General Aviation T-Hangar Pavement

Reg / Dist Counties IL Project # Federal Project # Major Work Categories

2/3 LaSalle VYS 5067 ILLINOIS VALLEY 317SBGPTBD Pavement

REGIONAL

Award Period Mentor Protégé Hot Mix Asphalt-Small Batch Small Business Initiative Target Market Program QP Certification

90 No No No No No N/A

Pre-Bid Meeting Completion Date Calendar Days Working Days DBE % VBP % Prequalification Waiver

No 30 9.00 0.00 No